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GOVERNMENT OF ODISHA
OFFICE OF THE BLOCK DEVELOPMENT OFFICER

PANCHAYAT SAMITI KOLABIRA, JHARSUGUDA
INVITATION TENDER CALL NOTICE

No. | 9 lV Dt. o>/l ^c25 ' 20 )?
The Block Development Officer, Kolabira, |harsuguda on behalf of Governor of Odisha invites

Percentage Rate bids in sealed cover for the following work from the class of eligible contractors as

mentioned in Column-7 (sevenJ registered with the State Governments having validity of Civil License and

contractors of equivalent Grades/Class Registered with Central Government/MES/Railways and other state
government having validity of Civil License for execution of Building work (lncluding EI & PHI'The proof of
registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors of
the state P.W.D.(R&B)/Water Resources/Rural Works/M.1,/C.P.W.D. for the following works eventually to be

drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may

submit bids for the following work.
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01 The Bid documents and detailed terms and conditions can be downloaded from the District

website "UA A Liha1rygg[a'nig.in". The Tender paper shall be submitted in sealed cover super

scribing the Name of the work for tender in capital letter on the top of the envelope & shall

contain signed DTCN, attested copy of Contractor Registration Certificate, PAN Card, valid GST

Registration/Clearance Certificate, no Relation Certificate & original affidavit regarding

authentication of documents of the Tender Notice, other documents required FS per the relevant
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clauses of the DTCN, Tender Paper Cost(Non-refundable) in shape of Bank Draft or Demand Draft

drawn in favour of Block Development officer, Kolabira, fharsuguda .

The Tenderer are required to send their tender papers through Registered Post / Speed Post only

to the Block Development Officer, Kolabira, At/Po- Kolabira, Dist.'|harsuguda, Pin-768213, so as to

reach this office by Dt.09.06.2023, within 11.00 AM, after which, no bid will be considered' The

Bids received late will not be opened. The authority will not be held responsible for the Postal delay

if any or non-receipt of the tender documents in time'

UL The bids received will be opened by Block Development officer, Kolabira/his authorized Officer in

presence of the bidders or their authorized representatives wish to attend. If the office happens to

Le closed on the date of receipt /opening of the bids as specified, the bids will be received /opened
on the next working day at the same time &venue.

A. Date and Time of sale of Tender paper: Dt.01.06.2023 from 07.00AM

B. Last Date of receipt of Tender paper: Dt.09.06.2023 till 11.00AM in working days.

c. Date andTime of opening of Tender paper: DtL2,O6.2O23 at 11.00 AM.

03 Earnest Money Deposit (EMD) - Lo/o of the tender amount as specified in Col.05. Transfer or

adjustment of iUOTbifferential amount/lnitial Security Deposits (lSD) will not be entertained' The

EMD amount will be forfeited if the tenderer backs out from the offer of acceptance of tender by the

competent authoritY
Work Experience' Deleted

lf the rate quoted by the bidder is less than 150/o of the amount put to tender, then such a bid shall be

rejected and theiender rtatt Ue finalized basing 9n me!!s of the rest bids as provisio, llq down in

clause No.36 oflvbmorandum No. L2366/W,aatea 04.f r.2013 of Works Department. Govt. of Odisha.But,if

more than one bid is quoted(decimal up to two numbers will be taken for all practical purposes) either at

the estimated cost ptit to tinder or l-ess than the estimated cost put to tender, the tender accepting

authority will finaliz'e the tender through a transparent lottery syste.m, where all bidder/their authorized

.rp..r.ntrtives, the concerned SE/Exeiutive Engineer of concerned Division/BDo and DAO will remain

prlsent. Additional performance Security Deposit: - Additional Performance Security shall be

deposited by thehdder, when the bid amount is less than the estimated cost put to tender. In such an event,

"rfy 
it,. successful bidder who has quoted less bid price rates than the estimated cost put to tender shall

have to furnish the exact amount of differential coit i.e. estimated cost put to tender minus the quoted

amount as Additional performance Security (APS) in shape of Term Deposit Receipt pledged in favour of
oivisionaf officer / Bank Guarantee in favoui of the Diviiional officer from any Nationalized /Srheduled
Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of

A...pt"n.u (LoA) by lhe Diuisionil officer (by e-mail) to the successful bidder otherwise the bid of the

successful Uiaaei shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited.

irrtt.r proceeding for blacklisting shall be initiated against the bidder as per Works Department 0ffice

Memorandum No.14459 dtd.20'09.2018.

06 Additionat Performance Security- Letter No-4559/W, Bhubaneswar dt-05.04.2021 Works

Dept. Govt. of Odisha. in view of the above the State Govt. is pleased to fixed the following rate of
Additional Performance Security'

sl.
No

Range of difference between the
estimated ccbput the Tender and BID

amount.

Additional Performance Security to be

depositedby the successful Bidder

L Below 5 % No Additional Performance Security

2 From 5 o/o and above and below 10 o/o 50 o/o of [Difference between estimated
cost put to I _

BrockDever "p)$M

u7.

Contractor



Tender and Bid amount.)

3 From 10 o/o and above L1O o/o of (Difference between estimated
cost put
to Tender and Bid amount.)

(B GST will be paid extra as applicable.

@. Submission of more than one tender paper by a bidder for a single work will be liable for rejection
ofall such tender papers.

10 Allthe detailed guidelines/clauses can be seen in the bid documents and have to be strictly adhered
to while submitting the tender papers.

tL The following Documents should be furnished with the tender paper, failing which the tender is

liable for Rejection.

A) Selfattested copy ofvalid Contractor Registration Certificate.

B)EMD pledged in favour of Block Development 0fficer, Jharsuguda

C) SC/ST Contractors should submit original Affidavit in support of caste certificate and self-attested copy of

Caste Certificate.

D) Original money receipt/Bank Draft towards the cost of Tender paper.

E) Original Affidavit in support of the authenticity of Documents including EMD etc.

F) No Relation Certificate with the signature of Tenderer.

G) Self attested copy of valid PAN Card & GST Certificate

H)The Bidder[ Engineer Contractor) who desires EMD exemption are required to submit an affidavit

sworn in before executive Magistrate to the effect that, they have not availed such exemption for more

than three times during this financial year.

I) The Contractor has to Submit a copy of self attested valid electrical contractor license along with the

written consent of the electrical contractor for execution of all electrification work of the project.

I) Any relaxation/extension relating to EMD/ ISD etc if any declared by Govt. should be furnished with due

circular which will be considered during opening of tender documents.

72 Engineering Contractors desiring to avail the exemption facility of EMD should submit an original

affidavit regarding Iist of works awarded without submission of EMD/ISD during the current financial

year. He should also produce original contract license at the time of opening of tender document to

make necessary entry to that effect as such facilities are limited to three participation in tender during a

financial year, otherwise their tender will be liable for rejection.

111 The SC/ST Contractors desirous of availing preference should submit an original affidavit in support of

caste certificate and self-attested copy of caste certificate, otherwise their tender will be liable for

reiection.

L+ Tender paper is liable for rejection in absence of any required documents.

15 A bidder can submit only one tender paper for a particular work. Submission qf more than one tender

Contractor Block Devet.pJ&gffiGa
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paper by a bidder for a particular work will liable for rejection of all such tender papers.

15. Other details can be seen in the bidding document.

16. All type of taxes shall be deducted as applicable. Different dues under provision of law will be deducted

during payment.

17. Defaulter contractor can not pafticipate in the bidding process.

18. The Authority reserves every right to reiect any or all the bids without assigning anyreason.
19. Qualiry of works cannot be compromised and the work should be completed within the stipulated period ofcompletion and

in no case the time extension will be allowed except the reasons not attributable to contractors. The whole process of Tender will
be evaluated /conducted as per Govt guidelines and 0PWD code. Tenderer whose tender is accepted must submit a work
programme at the time of execution ofAgreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of

tenders can also be extended if agreed to by the tenderer and the Department.

20. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any

work in the last five years, prior to the date of the bid, shall be debarred from qualification, The tenderer is to furnish an

affidavit at the time ofsubmission oftender paper about the authentication oftender documents including Bank guarantee,

An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the information in Schedule ' E and required
affidavit in Schedute - F, the bid document will be summararily rejected

21. No Relationcertificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any oflicer in the rank

of an Assistant Engineer & above or Under Secretary & above in the PR & DW Department. lf the fact subsequently

proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited & he

shall be liable to make good the loss or damages resulting for such cancellations. The Performa for no relationship

certificate is contained in a separate sheet vide Schedule'A.
Z?. (i) Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge Work.

a. Name of the Road/Bridge:'
b. Estimated Cost:-

c. Total Length:-

d. Maior ltem of works/Type of Bridge:'
e. Quantityofitems

f. Date of Commencement:

g. Stipulated date of Completion:'

h. Actual date of completion:'
Other details if any. :-

The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorily completed and

list of works in progress in Schedule'D2.
If an individual makes the application, the individual should sign above his full type written name and current address'

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the

full name of his firm with its currentaddress.
If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type

written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a

certified copy ofthe power ofattorney shall accompany the application. A certified copy ofthe partnership deed and current

address ofall partners ofthe firm shall also accompany the application.

lf the application is made by a limited company or a corporation, it shall be signed by duly authorized person holding power

of attoiney for signing the application in which case a certified copy of the power of attorney shall accompany the

application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with
the technical bid.

27. The tender should be strictly in accordance with the provisions as mentioned in tJre tender schedule, Any change in the

wordings will not be accepted.
28. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in

English. The applicants name shoutd appear on each page ofthe application along with his signature or the signature ofhis

authorized representative at the bottom of each page.

f,$. Percentage rate contract ( vide works Department letter No - 8310 dt - 17'05'2005).

In case ofpercentage rate tender
(i) The contractors has to mention percentage excess or less over

Contractor

i) as per Agreement:-

ii) as per Execution:-

n)
in)

23.
24.

25.

26.



words) in the prescribe format appended to the tender document.
(ii) Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer

submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so offered shall be

considered after opening ofall packages called in the same tender Notice. The contractors who wish to tender for
two or more works shall submit separate tender for each. Each tender shall have the Bid Identifications No.
Name & Sl. No of the work (as per IFB) to which they refer, written on the envelope.

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filed in
figures and words, so that there is no discrepancy.

,) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted by the
contractor in words shall be taken as correct.

b) lfany discrepancy is found in the percentage quoted in percentage excess / less and the total amount quoted by the
contractor, then the percentage will be taken as correct,

.) The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding
amount will be treated as excess.

d) fne percentage quoted in the tender without mentioning excess / less supported with corresponding amount does

not tally with either to percentage excess or less then it will be treated as percentage excess.

e) The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if
tallied with the percentage then it will be treated as to which side the amount tallies .

0 The contractor will write percentage excess / less upto one decimal point only. If he/she writes the
percentage excess / less upto two or more decimal points, the first decimal point shall only be considered without
rounding off.

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections,

over writings & interpolations where unavoidable should be made by making out initiating, dating and rewriting.

19 In the contract P1 time is the essence. The contractor is required to maintain a certain rate ofprogress specify in the
contract.

(") The quantity mentioned can be increased or reduced to the extent of !0o/o for individual items subiect to a

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment.

(", The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due

approval of next higher authority.
(vii) nitts for percentage rate tenders shall be prepared at the estimated rates for individual items only and the

percentage excess or less shall be added or subtract from the gross amount of the bill.
30. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the documents

which will form a part of the agreement to be entered in to by the accepted tenderer and detailed specifications for Orissa

and other relevant specifications and drawings which are for sale. Complaint at a future date that plans and specifications

have not been seen by the tenderer cannot be entertained. The drawing furnished with the tender are tentative and subject
to revision or modification as tendered during the execution as per actual necessity and detail test conducted. But the

tendered rates quoted by the tenderer will hold good in case of such modification of drawings during the time of execution

and shall in no way invalidate the contract and no extra monetary compensation will be entertained. The work shall however
be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.

31. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also inspect the

quarries and approach roads to quarries and satisfu himself about the quality and availability of materials. In every case the

materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries

has been misjudged cannot be entertained.
32. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair- weather road,

service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work.
33. It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section.

34. Additional Performance Security Deposit: - Amendment to Para-3.S.5 (v) of OPWD Code Volume-l by inclusion

(Additional performance Security) Additional Performance Security shall be obtained from the bidder when the bid

amount is less than the estimated cost put to tender. ln such an event, only the successful bidder who has quoted less

bid price rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e.

estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term

Deposit Receipt pledged in favour of Divisional Otficer / Bank Guarantee in favour of the Divisional Officer from any

Nationalized /Scheduled Bank in lndia counter guaranteed by its local branch at Bhubaneswar within seven days of issue

of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful bidder otherwise the bid of the

successful bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Further proceeding

for blacklisting shall be initiated against the bidder as per Works Department Office Memorandum No.14459

dtd.20.09.2018.
ZB, Additional Performance Security- Letter No-4559lW,Bhubaneswar Dated-05.04.

Contractor Block Develo
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GoW of Odisha. in view of the above the State Govt. is pleased to fixed the rate ofAdditional Performance

Security.

Zg The tender containing extraneous conditions not covered by the tender notice are liable for reiection and quotations

should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

30 In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of the

approved doiuments during download of the bid document the decision of the officer inviting the bid will be binding on

the bidder,
37. Schedule of quantities accompanied in shall be definitely understood that the Government does not accept any

responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation or

omissions, deductions or alternations set forth in the conditions of the contract and such omissions, deductions,

additions or alternations shall no way invalidate the contract and no extra monetary compensation, will be entertained.

32. The authority reserves the right to reject any or all the tenders received without assigning any reasons there' ofwhat-so-

ever.

33. The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.

34. The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior to

expiration oi the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in

the conditions of Contrici called the "Letter ofAcceptance") will state the sum that the Engineer'in-charge will pay the

contractor in consideration of the execution, completion and maintenance of the Works by the contractor as prescribed

by the contract (Hereinafter and in the contract called the "Contract Price"J'

The notificationof award will constitute the formation of the contract, subiect only to the furnishing of a performance

security (lnitial Security Deposit).Security for the due fulfillment of a Contract should invariably be taken. The security

may be taken in the shape bf lf.-S.C/posi Office Savings Bank Account/Post Office Time Deposite Amount/Kisan Vikas

patia/Bank Guarantee infavour of Block Development Officer,Kolabira,fharsuguda from any Nationalized Bank in India

counter guaranted by its local Branch at Bhubaneswar/e-Bank Guarantee executed on the National e-Governance

Services Limited(NeSl) Digital Document Execution Portal towards E.M.D/lnitial Security Deposite/any other security

deposite from the Contractir or supplier.(Amendment to Para.3.5,19(a)(b) of the OPWD Code.Volume'1)

Within 15 days following the notifiiition of award along with the Letter of Acceptance, the successful bidder will sign the

agreement and deliver iito the Engineer-in-Charge. Following documents shall form part of the agreement.

,) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, forming the

bid as issued at tf,e time of invitation of bid and aiceptance thereof together with any correspondence leading tlereto &

required amount of performance security including additional performance security.

b) Standard P'W.D. Form Pl with latestamendments'

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture ofthe Bid

Security (earnest money) .lrio contract (tender) shall be finally accepted until the required amount of initial security

moneyis deposited. The iecurity will be refunded after One year of completion of the work and payment of the final bill

and will not carry anY interest'
As concurred by Law Department & Finance Department In their U.O.R' No 848 dtd.21'05.97 J'O'R'No'202 W'F'D'

dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before acceptance

of tender by the competent authority'
That for thl purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered

in to within ih"- st t" of orissa and it is agreed that neither party to the contract will be competent to bring a suit in

,.gi.a to the matter by this contract at aiy place outside the State of Orissa. The contractor should be liable to fully

inlemnify the department for payment of compensation under workman Compensation Act. Vlll of 1923 on any account

of the workmen employed Uy ttre contractor and full amount of compensation paid will be recovered from the

contractor.
Tenderers are required to abide by the fair wages clause as introduced by Govt' of 0rissa, Works Department Letter No''

vtil-R 8/5225 Dtd-.26.02.55 and No.ilM- 56162884215)Dtd.27.09.61as amended from time to time'

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest

minimum Wales eci, the Block Development Offiier will have the right to investigate and if the contractor is found to be

in default, he may recover such amount due from the contractor and pay such amount to the labour directly under

intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the Block

Development Officer is final and binding on the contractor'

37. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the

following or similar category.

a. Rent, royalties and othei charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls conveyance

charge and other cost on accorint of land and building including temporary building and temporary electric connection

to work site as well as construction of service road and diversion road and its maintenance till completion of work as

required by the tenderer for Collection of materials, storage, housing of staff or other p-urpose of the work' No tenderer

will however be liable to pay Govt, for temporary occupation of land owned by Govt, at the sit1of the work'

contractor Btock Devesfficer

35.

36.



b.

c.

d.

e.

f.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the

satisfaction of the local health authorities.
Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the work.
Fees and duties levied by the municipal, canal or water supply authorities.
Suitable equipments and wearing apparatus for the labour engaged in rislry operations.
Suitable fencing barriers, signals including paraffin and electric signal where necessary at work and approaches in
order to protect the public and employees from accidents.
Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution also
become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost. After
the work is finalized, all surplus materials should be removed from the site of work Preliminary work such as vats,
mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and clean, this
should be inclusive of the rates.

No payment will be made for bench mark, level pillars profiles and benching and leveling the ground where required.
The rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item
of work.
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any

item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate settled before the
extra items of work or extra quantity of any items of work is takenup.
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of
work Housing and Supply in their standing order No-44150 dtd.25.71.57.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the under

signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender
papers. Interested bidders may obtain further information at the same address. But it must be clearly understood that

the tenders must be received in order and according to the instructions.

Tenderers are required to go through each clause of P,W.D. Form Pl carefully in addition to the clause mentioned herein

before tendering.
All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code and Bridge

code section l, Il, lll, IV and VII & latest design criteria for prestressed concrete bridges specifically for road and bridges

issued by MORT & H, Govt of India.
Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water

tight.
The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject

partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor

should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his owncost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg'

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and

specification (steel: sAII/TATA TISCON/JINDAL/SHYAM, Cement: KONARK/ACC/ULTRATECH) at his own cost for
completion of the work with the time schedule. No extension of time will be granted on the application of the contractor

due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the

execution of the work due to reasons what - so-ever and the cost of such materials will be recovered from the bills at

stock issue rates or market rates whichever is higher.

tf the contractor removes Government materials supplied to him from the site of work with a view to dispose of the

same dishonesty, he shall be in addition to any other liabilify civil or criminal arising out of his contract be liable to pay a

penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is
higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter

become due to the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by the Sub'

Divisional office in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper

storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the Department. The

Department is not responsible for considering the theft of materials at site. lt is the contractor's risk, Under any such plea

ifthe tenderer stops the work he shall have to pay the full penalry as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used

in the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of
issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or
current market rate whichever is higher.

53. All the materials with all taxes, vats etc are to be supplied by the contractor at his own arrangenlent to the work site

Contractor Block Devel "\ry@
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54. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in
the Departrnental Laboratory and approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained infuture,
TOR rods, plates and structural members will be supplied in quandry, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different

55. Diameter, size and specification as actually used (including hooks and crank) in the work correct to an inch or cm, And
their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and payment).

56. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has
got the rights to shift the actual bridge position within a reasonable range in U/s and D /S.

57. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution ofwork and
the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

58. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test.

59. Measurement of earth work in road embankment will be done by section measurement after the earth is consolidated
including rolling with hand or power road roller and sheep foot roller at optimum moisture condition and no extra
payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from cutting will be

economically utilized in filling,
60. The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken as 1.5m x 1.5M

, 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 of volume or
more depending upon the looseness of stacking which would be determined on actual observation and deduction.

61. The machineries, if available, with the department may be supplied on hire as per charges noted in the enclosed
staternent subiect to the condition that the contractor will execute in advance an agreement with the Engineer-in-Charge.

62. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be

granted to the contractor under any circumstances.

63. The tenderer should furnish along with their tender a list of works which are at present in their hand in the prescribed

Performa enclosed herewith.
64. Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low water level

whichever is less.

65. All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be included in
the rate.

66. Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift if any, etc. shall also be included within the rate ofsinking.

67. The depth offoundation indicated on the drawing are provisional but these may be altered ifnecessary in the liSht ofthe
nature ofstraB indicated by boring which must be taken in advance ofactual execution ofthe foundation,

68. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre'
decided by authorily accepting the tender.

69. Construction ofcoffer dam or island or the work ofopen excavation or dressing or labour for laying well curbs shall be

included in the rate of well sinking,

70. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any

other approved method as well be directed by the Engineer-in charge with 100/o extra cement to be used for under water
concreting without any extra cost to the department.

77. No claim will be entertained in respect of difficulties during sand blowing met with during sinking ofwells.

72. No part ofthe bearing for the superstructure shall be allowed to rest on the noses ofthepiers.
73. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments

immediately in contact with the bearing to ensure proper distributions of heavy load

74. Lugs and grooves shall be provided in the bearings to prevent tlem from skewing and getting out ofalignment.

75. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama Ray

examination ofcastings thickness more than 8 inches and load testing ofbearing ifconsidered necessary shall have to be

carried out at the contractor's cost .The same procedure for testing may have to be followed for ribbed bearing

manufactured by widening.
76. i) It should be clearly understood that the ioints of the bars are to be provided with lapping, welds or bolts nuts as well be

directed by the Engineer-in-charge.
ii) Concrete test specimens 15Omm x 150mm x 15Omm in size (whether plain or reinforced concreteJ for the testing shall

be taken for each structural member by a representative of the contractor in the presence of responsible officer of the

rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall bear the cost so

involved in testing. The test specimen in cube should be carried out in the Departmental Control and Research

section-[l I.
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78.

79.
80.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be entertained later on the grounds that the casting of the test specimen was faulty and titat the result of the
specimen did not give a correct indication of the actual quality ofconcrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses or control and Research
Laboratory at Bhubaneswar. Cost oftesting ofall specimens and samples will be borne by the Contractor.

The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not bepermitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.
ln well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 15omm to the normal direction. Where
it is not feasible to work these tolerance the contractor shall carry out, suitable remedial measures as may be directed by
the Engineer'in-charge to overcome the adverse effects of tilts and shifts without any extra cost to the Department and
without any damages to the well. Any additional work necessary consequent upon the excess tilt and shift shall be
carried out by the contractor at no extra cost to the DepartmenL
Concrete ofstrength below ofthe required strength (as determined by actual tests) shall not beaccepted.
lfthe well is beyond rectification the well shall be reiected, the well has to be abandoned and another well to be sunk at a
suitable location at the cost ofthe contractor. The tilt and shift ofthe well including compensation is to be abided as per
the clauses of MORT&H for Roads and Bridges.
No claim for carriage of water what-so-ever will be entertained.

81.

82.

83.
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84.

85.

93.
94.

- 95.

86.

87.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work
as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer. The period of
employment will commence within one month after the date of work order and would last till the date, when 90% of the
work is completed, The fair wage to be paid to the apprentices should not be less than the emolument of personnel of
equivalent qualification employed under Government. The number of apprentices to be employed should be fixed by the
Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of thework
Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the
State of Orissa. Special class contractor shall employ under him one graduate Engineer and two Diploma Holder
belonging to the state of Orissa. Likewise ,,A class contractor shall employ under him one Graduate Engineer or tvvo
Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly
emoluments which shall not be less than the emoluments of the personnel of equivalent qualification employed under
the State Govt. of Orissa. The Engineer-in Chief (Civil), 0rissa may however assist the contractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor .The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with
the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or ,,A Class Contractor
shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him.( Vide Work Department No. Codes M-2219t-75384 dated 9.7.91). The required certificate is to be
furnished in the Performa contained in a separate sheet vide Schedule-8.
It is the responsibility of the contractor to procure and store explosive required for blasting operation.

Department may render necessary possible help for procuring license.

0rissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3o/o over the lowest quotation or
tender as laid down in works and Transport Department Resolution No-285 date-t7.04.t974
.The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3o/o over the lowest tender
amount (Where their tender is not the lowestJ provided they express willingness to execute the work after reduction of
rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the worh a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work about the quality and availability of the required quantity
of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by
him in the tender will be adequate to complete the work according to the specifications attached there to and that he had

taken in to account all conditions and difficulties that may be encountered during its progress and to have quoted rates
including labour and materials with taxes , octroi
,other duties, lead, lifs, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in -Charge of the work and his authorized
subordinates. After acceptance ofthe contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

Building & other construction welfare Cess for construction workers shall be deducted @ 1% of the Gross amount of the
bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment Department.

The prevailing percentage of I. T, Department of the gross amount of the bill towards income tax will be

deducted from the contractor's bill.
Deleted,

The contractor is required to pay royalty to Govt. as fixed from time oftime and produce such documents in support of
their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of
different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work
Under section t2 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.
Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

88.

89.

90.

91,.

92.
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96.

98.

99.

97.

100.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is 'purely tentative and for the

general guiiance only. The Department has no responsibility for the suitability of actual strata at the foundation level.

ihe contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to

ascertain the S.B.C. and credibility ofthe strata at founding level while quoting his rates for tender the contractor shall

take in to account of the above aspects.

(l ) Any defects, shrinkage or other faults which may be noticed within 6 (Six) months from the completion of the work

i.isinjout of defective or i*prop"r materials or workmanship timing are upon the direction of the Engineer'in'Charge

to beimended and made good-by the contractor at his own cost unless the Engineer for reasons to be recorded in

writing shall be decided ttrat ttrey ought to be paid for and in case of default Department may recover from the

contractor the cost of making good th. *o.ks. The contractor is also required to maintain the road for 6 (Six) months

from the date of successful completion of thework.
(ii) From the commencement of the worls to the completion of the same, they are to be under the contractors charge.

ih; contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered

necessary to the same by fire or oihe. carses and they hold the Govt. of Orissa harmless for any claims for iniuries to

pr.ron oi structural damage to properry happening from any neglect, default, want of proper care or misconduct on the

part of the contractor or 
"iy 

on" in-hls empioymenl during the execution of the work. Also no claim shall be entertained

io. loss due to earthquake, hood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so

caused will have to be made good by the contractor at his own cost.

Gradation of ingredients: The coaise and fine aggregate shall meet the grade requirement as per the latest provision of

relevant I.S. Code / L R. C. code / MORT&H specifications.

Tilts and shifts
i) Maximum permissible shift is 15Omm'

ii) Maximum permissible tilt is 1: 80.

payment for variation in price - Codal/Contractual provisions regarding Price Adjustment clause due to increase or

deirease in rate and price of Labour,Materials,Fuels and Lubricants and Plant and Machineries, spare Components vide

Works Deptt. O.M No.15847 lW DtLg-tt-2o19(Schedule of Adiustment Data under Appendix to Bid) [For all works,

adiustment factor for Labour and POL shall be considered at the rate of 5% each.steel,Cement,Pipes, other Materials and

tutichinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately during

preparati|n of estimate, shall be approved by the authority during technical sanction as a "schedule of Adjustment

bata,, and shall form part of the Bid Document. The cases where the original technically sanctioned estimate Sets

revised, the technical sanction to the revised estimate will be obtained from the competent authority as provided under

para 3.11.2(b) of gPWD Code,Volume-l.Based on the revised technically sanctioned estimate the Labour & POL

component it 
"tt 

Ue given the weightage of 570 each as provided in 0.M No.15B 47 /W dt.19,\L 2019 of Work Deptt and

the weightage of 906/o on steel,cement,bitumen,pipes,other materials and plant and machinery spare components shall

be giverias fer ttre technically sanctioned revise-d estimate excluding the extra items. The revised weightage of Schedule

of 
-Ad;ustment 

Data based on revised technically sanctioned estimate shall be included as an Addendum to the

agreemenL The technical sanctioning authority shall be the competent authority for this purpose]

(i) "lf during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen )
iniorporated-in the work (not being materials supplied from the E.l.Cs store in accordance with Clause ....,,,.' hereof )

increises or decreases as aresult oflncrease or decrease in the average wholesale price lndex (all commodities), and the

contractor there upon necessarily and properly pays in respect of that materials (incorporated in the work) such

increased or decrejsed price, thenhe strait Ui entitled to reimburse or liable to refund quarterly as the case may be, such

an amount, as shall be equivalent to the plus or minus difference of 750/o in between the Average wholesale Price Index

(all commodities) which is operating for ihe quarter under consideration and that operated for the quarter in which the

tender was opened, as per the formula indicated below:-

Formula to calculate the increase or decrease in the price of materials.

Vm=0.75xPnuxRx[i-io)
100 io

Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of

the materials,

R = The value ofwork done in Rupees during the quarter under consideration,

io = The average Wholesale Price lndex [all commodities) for the quarter in which the tender was opened

(as published in R.B'I. bulletin from time to time.J

i = The Average Wholesale Price Index (all commodities) for the quarter under consideration. PM=

Percentage of materials component as per sub'clause of this clause'

(ii) Where original contract period is one year and above, increases / decreases of cost of Steel, Cement & Bitumen are to

ijpaid recovered. paymenti in case of increase are to be made with prior approval of Govt. when the total claim is more

than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer as the case may be when the claim is upto Rs.

50,000/- . Recovery in case of shall Ue made by concerned Block Development Officer from the cTtractor immediately'

Contractor Block Devel"rffi



1,2

The cost shall be determined as follows:-
Steel -Rate as lixed by Steel Aurhority oflndia ttd(SAIt)
Cement - Average factory price of the three manufacturer of Cement inside the State. Bitumen -
Rates as fixed by Indian Oil Corporation (tOC)

(lll) Where original contract is more than Six Months & below one year, increases / decreases of cost of Steel, Cement &
Bitumen are to be paid recovered. Payments in case of increase are to be made with prior approval of Govt. when the
total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer/Superintendent Engineer [as
the case may be) when the claim is upto Rs. 50,000/- subject to the fulfillment of the conditioni mentioned below:
(I) The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement - Average factory price of the three manufacturer of Cement inside the State. Bitumen -
Rates as fixed by Indian Oil Corporation (IOC)
(II) Cost of the project should be more than Rs. 50.00 Lakhs. However the differential cost or such materials may be
paid to the contractors after deducting the hike percentage amount in the tender for those materials from the calculated
amount of differential cost.

(III) Contractors have to submit the vouchers showing procurement from an authorized dealer for the said work
within 28 days before utilization of Steel, Cement & Bitumen.
(fq Differential cost will be allowed only to the original agreement period, but not for the extended period even
though it might have been validly extended.
(\t) Differential cost will be allowed only after successful / completion of the work as per the approved work
programme.

(VD Stipulations contained in existing clause 31[f)
Recovery in case ofdecreases shall be made by concerned Block Development Officer from the contractor immediately.

[b) Similarly, if during the progress of work the wages of labour increase or decrease as a result of increase or decrease in
minirnum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to
reimburse or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75%o plus or
minus difference in between the minimum wages for labour which is operating for the quarter under consideration and
that operated for the quarter in which the tender was opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour. VI =
0.75xPl xRx(j-:j_s)

100 io

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.

R = The value ofwork done in Rupees during the quarter under consideration.

Io =The minimum wages for labour as prevailed during the quarter under consideration in which the tender
was opened.

I = The minimum wages for labour prevailed during the quarter under consideration. PL=

Percentage of labour component (as per sub-clause).

C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item
for the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and
the Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and
Lubricants used on execution ofthe wor( then he shall be entitled to reimburse or liable to refund, quarterly as the case
may be, such an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which
is operating for the quarter under consideration and that operated for the quarter in which the tender was opened as
per the formula indicated below :

0.75 x K2 R(D2-D1)

Kl =--.--..---.--. --------.x

100 D1
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d)

Kl = Increase or decrease in the cost ofwork during the quarter under consideration due to changes in the price

of P. 0. L.

R = The value ofwork done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the covernment of India during the quarter in
which the tender was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration. K2=

Percentage of P. 0. L. component as per sub-clause.

The following shall be the percentage of materials, labour and P. O. L. component for reimbursement / refund on
variation in price of material, labour and P. 0. L. as per sub- classes (a), (b) and (c) of thisclause

(* Where brick is supplied by the Department, it should be 20 o/o instead of 30o/o

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of materials
except steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (iii) labour and P.O. L. as per)
sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following manner.

"ln term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is les
than one year, no escalation admissible at all, in case of work where the stipulated period of completion is one year and
more escalation on account of price variations is admissible only for the remaining period after excluding the first one
year period provided that the work has been carried out by the contractor in terms of the relevant provisions of the
agreement. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is
not attributable to the contractor and in the result the total period including the extended period stands at one year or
more, escalation is admissible only the balance portion of work executed beyond one year."

E

Category of

Works.

Contractor' Supply Departmental

Supply of materials.
% Materials. 7o Labour % of P.0.1,

Irrigation works

a) Structural works. 20o/o 30o/o 5o/o 45o/o

b) Earthwork Canal
work

Embankment work etc,.

200/o 60o/o 5o/o t5%

(R&B) Works

a) Bridge works 20o/o 30% 5o/o 45o/o

bJ Road work 450/o 400/o 5o/o l0o/o

c) Building works *300/o 300/o 5o/o 350/o
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101.

102.

The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such book of account and other

documents as are necessary to show that the amount of increase claimed or reduction available and shall allow

inspection ofthe same by a duly authorized representatives ofGovt, and further, shall at the request ofthe Engineer-in-

Charge furnish, verified in such a manner as the Engineer-in-Charge may require any document kept and such other

information as the Engineer-in-Charge may require . The contractor shall within a reasonable time of his becoming

aware of any alteration in the price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the

Engineer-in-Charge stating that the same is given pursuant to this condition together with an information relating there

to which he may be in a position to supply.

For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary
for which agreement of such land by the side of C.D. work and the rental charges for such private land shall be borne by
the contractor including the proper maintenance with lighting arrangements during the night time and signaling during
day time and barricading etc. till the C.D. work are opened to the traffic. No extra rate will be paid to the contractor for
the above rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the
land and maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its
original condition etc. complete.
The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on t}tis ground.
The rates quoted by the contractor should be inclusive ofall suchcharges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the .0fficer-in-Charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the contractor's
agent shall be considered to have been duly given to the contractor for following the instructions of the Deparument. The
order Book shall be the property of the office. and shall not be removed from the site of work without written permission
ofthe Engineer and to be submitted to the Engineer-in-charge every month.

The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and
furnish the test results in conformity with I.R.C. code at his own cost before execution of the work and rates quoted by
the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained,
The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible

changes and payments is to be made as per clause 11 of the P1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Odisha Detailed Standard Specification, Orissa P.WD. Code, Bridge code and MORT&H specifications with latest revision

/ amendment are also binding on the part of the contractor.
No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be

made by power of Attorney authorizing others to receive payment on the contractor's behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per recent

circular of the Government relating to his registration,
Any damages caused by natural calamities should be done by the contractor at his own cost, The Department will not be

any way responsible for the same and will not pay any cost towards the repair done by the contractor.
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.
The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due to percolation of water. The quoted

rates will be inclusive of this.
The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

ll4. The contractor shall make requisition of claim book from the date of commencement of the work from the Department

and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered

by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the

contractor or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim

to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a

certificate to that effect should be furnished by the contractor in the claim book. Each claim mus\bg defined and should

Contractor Block Devel "P,Ja\#'

103.

104.

105.

106.

107.

108.

109.

110.

ttt.

112.

113.



15

115.

116.

be given as for as possible regarding the quantities as well as the total amount claimed. The claim book must be
submitted by the contractor regularly by loth and 16th days of each month for orders of the Engineer-in-charge orcompetent authority' claims not made in this manner or the ilaim books not maintained from the commencement of thework are liable to be summararily rejected. The claim boo.k is the property of the office. and shall be surrendered by the

:^:fllt::: l-"^1-:,llg1r*r-in-charge 
after completion of the work or befoie recession of the contracr by the Department

whichever is earlier for record.
Number of tests as specified in I'R'C./ MORT&H / I.S.l specification required for the construction of roads /bridges /buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboralory ls to be decided by the Engineei-in-charge. Testing charges including expenditure forcollection / transportation of samples /specimens etc. will be borne by-the contractor. The collection of samples andtesting are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contrictor.
Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests as per
IRC / MORT & H / ISI requirements at his own cost for providing suffiiient opportunity for checkin-g from time to time.
Engineering personnel of the executing agency should be p.esent at work site at the time of visit of"high level inspecting
officers in the rank of Chief Engineer and above.

After completion ofthe road in all respects the road furniture should be affixed by the executing agency indicating
locations like school, hospital, No-horn etc.

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if it is
desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The
Sanction ofthe Superintending Engineer shall be necessary in eaih case. The contractor shall arrange his programme of
work according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills

of the contractor regularly and the final payment for the work including refund of security deposit will not be made until

the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire

charges due from the contractor at any contract at any time shall be recovered from his next subsequentbill.

All transitand incidental charges in connection with the despatch oftools and plants and machineries from workshop

shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery is

made over up to and inclusive of the date of its return, even though the same day it may not have been utilized for any

reason except for a major break down which may take more than 72 hours for repairs. The contractor shall immediately

intimate in writing to the Engineer -in-charge when any plant or machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar

preparation the working hour will include the time required to make up the boiler temperature and bring plant to the

operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and

maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In no case the

tools and plants shall be operated beyond B hours in any shift without prior written permission of the Engineer-in-

117.

charge.
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The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He

shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and

similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the

close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement of

labour and material etc. on his part. The same will be returned only when they do not require or when in the option of

Engineer-in-charge the work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for

damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made

good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision

of superintending Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign an

agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible for

any claim for compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The

contractor shall provide full time choukidar for guarding the plant and machinery at site.

lfthe articles are not returned within the date originally specified or extended by the Engineer-in-charge, in addition to
the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is
not returned. Such period will be treated as working time. ln the event of the non- return of the machinery, the full value
of the articles at the current market price will be recovered from the contractors outstanding bills or any bills that may
become due in respect of his other work under the state public work Department. The decision of the superintending
Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an agreement
with the Engineer-in-charge or his nominees in the form attached.
Log Book for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be

maintained by the Departmentwill be attested by the contractor or his authorized agent daily. ln case ofcontractor contests
the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be final and

binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOTS & PLANTS.

This agreement made the. Two Thousand

between (here-in-after referred to as "the hirer" which expression shall unless excluded by

or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of 0rissa (here

in after referred to as the Governor which expression shall unless excluded by or repugnant to the context include his successors

in office as assigns) ofthe otherpart.

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more particularly
specified in the schedule here under between here in after referred to as "the tools and plants".

Contractor Block Devel
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o)

G)

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in

after mentioned.

Now it is here by and between the parties here to as follows:-

(^) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery

will be used or any other than standing in the names of contractors in the book of the Department or any other

Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date of

delivery of the tools and plant to the hirer at the P.W. Department workshop at Jharsuguda.

The rate of higher charges will be as mentioned in the schedule attached.

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without

the previous written approval of the Engineer-in-charge

(d) 0n the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &

workshop / store at )harsuguda in the same good condition in which they were received by him.

(e) Intheeventofthetoolsandplantsnotbeingreturnedontheexpiryoftheabove-mentionedperiod,thehirershallwithout

prejudice and any other liability pay to the Government on account equivalent to the rate ofhire specified for the working

period and an increase of ten percent.

(0 The tools and plants shall be open for inspection at all ti mes to the offi cers of the Government.

(g) fhe hirer shall not operate the tools and plants so hired for more than one shift / fwo shifts of 8 hours each per day without

the prior sanction ofthe Engineer-in-charge. Ifthe hirer operates the tools and plants beyond the aforesaid limit without the

prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well as over time charges for

staff for such excess operation at the rate approved by the Engineer-in- charge from time to time.

(h) Incaseofbreakdown,repairableatthesitewithinaperiodofthreedayshirechargesasspecifiedintheschedulewillbe

levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff'

O fne hirer shall be responsible for any claims for compensation for loss of life, inlury or damage to property etc. arising due

to any causes what-so'ever during the period of the machinery is in his charge'

G) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of

hire shall be defrayed by the hirer.

(l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants

during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by the

Engineer-in-charge .ln the event of any loss or damage not being made good by the hirer to the satisfaction of the said

Engineer-in-charge the office shall be at liberty to make good himselfsuch loss or damage and recover the cost thereof from

the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary t^o make good the loss or

Contractor Block Devel"\L,U'
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damage failing which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to demand

the return oftools and plants and the hirer shall return the tools and plants within 72 hours from the date ofreceipt ofsuch

order in writing .ln case of failure on the part of the hirer to comply with such order he shall be liable to pay such penalty as

may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided that the maximum

penalty shall not exceed the cost replacement ofthe tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the Block Development Officer shall be final.

(o) fnis agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-

in-charge shall include all officers duly authorized by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. Description and Name of the

articles.

No. Amount of hire per hour. Remarks.

In witnesses where of the hirer and the Engineer-in-Charge have for and on behalf of the Governor of the

122.

State have set their respective hand, the day and the year here in above written.

Signed by:

1. 2.

Signed sealed and delivered in the presence of

1. 2.

The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender
has been invitedJ at his own cost during the period ofexecution.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.

@) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) east record of in-ordinate delay in completion of the work.
(e) Past history of litigation.
The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

tn case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivising the tenderer.
ADDENDUM TO THE CONDITION OF Pl CONTMCT

Clause-2(a) of P1 Contract:-TIME CONTROL:-
Progress of work and Re-scheduling programme.

i) The Executive Engineer / Engineer- in- Charge/Block Development Officer shall issue the letter of
acceptance to the successful contractor. The issue ofthe letter ofacceptance shallbe treated

118.

Ltg.

120.

721.

Contractor

the Bid process and commencement of the contract.
as closure of
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ii) within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-chargefor approval a Programme commensurate to Clause no. 2.1,3 showing the general methods,
arrangements, and timing for all the activities in the Works along with monthly cish flor.iforecast.
To ensure good progress during the execution of the work the contractors shall be bound in all cases in
which the time allowed for any work exceeds one month to complete, l/4th of the whole time allowed
under the contract has elapsed, lz of the whole of the work before % of ttre whole time allowed under the
contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the

' il;fiH:iffiuld appear to the Engineer-in-charge that rhe actuar process of the work does not
conform to the programme to which consent has been given the Contractor ihau produce, at the request of
the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to

il::i:.' ",H:ff ; $:H, ;, ff f #ffi ff ;,ffi ::: ;Tfl :::: L ii,ffi ;,,;lt: : *::'" m u * ;ll :
contract value from the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Programme has been submitted.

' Anupdate of the Programme shall be a programme showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining woift including any changes to the
sequence of the activities.

' The Engineer'in-Charge's approval of the Programme shall not alter the Contractor,s obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.
i) The time allowed for execution of the works as specified in the Contract data shall be the essence of the

Contract. The execution of the works shall commence from the 15th day or such time period as mentioned

il,fff :;ly,Ti;i::.,'1ffi ;:#':i,ff il,'ffi i;$..Iilil?::ffi #?:Ti.::,fJ:ffiili:tTJl;
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right
or remedy available in law, be at liberry to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

u) As soon as possible after the Agreement is executed the Contractor shall submit the Time & progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direcirelation to
the time stated in the Contract documents for completion of items of the works. It shall indicate the
forecast of the dates of commencement and completion of various trades of sections of the work and may
be amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed ioruny wirk, exceedl one
month (save for special jobs for which a separate programme has been agreed upon) complete the work as
per milestone given in contract data.

lii) In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be reasonably requiied to the
satisfaction of the Engineer-in-charge to proceed with the works.

,") Force majeure, or
g Abnormally bad weather, or
vr) Serious loss or damage by fire, or
vtl) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on

the work, or.
*D Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not

forming part of the Contract.
i.\) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended

Completion Date without the Contractor taking steps to accelerate the remaining work ani which would
cause the Contractor to incur additional cost, or

-) Any other cause, which, in the absolute discretion of the authoriry mentioned, in Contract data is beyond
the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing within
fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair ancl reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor. t .

Contractor Block DevetopLbtd
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Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site on
or before the contract or extended date ofcompletion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide
on the amount oftendered value ofthe work for every completed day / month (as applicable) that the progiessiemains
below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.

Compensation @ L.So/o per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a
separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone[s) in terms of Clause 2.5, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be automatic

Without any notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(sJ, the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However no interest whatsoever shall be payable on such withheld amount.

Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting, The

business of management meetings shall be to review the plans for remaining work and to deal with

matters raised in accordance with the early warning procedure.

ii) The Engineer shall record the business of management meetings and is to provide copies of his record to

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken

to be decided by the Engineer either at the management meeting or after the management meeting and

stated in writing to all who attended the meeting.

Clause'2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt
27,O5'2OOS of Works Department, Orissa ):-To rescind the contract (of which rescission notice in writing to the

contractor under the hand of the Executive Engineer shall be conclusive evidence), 20o/o of the value of left over work

will be realized from the contractor as penalty.

L23. A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to 0PWD Code Vol-ll on
Rules forblacklisting of Contractors vide Letter No - 03365 dt- 01-03-07 of Works Department,Orissa.

^) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering process.

b) Involvement it any sort of tender fixing.
.) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to quality

specifications despite being pointed out.
Persistent and international violation of important conditions of contract.
Security consideration oF the State i.e. any actlon that jeopardizes the security of State.

Submission offalse / fabricated / forged documents for consideration ofa tender.

Labour Cess
1% Labour cess will be deducted from the gross amount of the Contractor Bills.

ELIGIBITITY CRITERIA:
To be eligible for qualification, applicants shall furnish the followings.

?. Required E.M.D as per the clause No. 3

J.,or.ro, 
copv or ,riginal Registration certificare' GSr Registration certiricate' t^* 

?iL?'sH,ty:derparticular

d)

E
0

124.

725.
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d.

work of the Tender Notice along with the tender documents submitted to the Block Development 0fficer, Kolabira,Jharsuguda before opening of the Bid for verification purpose.c' work Experience- The contractor must have executed similar nature of works having TenderAmount more than S0.O0rakh(Fifty LakhJ for a singre proyect in last 3 fThree J year.
lnformation regarding current litigation, debarri-ng / expelling of the applicant or abandonment of work by theapplicant in schedule "E" and affidavit to that effeit inciuain[ 

"rtt,"nti.ation of tender documents and Bankguarantee in schedule,.F,,.

Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN i.e., before the
stipulated date & time for opening of the bid.
Those Engineer contractor are desire ofavailing benefit as allowed to sc/sr contractor are necessary to record the
category to which they belong in the Registration certificate [R.c.), otherwise their tender paper treated as normal
tender.

Total: - 125 (One hundred Twenty Five) Clauses only.

CONTRACTOR BIock Develo
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SCHEDULE-A

I/We hereby certify that I/We* am/are* related/not related [*) to any officer of the Deptt. of the
rank ofAssistant Engineer & above and any officer ofthe rank ofAssistant / Under secretary and above of
the PR Department, Govt. of Orissa l/We* amf are* aware that, if the facts subsequently proved to be false,
my/our* contract will be rescinded with forfeiture of E.M.D/ security deposit and I/we* shall be liable to
make good the loss or damage resulting from such cancellation.

l/ /We also note tha! non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

Contractor BrockDeverh!**,
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WORKING EXPERIENCE SCHEDULE.DI

D-1. LrST OF PROIECTS EXECUTED

Name of
Employer

Name of
location and

name of work

Contract price
in Indian
Rupees

Items of
works

Date of
starting

the work
as per

Agreemen
t

Stipulated date
of completion of
the work as per
Agreement

Actual
date of

completi
on ofthe

work

Reasons for
delay in
starting/

completion,
if any

1 2 3 4 5 6 7 I

CONTRACTOR

Officer Concerned

rContractor Blo ck D evell$*-, o-m...
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SCHEDULE-D2

WORKING EXPERIENCE
D-2. LIST OF PROIECTS rN PROGRESS

Name of
Employer

Name of
location
and name
of work

Contract
price in
Indian
Rupees

Items
of

works

Date of
starting

the work
as per

Agreement

Stipulated date of
completion of the

work as per
Agreement

Revised target
date of

completion of
the work, if

any

Reasons for slow
progress, if any,
with the updated
billing amount

1 2 3 4 5 6 7 I

CONTRACTOR

Officer Concerned

Contractor

il

Block Der.et"J+{d...
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SCHEDULE."E"

INFORMATION REGARDING CURRENT LITIGATION. DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

1,. a) ls the tenderer currently involved
any litigation relating to the

works.

Yes / No in

Yes / No

Brock Devero)rrf"r*t
Kolabira, fharfrguda

b)

a)

Ifyes: give details:

Has the tenderer or any of its

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

Has the tenderer or any of its
constituent partners failed to
perform on any contract work in
India during the last 5 years.

Ifyes, give details:

a)

2.

3. Yes / No

Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will be
summarily be rejected.

Signature of the Contractor.

SCHEDULE -"F"

AFFIDAVIT

The undersigned, do hereby certify that all the statements made in the required attachments for the Tendr:r

work ... submitted to the Blor:k

Development Officer, Kolabira, Jharsuguda are true and correct.

2. TheundersignedalsoherebycertifiesthatneitherourfirmM/s
nor any of its constituent partners have abandoned any road/ bridge/lrrigation

/Buildings or other project work in India nor any contract awarded to us for such works have been rescinded
during the last five years prior to the date of this bid.

The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinerlt

information as deemed necessary and as requested by the Department to veriiy this statement or regarding nry
(our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree tco

furnish any such information at the request of theDepartment.

(Signed by an Authorized Officer of the firm /bidder)

Date:

Total: - 24 (Twenty Four) Pages Only.

b)

Contractor Block Development Officer

3,

4.
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Sold for the work "

\
Block Devetoor*$"d*'

Kolabira, fharsuguda

Furnished / Not furnished

Rs.

in shape of

Pledged/Not Pledged

copy furnished/Not furnished

copy Furnished/Not furnished

04.Valid GST clearance certificate :- copy Furnished/Not furnished.

05. Nos. ofTender paper: -

BrockDeveroIr$-*
Kolabira, fharsuguda

VideMoneyReceiptNo'-Dt.againstCash/DemandDraftNo

Dt_payable at Kolabira.

For official use onlv

01. E.M.D.(10lo of bid amount)

02.Valid Registration certifi cate:-

03,PAN Card: -

Contractor Block Development Officer


