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Panchayat Samiti Office Lakhanpur 
Dist-JHARSUGUDA 

 
PR&DW DEPARTMENT,ODISHA 

BID DOCUMENT 
Name of the work 

1. Construction of Addl Class room and repair of Kumbharband Degree College, 
Kumbharband 

2. Construction of Smart Class room at Kumbharband Higher Secondary school, 
Kumbharband 

3. Construction of Addl Class rooms, Smart classes, e-library and Basic 
infrastructure development of Mahima Higher Secondary School at Mahima 
Puram Bijapali 

4. Construction of Addl Class rooms, Smart classes, e-library and Basic 
infrastructure development of Mahima Degree college at Mahima Puram Bijapali 

5. Construction of Addl Class room at Muralipali Higher Secondary school Charpali 
 

 

Name of the Block:           LAKHANPUR  
 

Name of the District:  JHARSUGUDA
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CHECKLIST TO BE SUBMITTED BY THE BIDDER 

 

Sl. 
No 

Particulars Whether furnished Reference 
to Page no. 

Yes No 

 
01. 

Cost of tender paper₹……………(Scanned 

copy of financial instrument shall be furnished) 

   

 
 

 
02. 

E.M.D for₹ ........................ /- Copy of financial 

instrument shall be furnished) 

   

Or 

E.M.D for Rs ...................... /- deploying machineries 
outside the State 

   

03. Copy of valid Registration Certificate    

04. Copy of valid GST Registration certificate    

05. Copy of PAN Card    

06. No Relationship Certificate in Schedule – A    

07. Works Experience -    

 List of works (similar nature)executed (Schedule-E)    

08.  

(A) 

Information regarding current litigation, debarring / 
expelling of the tender or abandonment of the work by 
the tenderer (Schedule-C) 

   

(B) Affidavit (Schedule-D) 
   

09 Tools & Plants and machineries as per the requirement 
in Schedule-B Proof of ownership of Tools & Plants and 
machineries is to be furnished in shape of copy of 
invoices / required sale deed in case of 2

nd
purchase / 

required lease deed with owner ship documents of the 
leaser duly attested. In case of centering & shuttering 
materials certificate of the Executive Engineer of Works 
Department within 90 days of last date of receipt of tender 
is allowed. 
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CONTRACT DATA 

 

GENERAL INFORMATIONS: - 

Sl. No Item Details 

1 Bid Identification No.  

2 Name of the Work and Sl.No  

3 Name and Address of Contractor with Ph. No.  

4 Officer Inviting Tender Block Development Office, Lakhanpur 

5 Engineer-in-charge of work Asst. Executive Engineer 

6 

Estimated Cost: Rs.  

Amount put to tender: Rs.  

 

BID INFORMATION: - 

1 
Intended completion period/Time 

period assigned for Completion 
Calendar Months 

2 Last Date & time of submission of Bid Date: - 

3 Cost of Bid Document  

 

i 
Bank draft amount separately 

(Cost of tender paper) 
Rs.  

ii In favour of Block Development Officer, Lakhanpur 

iii Payable at Lakhanpur 

4 Bid Security  

 

i Amount Rs. 

ii In favour of Block Development Officer, Lakhanpur 

iii Payable at Lakhanpur 

iv Type of instrument As specified in the bid document. 

5 Bid validity period 90 days 

    6 Minimum   period   of   contract   / agreement  6 Calendar Months 

    7 Currency of payment for Contract Indian Rupees 

    8 
Language of Contract English 
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DETAIL TENDER CALL NOTICE 

Sealed Percentage Rate Bids are invited from C and D  class contractors registered with the 

State Government and contractors of equivalent Grade / class registered with Central Government / 

MES / Railways for execution of Civil works on production of definite proof from the appropriate 

authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for 1.   Construction of Addl Class 

room and repair of Kumbharband Degree College, Kumbharband 2. Construction of Smart Class room at Kumbharband 

Higher Secondary School, Kumbharband 3. Construction of Addl Class rooms, Smart classes, e-Library and Basic 

infrastructure development of Mahima Higher  secondary School at Mahima Puram Bijapali 4. Construction 

of Addl Class rooms, Smart classes, e-Library and Basic infrastructure development of Mahima Degree College 

at Mahima Puram Bijapali 5. Construction of Addl Class room at Muralipali Higher Secondary school Charpali 

for the projects mentioned in the DTCN. 

This detailed Tender Call Notice along with the clauses mentioned here in shall form a part of the 

contract and agreement. 

1. The sale of the bid document shall start from the date 15.07.2023 at 01.00 P.M. to date 

26.07.2023 up to 5 .00 P.M. during the working days in the office of the Block Development 

Office, Lakhanpur and the last date for receipt of bid document is date. 27.07.2023 up to 5.00 

P.M.                 .  

2. The tender will be opened in the Conference Hall of Block Development Office, Lakhanpur on dt 

29.07.2023 at 11.00 A.M in the presence of the Bidders or their authorized representatives 

having written authorization for the purpose. 

3. The Bid document can be purchased from the office of Block Development Office, Lakhanpur as 

mentioned in Col No-8 of DTCN against a non-refundable fee towards cost of bid documents in 

the form of Demand Draft issued by any Nationalized/ Scheduled bank in favour of Block 

Development Officer, Lakhanpur and payable at State Bank of India, Lakhanpur. 

4. The authority will not be responsible, if any portion of the bid document is modified and in all 

cases the conditions stipulated in the original document kept in the Office of the undersigned 

shall prevail.  

5. Bidding documents will be Dispatched by registered/speed post only. The Department will not 

be held responsible for the postal delay if any, in the delivery of the documents or non-receipt 

of the same.  

6. If the tender documents sent through registered / speed post do not reach in the concerned 

office by the above date and time, the offer will not be considered on any account even if the 

tender documents were dispatched by the tenderer before the due date.  

7. The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the 

contractor, attested copy of valid registration certificate, attested copy PAN card, attested copy 

GST No, attested copy of cast certificate with original AFFIDAVIT and No relation certificate. 

The envelope is to be sealed and super scribed as “NAME OF THE WORK” (As mentioned in the 

DTCN Column-2 of the above Table for each project). The Tenderers are not required to write their 

name on the outer cover containing the bid documents. They are only required to write the 
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name of the work and authority who had issued the tenders. The tender should be submitted 

through Registered Post/ Speed Post only. 

8.  No tender paper will be received by hand or courier service. 

9. The contractors registered with State Government and contractors of equivalent Grade / class 

registered with Central Government / MES / Railways having registration for Civil, works having 

competency and expertise in Civil works can put tenders for this work.  

10. The contract will be drawn in P.W.D. P-1 contract form. 

The contract shall be drawn & signed by concerned Block Development Officer on behalf of 

the Government of Odisha after successful bidding procedure.  

11. No tender documents will be sold to the intending tenderer beyond the date and time of sale 

mentioned in the tender notice. 

12. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter 

should accompany the tender. 

13. The tender should be strictly in accordance with the provisions as mentioned in the tender 

schedule. Any change in the wordings will not be accepted. 

14. The work is to be completed in all respects within 06 (six) calendar months from the date of 

issue of work order.  

15. All tenders received will remain valid for a period of 90 days from the last date prescribed for 

receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and 

the Department. 

16. The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal) both 

in figure and words at appropriate place of Tender Schedule. 

i. In case of percentage (%) rate tenders, only percentage quoted shall be considered. Percentage 

quoted by the Contractor shall be accurately filled in figures and words, so that there is no 

discrepancy. 

ii. If any discrepancy is found in the percentage quoted in words and figures, then the percentage 

quoted by the Contractor in words shall be taken as correct. 

iii. If any discrepancy is found in the percentage quoted in percentage excess / less and total rate 

quoted by the Contractor then percentage will be taken as correct. 

iv. The percentage quoted in the tender without mentioned excess or less and not supported with 

the corresponding amount will be treated as excess. Where the Contractor has omitted to 

quote the rates either in figures and words, the officer opening the tender should record the 

omission. 

v. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items 

only and the percentage excess or less shall be added or subtracted from the gross amount of 

the bill. 

vi. No excess over and above the estimated rates shall be allowed in case the lowest tenderer fails 

to negotiate his rates to estimate rates, the documents shall be forwarded to higher authority 

for approval. 
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17. Every page of the D.T.C.N. and tender paper should be signed by the tenderer failing, which the 

tender will be rejected. 

 

Amendment to Appendix-IX, Clause-36 of OPWD Code, Vol-II by inclusion  

17.1 If the rate quoted by the bidder is less than 15% of the tendered amount then such a 

bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more 

than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical 

purposes) less than the estimated cost, the tender accepting authority will finalize the tender 

through a transparent lottery system. Where all bidders/their authorized representatives with 

other official members nominated for the purposes will remain present. 

 

Amendment to Para-3.2.8 Note-II of OPWD Code, Vol-I by inclusion 

17.2 In case of tender accepted below schedule of rate, the tender amount excluding 

percentages shall be treated as sanctioned amount and allotment will be limited to that extent 

any deviation in scope of work affecting the agreement amount in such an agreement will be 

governed by the relevant provision of OPWD Code. 

 

Amendment to Para-3.5.18 Note-VIII of OPWD Code, Vol-I  

17.3 Before acceptance of tender the successful bidder will be required to submit a work 

programme and milestone basing on the financial achievement so as to complete the work 

within the stipulated time period and in case of failure on the part of the agency to achieve the 

milestone liquidated damage will be imposed.  

18. The tenderer shall carefully study the tentative drawings and specifications applicable to the 

contract and all documents, which form a part of the agreement to be entered in to, by the 

accepted tenderer and detailed specifications of Odisha, and other relevant specifications of 

Board of Indian Standard (BIS) and Drawings, which are available. 

 Complaint at a future date that plans and specifications have not seen by the tenderers cannot 

be entertained.  

19. The drawings furnished with the tender are tentative and subject to revision or modification as 

tendered during the execution as per actual necessity and detail test conducted. But the 

tendered rates quoted by the tenderer will hold good in case of such modification of drawings 

during the time of execution and shall in no way invalidate the contract and no extra monetary 

compensation will be entertained. The work shall however be executed as per final approved 

drawing to be issued by the Engineer-in-Charge as and when required. By admission of a tender 

for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the 

site and locality of the work, about the quality and availability of the required quantity of 

material including the wheat/ rice referred to above, medical aid, labour and food stuff etc. in 

every case, materials must comply with the relevant specification and that rates quoted by him 

in the tender will be adequate to complete the work according to the specifications attached 

thereto and that he had taken in to account all conditions and difficulties that may be 
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encountered during its progress and to have quoted rates including labour and materials with 

taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all 

other charges necessary for the completion of the work, to the entire satisfaction of the 

Engineer-in-Charge of the work and his authorized subordinates. After acceptance of the 

contract rate Government will not pay any extra charges for any reason in case the contractor 

claims later on to have misjudged as regard availability of materials, labour and other factors.  

20. The bid must be accompanied by Earnest Money Deposit (EMD) of the amount @ 1% (One 

percent) of the estimated cost put to tender rounded to nearest hundred rupees i.e.,As 

Mentioned in the DTCN Column No-6 only along with tender in shape of Fixed Deposit receipt 

of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate / Postal 

Office Time Deposit Account duly pledged in favour of Block Development Officer, Lakhanpur 

payable at Lakhanpur as per the terms and conditions laid down in OGFR and in no other form. 

Bidders desirous to hire machineries or Equipments from outside the State are required to 

furnish 2% (Two percent) of the amount put to tender in form of above shape and as per the 

above terms and conditions. Tenders not accompanied with EMD as specified above shall be 

liable for rejection.  

(N.B.: - Pay orders or Banker’s cheque from any Scheduled Bank in favour of Block Development 

Officer, Lakhanpur, shall not be considered as EMD). 

21. The tender should be accompanied with the attested true copies of the valid Registration 

certificate, Valid G.S.T. No. and PAN card which are mandatory and the original certificates are 

to be produced within 3(three) days of opening of the tender or at the time of opening of the 

tender before Block Development Officer, Lakhanpur for verification otherwise his/her bid shall 

be declared as non-responsive and thus liable for rejection. 

22. The tender containing extraneous conditions not covered by the tender notice are liable for 

rejection and quotations should be strictly in accordance with the items mentioned in the Call 

Notices. Any change in the wording will not be accepted.  

23. Letters found in the envelope or lowering the rates or dealing with any point in connection with 

the tender and regarding adjustment of E.M.D. or any other matter will not be considered. 

24. The department reserves the right of authority to reject any or all tenders received without 

assigning any reason whatsoever. 

25. The earnest money will be retained in the case of successful tenderers and will be dealt with as 

per terms and condition of O.P.W.D. Code.The earnest money will be refunded to the 

unsuccessful tenderers on application after intimation is sent for rejection of their tenders. The 

retention of E.M.D. with the Department will carry no interest. 

26. The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted for the 

award prior to expiration of the validity period by e-mail confirmed by registered letter. This 

letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state 

the sum that the Engineer-in-charge will pay the contractor in consideration of the execution, 

completion and maintenance of the Works by the contractor as prescribed by the contract 

(Hereinafter and in the contract called the “Contract Price”).  
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The Notification of award will constitute the formation of the contract, subject to only to the 

furnishing of a performance security and (Initial Security Deposit) in form of Fixed Deposit 

receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate / 

Postal Office Time Deposit Account duly pledged in favour of the Block Development Officer, 

Lakhanpur and in no other form which including the amount already deposited as bid security 

shall be 5 % of the value of the tendered amount and sign the agreement in the P.W.D. form 

No.P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the concerned 

Block Development Officer or as directed. The security deposit together with the earnest 

money and the amount withheld according to the provision of P-1 agreement shall be retained 

as security for the due fulfillment of this contract and additional performance security in 

accordance with the provisions of the agreement. The agreement will incorporate all 

agreements between the Block Development Officer and the successful bidder within 15 days 

following the notification of award along with the Letter of Acceptance. The successful bidder 

will sign the agreement and deliver it to the BDO/Engineer-in-Charge. Following documents 

shall form part of the agreement 

a) The notice-inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 

thereof together with any correspondence leading thereto & required amount of 

performance security including additional performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. 

 Failure to enter in to the required agreement and to make the security deposit as above 

shall entail forfeiture of the Bid Security. No contract (tender) shall be finally accepted until 

the required amount of initial security money is deposited. The security will be refunded 

after (12) twelve months of completion of the work and payment of the final bill and will 

not carry any interest (As per order No. 17823 dt. 11.10.2006 of Works Department) 

TECHNICAL SPECIFICATION: - 

27. The contractor should be liable to fully indemnify the Department for payment of 

compensation under workmen compensation act. VIII of 1923 on account of the workmen 

employed by the contractor and full amount of compensation paid will be recovered from the 

contractor. 

28. Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Odisha, 

Works Department. 

29. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated 

by work in full within the following or similar category. 

a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including 

prevailing sale tax / GST from time to time. Ferry tolls, conveyance-charges and other cost on 

account of land buildings including temporary building required by the tenderer for collection 

of materials, storage, housing of staff or other purpose of the work are to be borne by the 

contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land 
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owned by Govt. at the site of the work for bonafide use of the land for work and all such 

construction of temporary nature by the contractor shall be done after obtaining written 

permission from the Engineer-in-Charge of Civil portion of the work and all such construction 

shall have to be demolished and debris removed and ground made good and cleared after 

completion of the work at no extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms 

are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as 

the recovery of royalty is being credited to revenue. 

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local labour laws and health authorities shall 

have to be provided by the Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available for the staff 

and labour as well as for the execution of the work is sole responsibility of the Contractor and 

no extra cost for carriage of water will be entertained. 

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the 

Contractor. 

f) Suitable safety Equipments and dresses, gloves, life belts etc. for the labour engaged in risky 

operations are to be supplied by the contractor at his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work 

and approaches in order in project the public and employees from accident has to be provided 

by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of 

execution of the work and also any sum, which may become payable due to operation of the 

workmen compensation act, shall have to be borne by the contractor. 

i) The contractor has to arrange adequate lighting arrangements for the work wherever 

necessary at his own cost. 

j) The Contractor shall implement all the Guidelines issued by the State Govt. & Central Govt. for 

the construction workers at the project site for COVID-19 pandemic.  

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and 

levelling the ground required, which has to be carried out by the contractor at his own cost. 

The rates to be quoted should be for finished items of work inclusive of carriage of all materials 

and all incidental items of work. 

31. After the work is finished all surplus materials should be removed from the site of work, 

preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials 

removed from the site and premises left neat and his should be inclusive in the rates. No extra 

payment will be made to the Contractor in this account. 

32. It should be understood clearly that no claim what-so-ever will be entertained to extra items 

of works quantity of any item besides estimate amount unless written order is obtained from 

the competent authority and rate settled before the extra items of work or extra quantity of 

any items of work is taken up. 
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33. No part of the contract shall be sublet or transfer be made by the power of attorney authorizing 

others to receive payment on contractor’s behalf.  

34. Bid documents consisting of plans, specifications, the schedule of quantities and the set of 

terms and conditions of contract and other necessary documents can be seen in all the offices 

issuing the documents and office of the under signed during office hours every day expect on 

Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested 

bidders may obtain further information at the same address. But it must be clearly understood 

that tenders must be received in order and according to instructions in complete shape. 

Incomplete tender is liable for rejection. 

35. No Relation certificates. 

The contractor shall furnish a certificate along with the tender to the effect that he is not 

related to any officer in the rank of an Asst. Executive Engineer& above /Under Secretary & 

above in the PR & DW Department. If the fact subsequently proved to be false, the contract is 

liable to be rescinded. The earnest money & the total security will be forfeited & he shall be 

liable of make good to damages the loss or damages resulting for such cancellations. The 

proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

36. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed 

Standard Specification, as per the PWD specification and latest provisions of relevant clauses. 

37. Shuttering &centering shall be with suitable steel shutters in side of which shall be lined with 

suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly 

sealed preferably with P.V.C. joints sealing tapes & compounds. 

38. Form work including complete false work shall be designed by the Contractor without any extra 

cost to employer and the Department will have the right to inspect the scaffolding, centering 

and shuttering made for the work and can reject partly or fully such structures, if found 

defective in their opinion. Any eventually such as loss of lives or properly due to failure of 

centering and shuttering shall be the responsibility of the Contractor regarding compensation 

of all claims thereof. 

39. Cement Concrete should be machine mixed by weight by means of concrete mixture confirming 

to relevant grade and approved by the Engineer-in-charge for all types of concrete works. The 

Contractor should arrange his own batching plant concrete mixer appropriate vibrators, pumps, 

etc. for this purpose at his own cost and departmental machinery If available only may be 

utilized on payment of necessary hire charges as detailed in clause of recovery sheet on 

necessary requisition. 

40. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & 

the Engineer-in-Charge or his representative shall have the right to test the weight & quality 

from time to time. 

41. The tenderers shall make all arrangements for proper storage of materials but no cost for 

raising shed for store and pay of security guard etc. will be borne by the Department. The 

department is not responsible for any theft or loss of materials at site. It is contractor’s risk. 



11 
 

 
Signature of the Tenderer  Signature of the BDO Lakhanpur 

Under any such plea, if the tenderer stops the work, he shall have to pay the full penalty as per 

clauses of the contract. 

42. Approach road to site of work for transport of materials to site of work is sole responsibility of 

the Contractor. Statutory traffic restriction in the town area for Transport of construction 

material to site of work is to be taken in to consideration before tendering and no consideration 

for extra time or compensation thereof shall be considered.  

43. The contractor should at his own cost arrange necessary tools and plants required for efficient 

execution of work and the rates quoted should be inclusive of transportation, hire and running 

charges of such plant and cost of consumables. 

44. The machineries if available, with the department may be supplied on hire as per charges noted 

in the enclosed statement and may be changed from time to time subject to the condition that 

the contractor will execute in advance an agreement with the Engineer-in-Charge. 

45. No claim whatsoever will be entertained for supply of machineries.  

46. An applicant or any of its constituent partners of whose contract for any work has been 

rescinded or who has abandoned any work in the last three years, prior to the date of the bid, 

shall be debarred from qualification. The tenderer must submit the required information of the 

DTCN. The tenderer is to furnish an affidavit in the specified format as per the DTCN. Regarding 

authentication of tender documents & information about any litigation & Bank guarantee etc. 

Non-furnishing of the information and required affidavit, the tender will be liable for rejection. 

47. It should be clearly understood that: 

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be 

directed by the Engineer-in-charge. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 

concrete) for the testing shall be taken for each structural member by a representative 

of the contractor in the presence of responsible officer of the rank not lower than that 

of an Asst. Executive Engineer. The contractor shall bear the cost so involved in testing. 

The test specimen in cube should be carried out in the Departmental Control at any 

Government Approved Test Laboratory or Zonal Laboratory at Sambalpur. Test should 

be carried out in accordance with the stipulation in Bridges code section-III. 

c) Test specimens shall be formed carefully in accordance with the standard method of 

taking test specimen and no plea shall be entertained later on the grounds that the 

casting of the test specimen was faulty and that the result of the specimen did not give a 

correct indication of the actual quality of concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Government Approved 

Test Laboratory or Zonal Laboratory at Sambalpur. Cost of testing of all specimens and 

samples will be borne by the Contractor.  

48. The rates quoted should be inclusive of carriage of water required in connection with execution 

of the work. No claim for carriage of water whatsoever will be entertained.  

49. It is the responsibility of the contractor to procure and store explosive required for blasting 

operation. Department may render necessary possible help for procuring license. 
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50. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself 

by actual inspection of the site and locality of the work about the quality and availability of the 

required quantity of materials, Medical aid, labour and Flood stuff etc. And that the rates 

quoted by him in the tender will be adequate to complete the work according to the 

specifications attached thereto and that he had taken in to account all conditions and 

difficulties that may be encountered during its progress and to have quoted labour rates and 

materials with taxes, Octroi and other duties lead, lifts, loading and unloading freight for 

materials and all other charges necessary for the completion of the work to the entire 

satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After 

acceptance of the contract rates Government will not pay any extra charges for any reason in 

case the contractor finds later on to have misjudged the conditions as regards the availability 

of materials, labour and other factors. 

51. The contractor will be responsible for any misuse, loss or damages due to any reasons 

whatsoever of any departmental material during the execution of work. In case of loss, damage 

or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the 

bills or his other dues. 

52. All special conditions & special concessions offered in the tenderer may specify clearly. All 

reinforced cement concrete work should be done in presence of concerned Technical 

Consultant & Contractor. 

53. The Department will have right to inspect the scaffolding, centering& shuttering made for the 

work and can be reject partly or fully such structures if found defective in their opinion. 

54. The prevailing percentage of I.T. Department of the gross amount of the bill towards income 

tax will be deducted from the contractor’s bill.  

55. Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s 

bill, it must be clearly understood that under no circumstances any interest is chargeable for 

the dues or additional dues if any payable for the work executed and final bill pending disposal 

due to any reason whatsoever. 

56. No extra payment will be made for removing spreading and consolidating salvaged metals and 

materials. 

57. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 

undertakes execution of work through labour should produce valid license from licensing 

authorities of Labour Department. Within one month of starting the work. 

 

 

 

 

58. Performance Security 

Amendment to Para-3.5.5(V) of OPWD Code, Vol-I by modification 

Additional Performance Security Deposit-Additional Performance Security (APS) shall be obtained from 

the bidder when the bid amount is less than the estimated cost put to tender. In such an event, only the 
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successful bidder who has quoted less bid price/ rates than the estimated cost put to tender shall have to 

furnish the Additional performance security as per the following rate as per O.M No‐ 4559 dated 

05.01.2021 of Works Department, Govt. of Odisha. 

Sl. No Range of difference between the 

estimated cost put to tender and Bid 

amount. 

Additional Performance Security to be deposited 

by the successful bidder. 

  1 Below 5% No additional Performance Security. 

  2 From 5% and above and below 10% 50% of (Difference between estimated cost put 

to 

tender and Bid amount). 

  3 From 10% and above 150% of (Difference between estimated cost put 

to tender and Bid amount). 

Estimated cost minus the quoted amount as Additional Performance Security Deposit in shape of Fixed 

Deposit receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate / 

Post Office Time Deposit Account duly pledged in favour of Block Development Officer, Lakhanpur 

within seven days of issue of Letter of Acceptance (LoA), otherwise the bid shall be cancelled and security 

deposit shall be forfeited and further proceeding for black listing shall be initiated against the successful 

bidder.(as per Govt of Odisha works department office memorandum no. 14299, dt.03.10.2017 and 

amendment of para no 3.5.5 (V) of OPWD code volume 1). 

59. Sample of all material - The contractor shall supply sample of all materials fully before 

procurement for the work for testing and acceptance as may be requiring by the AEE of the 

Block. 

60. An engineering personnel of the executing agency should be present at work site at the time 

of visit of High-level Inspecting officers. 

61. All reinforced cement work should conform to Odisha Detailed specification and should be of 

proportion M-15,M-20 & M-25 having a minimum compressive strength (in work test) 

150Kg/200Kg/250Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in 

accordance with IS 456/2000 and IS 516 using 12mm to 20mm. size hard black crusher broken 

granite chips (20mm size not be exceed 25%). 

62. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. 

either rainwater or sub-soil water if necessary, should be borne by the contractor. No payment 

will be made for benchmarks. Level pillars, profiles and benching and levelling the ground 

wherever required. The rates quoted should be for finished items of works inclusive of these 

incidental items of work. 

63. It should be understood clearly that no claims whatsoever would be entertained. 

64. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the 

Government of India, Ministry of work Housing and Supply in their standing order No-44150 

dtd.25.11.57.  

65. The Contractor will have to submit monthly report on return of labour for both skilled and 

unskilled employed by him on the work to the concerned Block Development Officer.  
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66. All fittings for doors and windows as supplied by the Contractor should be of best quality and 

conform to relevant I.S. specification and should be got approved by the Engineer-in-charge 

before they are used on the work. 

67. After completion of the work the contractor shall arrange at his own cost all requisite 

Equipments for testing buildings, if found necessary and bear the entire cost of such test. 

68. All reinforced cement concrete works should be finished smooth. Extra charges for plastering 

if required to any R.C.C. structures like Bathing Steps, Guard wall etc. shall not be paid. 

69. The tenderer may at his option quote reasonable rate for each item of work carefully so that 

the rate for one item should not be unworkably low and for others too high. 

70. If there is any damage to the work due to natural calamities like flood or cyclone or any other 

cause during the course of execution of work or up to 12 months after completion of work or 

if any, imperfection becomes apparent to the work within 12 months from the date of final 

certificate of completion of work the contractor shall make good of all such damages at his own 

cost with no extra cost to the Department. No claims, whatsoever, in this regard will be 

entertained. 

71. The Fly ash bricks of good qualities should be used. The bricks should be approved by the 

Engineer-in-charge before use in the work and should conform to the minimum strength as per 

National Building Code. 

72. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who 

undertakes execution of work through labour should produce valid license from the licensing 

authority of labour Department. Within one month of starting the work. 

73. Standard co-efficient for linear measurement will be adopted while calculating consumption of 

steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained. 

The rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear 

measurements. 

74. Engineering Contractors desiring to avail the exemption facility of EMD should submit an 

original affidavit as regards, the fact of availing award of work without submission of EMD/ISD 

during the current financial year. He should also produce original contract license at the time 

of opening of tender document to make necessary entry to that effect as such facilities are 

limited to three participation in tender during a financial year. Otherwise, their tender will be 

liable for rejection. 

75. That for the purpose of jurisdiction in the event of disputes if any of the contract would be 

deemed to have been entered in to within the State of Odisha and it is agreed that neither 

party to the contract will be competent to bring a suit in regard to the matter by this contract 

at any place outside the State of Odisha. 

76. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(i)      All materials before they are being used in the items of works as per this Schedule of quantities 

and also the finished items of work where tests are applicable shall have to be tested through 

the Engineer-in-charge of the respective Blocks at appropriate Laboratories according to the 

relevant I.S. specifications of the materials and the said items of works and the cost of all such 
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tests shall have to be borne by the Contractor and the rates of the items of works should be 

inclusive of cost of such tests. 

(ii)      The tests have to be planned & carried out such that the progress of work is not hampered.

   

(iii) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, 

these are not exhaustive and the Engineer-in-charge has the right to prescribe other required 

test if any as will be considered from time to time. 

77. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant 

Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under 

P-1 contract form shall be governed by the clauses of the D.T.C.N. 

78. It must be definitely understood that the Government does not accept any responsibility for 

the correctness and completeness of the trial borings.  

79. Schedule of quantities is accompanied in the Bid. It shall be definitely understood that the 

Government does not accept any responsibility for the correctness or completeness of this 

schedule and that this schedule is liable for alternation or omissions, deductions or alternations 

set forth in the conditions of the contract and such omissions, deductions, additions or 

alternations shall no way invalidate the contract and no extra monetary compensation, will be 

entertained.  

80. In case of any complaint by the labour working about the non-payment or less payment of his 

wages as per latest minimum Wages Act, the Asst. Executive Engineer of the Block will have the 

right to investigate and if the contractor is found to be in default, he may recover such amount 

due from the contractor and pay such amount to the labour directly under intimation to the 

local labour office of the Govt. The contractor shall not employ child labour. The decision of the 

BDO is final and binding on the contractor. 

81. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of 

approved quality and specification (Steel: SAIL/TATA TISCON/JINDAL/SHYAM Cement: 

KONARK/ACC/ULTRATECH) at his own cost for completion of the work with the time schedule. 

No extension of time will be granted on the application of the contractor due to delay in 

procurement of materials. 

82. If the contractor removes Government materials supplied to him from the site of work with a 

view to dispose of the same dishonesty, he shall be in addition to any other liability civil or 

criminal arising out of his contract be liable to pay a penalty equivalent to five times of the price 

of the materials according to the stock issue rate or market rate whichever is higher. The 

penalty so imposed shall be recovered at any time from any sum that may then or at any time 

thereafter become due to the contractor or from his security deposit or from the proceeds of 

sale thereof. 

83. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. 

The contractor must have to arrange by themselves cement, steel, bitumen and every sort of 

materials from approved manufacturer get it tested in the Departmental Laboratory and 
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approved by the Department before use. No extension of time or escalation of price on such 

account shall be entertained in future.  

84. TOR rods, plates and structural members will be supplied in quantity, length and size available 

in the stock. For payment of reinforcement, the steel including plates etc. shall be measured in 

length of different diameter, size and specification as actually used (including hooks and cranks) 

in the work correct to an inch or cm. and their weight calculated as per sectional weight 

prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge 

(Wastage of bars and unnecessary lapping will not be considered for measurement and 

payment). 

85. The contractor should at his own cost arrange necessary tools and plants required for the 

efficient execution of work and the rates quoted should be inclusive of the running charges of 

each plant and cost of conveyance. 

86. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 

documents in support of their payment to the concerned AEE with their bills, falling which the 

amount towards royalties of different materials as utilized by them in the work will be 

recovered from their bills and deposited in the revenue of concerned department. 

87. Under no circumstances interest is chargeable for the dues or additional dues if any payable 

for the work. 

88. Trial Boring - The Department has no responsibility for the suitability of actual strata at the 

foundation level. The contractor has to conduct his own boring before starting the work and 

get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at 

founding level while quoting his rates for tender the contractor shall take in to account of the 

above aspects. 

89. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from 

the completion of the work arising out of defective or improper materials or workmanship 

timing are upon the direction of the Engineer-in-Charge to be amended and made good by the 

contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be 

decided that they ought to be paid for and in case of default, Department may recover from 

the contractor the cost of making good the works. The contractor is also required to maintain 

the road/ building for 12 (Twelve) months from the date of successful completion of the work. 

90. From the commencement of the works to the completion of the same, they are to be under 

the contractor’s charge. The contractor is to be held responsible to make good all injuries, 

damages and repairs occasioned or rendered necessary to the same by fire or other causes and 

they hold the Govt. of Odisha harmless for any claims for injuries to person or structural 

damage to property happening from any neglect, default, want of proper care or misconduct 

on the part of the contractor or any one in his employment during the execution of the work. 

Also, no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or 

any other calamity whether natural or incidental damages so caused will have to be made good 

by the contractor at his own cost. 



17 
 

 
Signature of the Tenderer  Signature of the BDO Lakhanpur 

91. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as 

per the latest provision of relevant I.S. Code / I.R.C. code / MORT & H specifications.  

92. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall 

issue an order book to the contractor to be kept at the site of the work with pages serially 

numbered. Orders regarding the work whenever necessary are to be entered in this book by 

the AEE with their dated signatures and duly noted by the contractor or his authorized agents 

with their dated signature. Orders entered in this book and noted by the contractor’s agent 

shall be considered to have been duly given to the contractor for following the instructions of 

the Department. The order Book shall be the property of the concerned Block Development 

Officer and shall not be removed from the site of work without written permission of the AEE 

and to be submitted to the Engineer-in-charge every month. 

93. The contractor should attach the certificate in token of payment deposit with the registration 

authority as per recent circular of the Government relating to his registration. 

94. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, 

P.O.L. and Royalties. Arrangement of borrows areas, land, approach road to the building site 

etc. are the responsibility of the contractor. 

95. The rate for each work of concrete items wherever dewatering is imperatively necessary the 

term dewatering shall mean the execution or operation of the items due to standing water as 

well as due to percolation of water. The quoted rates will be inclusive of this. 

96. In case the 1stlowest tenderer or even the next lowest tenderers withdraw in series one by one, 

thereby facilitating a particular tender for award, then they shall be penalized with adequate 

disincentives with forfeiture of EMD unless adequate justification for such back out is furnished. 

Appropriate action for black listing the tenderers shall also be taken apart from disincentivising 

the tenderer. 

97. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 

a) Required E.M.D as per the Clause No.20 of this notice. 

b) Copy of valid Registration Certificate, Valid GST Registration No, PAN card along with the 

tender documents and furnish the Original Registration certificate and Pan card for 

verification within 3 (three) days of opening of the tender before the Block Development 

officer, Lakhanpur as per Clause No. 21 of this notice. 

c) Information regarding current litigation, debarring / expelling of the applicant or 

abandonment of work by the applicant and affidavit to that effect including authentication 

of tender documents as per clause 46 of this notice.  

d) License criteria as per Clause No.09 of this notice. 

e) Authority to seek references from the Bidder’s bankers. 

f) The proposed methodology and programme of construction backed with equipment and 

material planning and deployment, duly supported with broad calculations and Quality 

Management Plan proposed to be adopted, justifying their capability of execution and 

completion of the work as per technical specifications and within the stipulated period of 

completion. 
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98. AMMENDMENT TO THE CONDITION OF F2 CONTRACT 

Clause-2(a) of F2 Contract: -TIME CONTROL: - 

2.1. Progress of work and Re-scheduling programme. 

2.1.1. The Block Development Officer shall issue the letter of acceptance to the successful contractor. 

The issue of the letter of acceptance shall be treated as closure of the Bid process and 

commencement of the contract. 

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-

in-Charge for approval of a Programme commensurate to Clause no.14 showing the general 

methods, arrangements, and timing for all the activities in the Works along with monthly cash 

flow forecast. 

2.1.3 To ensure good progress during the execution of the work the contractors shall be bound in all cases in 

which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed 

under the contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed 

under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time 

allowed under the contract has elapsed. 

2.1.4 If at any time it should appear to the Engineer-in-Charge that the actual progress of the work 

does not conform to the programme to which consent has been given, the Contractor shall 

produce, at the request of the Engineer-in-Charge, a revised programme showing the 

modifications to such programme necessary to ensure completion of the works within the time 

for completion. If the contractor does not submit an updated Programme within this period, 

the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next 

payment certificate and continue to withhold this amount until the next payment after the date 

on which the overdue Programme has been submitted. 

2.1.5 An update of the Work Programme shall be a programme showing the actual progress 

achieved, on each activity and the effect of the progress achieved on the timing of the 

remaining work including any changes to the sequence of the activities. 

2.1.6 The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s 

obligations. The Contractor may revise the Programme and submit it to the Engineer-in-Charge 

again at any time. A revised Programme is to show the effect of Variations and Compensation 

Events. 

2.2 Extension of the Completion Date. 

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the 

essence of the Contract. The execution of the works shall commence from the 15th day or such 

time period as mentioned in letter of Award after the date on which the Block Development 

Officer issues written orders to commence the work or from the date of handing over of the 

site whichever is later. If the Contractor commits default in commencing the execution of the 

work as aforesaid, Government shall without prejudice to any other right or remedy available 

in law, be at liberty to forfeit the Earnest Money &Performance Guarantee / Security deposit 

absolutely. 
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2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & 

Progress Chart for each milestone and get it approved by the Department. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for completion of 

items of the works. It shall indicate the forecast of the dates of commencement and completion 

of various trades of sections of the work and may be amended as necessary by agreement 

between the Block Development Officer and the Contractor within the limitations of time 

imposed in the contract documents, and further to ensure good progress during the execution 

of the work, the contractor shall in all cases in which the time allowed for any work, exceeds 

one month (save for special jobs for which a separate programme has been agreed upon) 

complete the work as per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 

immediately give notice thereof in writing to the Block Development Officer but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and shall do 

all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed 

with the works. 

i) Force Majeure, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining 

work and which would cause the Contractor to incur additional cost, or Any other cause, 

which, in the absolute discretion of the authority mentioned, in Contract data is beyond the 

Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made 

by the Contractor in writing within fourteen days of the happening of the event causing delay. 

The Contractor may also, if practicable, indicate in such a request the period for which 

extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. 

Such extension shall be communicated to the Contractor by the Block Development Officer in 

writing, within 3 months of the date of receipt of such request. Non-application by the 

contractor for extension of time shall not be a bar for giving a fair and reasonable extension by 

the Block Development Officer and this shall be binding on the contractor. 

2.3. Compensation for Delay. 

2.3.1 If the contractor fails to maintain the required progress in terms of clause 2 or to complete the 

work and clear the site on or before the contract or extended date of completion, he shall, 

without prejudice to any other right or remedy available under the law to the Government on 
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account of such breach, pay as agreed compensation the amount calculated at the rates 

stipulated below as the Block Development Officer (whose decision in writing shall be final and 

binding) may decide on the amount of tendered value of the work for every completed day / 

month (as applicable) that the progress remains below that specified in Clause 2 or that the 

work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has 

been specified. Compensation @ 1.5% per month for delay of work, delay to be completed on 

per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the 

item or group of items of work for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Government. In case, the contractor does 

not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) 

in terms of Clause 2.1.5, the amount shown against that milestone shall be withheld, to be 

adjusted against the compensation levied at the final grant of extension of time. Withholding 

of this amount on failure to achieve a milestone shall be automatic without any notice to the 

contractor. However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to make up for 

the delay in subsequent milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However, no interest whatsoever shall be payable on such 

withheld amount. 

 

2.4.  Incentive for early completion 

 Amendment to Para-3.5.5(V) Note-III of OPWD Code, Vol-I by modification 

2.4.1 For availing incentive clause in any project which is completed before the stipulated date of 

completion. Subject to other stipulations it is mandatory on the part of the concerned Block 

Development Officer to report the actual date of completion of the project as soon as possible 

through fax or e-mail so that the report is received within 7 (seven) days of such completion by 

the concerned Block Development Officers& the Administrative Department. The incentive for 

timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the 

contract value. Assessment of incentives may be worked out for earlier completion of the work 

in all respect in the following scale; 

Before 30% of contract period   =5% of Contract Value 

Before 20% to 30% of contract period  =4% of Contract Value 

Before 10% to 20% of contract period =3% of Contract Value 

Before 5% to 10% of contract period  =2% of Contract Value 

Before 5% of contract period    =1% of Contract Value 
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2.5. Management Meetings 

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. 

The business of management meetings shall be to review the plans for remaining work and to 

deal with matters raised in accordance with the early warning procedure. 

2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his 

record to those who attending the meeting and to the Higher Authority. The responsibility of 

the parties for actions to be taken to be decided by the Engineer either at the management 

meeting or after the management meeting and stated in writing to all who attended the 

meeting. 

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per 

letter No.8310 dt 17.05.2006 of Works Department, Odisha): - 

To rescind the contract (of which rescission notice in writing to the contractor under the hand 

of the Block Development Officer shall be conclusive evidence), 20% of the value of left-over 

work will be realised from the contractor as penalty. 

99. The tenderers are required to go through each clause of Form P-1 includes existing provisions 

of PWD Code and amendments made there to carefully in addition to the clauses mentioned 

here in before tendering. 

Total       No. of Clauses 99 (Ninety-Nine)  
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SCHEDULE-A 

 

CERTIFICATE OF NO RELATIONSHIP 

 

I/We hereby certify that I/We* am/are* related/not related (*) to any concerned officers 

of__________________Block of the rank of AEE& above and any officer of the rank of Under Secretary 

above of the PR&DW Department, Govt. of Odisha. I/We* am/are* aware that, if the facts 

subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and 

security deposit and I/We* shall be liable to make good the loss or damage resulting from such 

cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

             

(*) - Strike out which is not applicable    

   

 

         Signature of the Tenderer 

         Date: 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE-B 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK 

List of plants and equipment Requirement 

 

Water Tanker 1 Nos 

Tractor 2 Nos 

Truck 3 Nos 
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Centering & Shuttering Materials 50 Sqm 

Mixture Machine 1 Nos 

Plate Vibrator 2 Nos 

Needle Vibrator 4 Nos 

Water Pump 2 Nos 

Generator 1 Nos 

NOTE: 

1. Capacity of each plant and equipment should be as per specification attached separately. 

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, 

the authority of which in either case is to be substantiated before award of the work. 

3. The equipment mentioned above must be clearly indicated as “Owned / Leased.” 

4. The above list is not exhaustive. All other machinery/equipment as will be required for satisfactory completion of the 

work shall have to be deployed by the agency. 

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be 

entertained. 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE-“C” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR 

ABANDONMENT OF WORK BY THE TENDERER 

 

1. a) Is the tenderer currently involved    Yes / No  

   in any litigation relating to the  

   works. 

 b) If yes: give details: 

 

2. a) Has the tenderer or any of its     Yes / No  

   constituent partners been debarred/ 
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   expelled by any agency in India  

   during the last 5 years. 

 

3. a) Has the tenderer or any of its     Yes / No 

    constituent partners failed to 

   perform on any contract work in  

   India during the last 3 years. 

 

 b) If yes, give details: 

  

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification 

application will be summarily   be rejected. 

 

 

 

Signature of the Tenderer 

Date: 

 

 

 

 

 

 

 

 

 

 

SCHEDULE -D 

AFFIDAVIT 

 

1. The undersigned, do hereby certify that all the statements made in the required attachments 

are true and correct. 

2. The undersigned also hereby certifies that neither our firm 

M/s________________________________________________________ nor any of its 

constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project 

work in India nor any contract awarded to us for such works have been rescinded during the 

last three years prior to the date of this bid. 
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3. The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to 

furnish pertinent information as deemed necessary and as requested by the Department to verify 

this statement or regarding my (our) competency and general reputation. 

 

4. The undersigned understands and agrees that further qualifying information may be requested 

and agree to furnish any such information at the request of the Department. 

 

 

 

 (Signed by an Authorized Officer of the firm) 
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SCHEDULE -E 

WORKING EXPERIENCE 

LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS 

 
 

 
 
 
 

 
 
 
 
 
 
 
 

 
          Signature of the Tenderer 

 

 

 

 

  

Name of 
Employ er 

Name of 
location 

and name 
of work 

Contract 
price in 
Indian 
Rupees 

Items of 
works 

Date of 
starting the 
work as per 
Agreement  

Stipulated date 
of completion of 
the work as per 
Agreement 

Revised 
target date of 
completion n 
of the work, 

if 
any 

Reasons for 
slow 
progress, if 
any, with 
the updated 
billing 
amount 

1 2 3 4 5 6 7 8 
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For official use only 

 

 

Title of Officer: - 

 

Name of Firm: - 

 

Date: - 

 

Contractor          

 

 

Tender paper sold for the work as “…………………………………………………………………… 

……………………………………….Lakhanpur Block” at an estimated cost of Rs. ………………………/- Rupees …… 

…………………………………………………………………… only on payment of Rs………………/-(Rupees………….. 

………………………….thousand) only vide Money Receipt No._________________________ 

Dt._________________ against Demand Draft/TD/NSC No.  ______________ 

dt______________payable at  Lakhanpur.  

 

  

 

                                        Block Development Officer 

                                                                                                                                    Lakhanpur 
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For official use only 

 

01. E.M.D.     Furnished / Not furnished 

      Rs. _______________________ 

  in shape of _______________ 

      Pledged/Not Pledged 

 

02. Valid Registration certificate: -  Copy furnished/Not furnished 

 

03. PANCard: - Copy Furnished/Not furnished 

 

04. G.S.T No : -    Copy Furnished/Not furnished. 

 

05. Nos. of Tender paper: -   _____________________________ 

 

 

Total: -                      Sheets only  

 

 

                                          APPROVED 

 

 

                                                                                                              Block Development Officer 

                                                                                                                           Lakhanpur 

   

   

 

 


