
1 

BLOCK DEVELOPMENT OFFICER 

JHARSUGUDA 

PR&DW DEPARTMENT,0DISHA 
BID DOCUMENTS 

1) Construction of Additional Class room at Sarbahal ME School 
2) Construction of 4 no of additional classroom with separate Toilets for Girls and Boys at Muncipal High 
School Ekatali,Jharsuguda 

3)Completion of Building for the District Bar Association,Jharsuguda 

Name of the Block: Jharsuguda 
Name of the District: Jharsuguda 



SI. 
No 

02 

(B 

09 

03. 

01. 

04. 

05. 

08. 

(A) 

06. 

07. 

Cost of tender paper 

E.M.D foru 

CHECKLIST TO BE SUBMITTED BY THE BIDDER 

copy of financial instrument shall be furnished) 

E.M.D for Rs. 
side theState 

instrument shall be furnished) 

Or 

Copy of PAN Card 

Particulars 

.(Scanned 

Copy of valid Registration Certificate 

Works Experience -

|- Copy of financial 

Copy of valid GST Registration certificate 

.- deploying machineries out 

No Relationship Certificate in Schedule - A 

Affidavit (Schedule-D) 

Signature of the Tenderer 

List of works (similar nature)executed (Schedule-E) 

Information regarding current litigation, debarring 
expeling of the tender or abandonment of the work by 
the tenderer (Schedule-C) 

Tools & Plants and machineries as per the requirement 
in Schedule-B Proof of ownership of Tools & Plants and 
machineries is to be furnished in shape of copy of 
invoices / required sale deed in case of 2nd purchase / 
required lease deed with owner ship documents of the 
leaser duly attested. In case of centering & shuttering 
materials certificate of the 
Executive Engineer of Works Department within 90 days 
of last date of receipt of tender is allowed. 

Whether furnished 

Yes No 

Reference 
to Page no. 

SignatureQf the BDO 



GENERAL INFORMATIONS: -
Sl. No 

1 

2 

3 

5 

6 

1 

2 

4 

6 

Bid ldentification No. 

7 

Name of the Work and Sl.No 

BID INFORMATION: 

Name and Address of Contractor with Ph. No. 

Officer lnviting Tender 

Engineer-in-charge of work 

Estimated Cost: 

Amount put to tender: 

Intended completion period/Time 

Item 

period assigned for Completion 

Last Date & time of submission of Bid 

Cost of Bid Document 

Bank draft amount separately 
(Cost of tender paper) 
In favour of 
Payable at 

Bid Security 
Amount 

In favour of 

iiiPayable at 
iv Type of instrument 

Bid validity period 

CONTRACT DATA 

Currency of payment for Contract 

Language of Contract 

Signature of the Tenderer 

Block Development Officer, Jharsuguda 

Asst. Executive Engineer 

Rs. 

Rs. 

Calendar Months 

Date: -

Rs. 

Details 

Block Development Officer, Jharsuguda 

pharsuguda 

Rs. 

Minimum period of contract/ agreement 6 Calendar Months 

Block Development Officer, Jharsuguda 

pharsuguda. 
As specified in the bid document. 
90 days 

Indian Rupees 

English 

Signaturgf the BDO 



2. 

3. 

4. 

5. 

6. 

8. 

1 

7. 

9. 

1) Sealed Percentage Rate Bids are invited from D,C & Bclass contractors registered with the State 

Government and contractors of equivalent Grade/ class registered with Central Government/ MES 
/ Railways for execution of Civil works on production of definite proof from the appropriate 

authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for 1) Construction of 
Additional Class room at Sarbahal ME School,2) Construction of 4 no of additional classroom with 
separate Toilets for Girls and Boys at Muncipal High School Ekatali, Jharsuguda 3)Completion of 

Building for the District Bar Association, Jharsuguda,the project mentioned in the DTCN Column No.-2 
for Jharsuguda Block.This detailed Tender Call Notice along with the clauses mentioned here in shall 
form a part of the contract and agreement. 

DETAIL TENDER CALL NOTICE 

The sale of the bid document shall start from the date- 9.1.2024 at 11.00 A.M. to date- 24.1.2024 

up to 5.00P.M during the working days in the office of the Panchayat Samiti Office, Jharsuguda and 
the last date for receipt of bid document is date -24.01.2024 up to 5.00 P.M. 
The tender will be opened in the Block conference hall, Jharsuguda at 11.00 AM. on dated 
25.01.2024. in the presence of the Bidders or their authorised representatives having written 
authorization for the purpose. 

The Bid document can be purchased from the office of Panchayat Samiti Office, Jharsuguda as 
mentioned in coloum no-08 against a non-refundable fee of Rs.6000/- (Rupees Six Thousand) only 
towards cost of bid documents in the form of Demand Draft issued by any Nationalized/ Scheduled 
bank in favour of Block Development Officer, Jharsuguda and payable at State Bank of india, 
Jharsuguda. 
The authority will not be responsible, if any portion of the bid document is modified and in all cases 
the conditions stipulated in the original document kept in the Office of the undersigned shall 
prevail. 

Bidding documents will be Dispatched by registered/speed post only. The Department will not be 
held responsible for the postal delay if any, in the delivery of the documents or non-receipt of the 
same. 

If the tender documents sent through registered /speed post do not reach in the concerned office 
by the above date and time, the offer will not be considered on any account even if the tender 
documents were dispatched by the tenderer before the due date. 

The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the 
contractor, attested copy of valid registration certificate, attested copy PAN card, attested copy GST 
No, attested copy of cast certificate with original AFFIDAVIT and No relation certificate. The 

envelope is to be sealed and superscribed as"NAME OF THE WORK" (As mentioned in the DTCN 
Column-2 of the above Table for each project). The Tenderers are not required to write their name on 
the outer cover containing the bid documents. They are only required to write the name of the 
work and authority who had issued the tenders. The tender should be submitted through 
Registered Post/ Speed Post only. 
No tender paper will be received by hand or courier service. 

The contractors registered with State Government and contractors of equivalent Grade / class 
registered with Central Government/ MES / Railways having registration-for Civil, works having 
Competency and expertise in Civil works can put tenders for this work. 

Signature of the Tenderer Signature f the BDO 



10. 

11. 

12. 

13. 

14. 

15. 

16. 

i. 

ii. 

ii. 

iv. 

V. 

vi. 

17. 

The contract will be drawn in P.W.D. P-1 contract form. 
The contract shall be drawn & signed by concerned Block Development Officer on behalf of the 
Government of Odisha after successful bidding procedure. 
No tender documents will be sold to the intending tenderer beyond the date and time of sale 
mentioned in the tender notice. 

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter 
should accompany the tender. 
The tender should be strictly in accordance with the provisions as mentioned in the tender 

schedule. Any change in the wordings will not be accepted. 
The work is to be completed in all respects within 06 (six) calendar months from the date of issue of 

work order. 
All tenders received will remain valid for a period of 90 days from the last date prescribed for 

receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and the 

Department. 
The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal) both in 

figure and words at appropriate place of Tender Schedule. 

In case of percentage (%) rate tenders, only percentage quoted shall be considered. Percentage 

quoted by the Contractor shall be accurately filled in figures and words, so that there is no 

discrepancy. 
If any discrepancy is found in the percentage quoted in words and figures, then the percentage 

quoted by the Contractor iin words shall be taken as correct. 

any discrepancy is found in the percentage quoted in percentage excess / less and total rate 

quoted by the Contractor then percentage will be taken as correct. 

The percentage quoted in the tender without mentioned excess or less and not supported with the 

corresponding amount will be treated as excess. Where the Contractor has omitted to quote the 

rates either in figures and words, the officer opening the tender should record the omission. 

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only 

and the percentage excess or less shall be added or subtracted from the gross amount of the bill. 

No excess over and above the estimated rates shall be allowed in case the lowest tenderer fails to 

negotiate his rates to estimate rates, the documents shall be forwarded to higher authority for 

approval. 

Every page of the D.T.C.N. and tender paper should be signed by the tenderer failing, which the 

tender will be rejected. 

Amendment to Appendix-IX, Clause-36 of OPWD Code, Vol-!l by inclusion 

17.1 If the rate quoted by the bidder is less than 15% of the tendered amount then such a bid 

shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one 

bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less 

than the estimated cost, the tender accepting authority will finalize the tender through a 

transparent lottery system. Where all bidders/their authorized representatives with other official 

members nominated for the purposes will remain present. 

Signature of the Tenderer Signature othe BD0 



18. 

19. 

20. 

Amendment to Para-3.2.8 Note-ll of OPWD Code, Vol-I by inclusion 

17.2 In case of tender accepted below schedule of rate, the tender amount excluding 

percentages shall be treated as sanctioned amount and allotment will be limited to that extent any 

deviation in scope of work affecting the agreement amount in such an agreement will be governed 

by the relevant provision of OPWD Code. 

Amendment to Para-3.5.18 Note-VIll of OPWD Code, Vol-i 

Before acceptance of tender the successful bidder will be reguired to submit a work 

programme and milestone basing on the financial achievement so as to complete the work within 

the stipulated time period and in case of failure on the part of the agency to achieve the milestone 

liquidated damage will be imposed. 

17.3 

The tenderer shall carefully study the tentative drawings and specifications applicable to the 
contract and all documents, which form a part of the agreement to be entered in to, by the 
accepted tenderer and detailed specifications of Odisha, and other relevant specifications of Board 

of Indian Standard (BIS) and Drawings, which are available. 
Complaint at a future date that plans and specifications have not seen by the tenderers cannot be 
entertained. 

The drawings furnished with the tender are tentative and subject to revision or modification as 
tendered during the execution as per actual necessity and detail test conducted. But the tendered 
rates quoted by the renderer will hold good in case of such modification of drawings during the 
time of execution and shall in no way invalidate the contract and no extra monetary compensation 

will be entertained. The work shall however be executed as per final approved drawing to be issued 
by the Engineer-in-Charge as and when required. By admission of a tender for the work, a renderer 
will be deemed to have satisfied himself by actual inspection of the site and locality of the work, 
about the quality and availability of the required quantity of material including the wheat/ rice 
referred to above, medical aid, labour and food stuff etc. in every case, materials must comply with 
the relevant specification and that rates quoted by him in the tender will be adequate to complete 
the work according to the specifications attached thereto and that he had taken in to account all 
conditions and difficulties that may be encountered during its progress and to have quoted rates 
including labour and materials with taxes, octopi, other duties, lead, lifts, loading and unloading, 
freight for all materials and all other charges necessary for the completion of the work, to the entire 
satisfaction of the Engineer-in-Charge of the work and his authorized subordinates. After 
acceptance of the contract rate Government will not pay any extra charges for any reason in case 
the contractor claims later on to have misjudged as regard availability of materials, labour and 
other factors. 

The bid must be accompanied by Earnest Money Deposit (EMD) of the amount @ 1% (One percent) 
of the estimated cost put to tender rounded to nearest hundred rupees i.e.,As Mentioned in the 
DTCN Column No-6 only along with tender in shape of Fixed Deposit receipt of Scheduled Bank / 
Post Office Savings Bank Account/ National Savings Certificate / Postal Office Time Deposit 
Account duly pledged in favour of Block Development Officer, Jharsuguda payable at Jharsuguda as 
per the terms and conditions laid down in OGFR and in no other form. Bidders desirous to hire 

machineries or equipments from outside the State are reqired to furnish 2% (Two percent) of the 
amount put to tender in form of above shape and as per the above terms apdçonditions. Tenders 
not accompanied with EMD as specified above shall be liable for rejection. 

Signature of the Tenderer Signature ofthe BDO 



21. 

22.. 

23. 

24. 

25. 

26. 

(N.B.: -Pay orders or Banker's cheque from any Scheduled Bank in favour of Block Development 

Officer, Jharsuguda, shall not be considered as EMD). 
The tender should be accompanied with the attested true copies of the valid Registration 
certificate, Valid G.S.T. No. and PAN card which are mandatory and the original certificates are to 

be produced within 3(three) days of opening of the tender or at the time of opening of the tender 

before Block Development Officer, Jharsuguda for verification otherwise his/her bid shall be declared 

as non-responsive and thus liable for rejection. 

The tender containing extraneous conditions not covered by the tender notice are liable for 

rejection and quotations should be strictly in accordance with the items mentioned in the Call 

Notices. Any change in the wording will not be accepted. 

Letters found in the envelope or lowering the rates or dealing with any point in connection with the 

tender and regarding adjustment of E.M.D. or any other matter will not be considered. 

The department reserves the right of authority to reject any or all tenders received without 

assigning any reason whatsoever. 

The earnest money will be retained in the case of successful renderers and will be dealt with as per 

terms and condition of 0.P.W.D. Code. The earnest money will be refunded to the unsuccessful 

renderers on application after intimation is sent for rejection of their tenders. The retention of 

E.M.D. with the Department will carry no interest. 

The Engineer-in-charge will notify the bidder / renderer whose bid has been accepted for the award 

prior to expiration of the validity period by e-mail confirmed by registered letter. This letter 

(hereinafter and in the conditions of Contract called the "Letter of Acceptance") will state the sum 

that the Engineer-in-charge will pay the contractor in consideration of the execution, completion 

and maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in 

the contract called the "Contract Price"). 

The Notification of award will constitute the formation of the contract, subject to only to the 

furnishing of a performance security and (Initial Security Deposit) in form of Fixed Deposit receipt of 

Scheduled Bank/ Post Office Savings Bank Account / National Savings Certificate/ Postal Office 

Time Deposit Account duly pledged in favour of Block Development Officer, Jharsuguda and in no 

other form which including the amount already deposited as bid security shall be5% of the value 

of the tendered amount and sign the agreement in the P.W.D. form No.P-1 (Schedule XLV No. 61) 

for the fulfilment of the contract in the office of the concerned Block Development Officer or as 

directed. The security deposit together with the earnest money and the amount withheld according 

to the provision of P-1 agreement shall be retained as security for the due fulfillment of this 

contract and additional performance security in accordance with the provisions of the agreement. 

The agreement will incorporate all agreements between the concerned Block Development Officers 

and the successful bidder within 15 days following the notification of award along with the Letter of 

Acceptance. The successful bidder will sign the agreement and deliver it to the BDo/Engineer-in 

Charge. Following documents shall form part of the agreement 

a) The notice-inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 

thereof together with any correspondence leading thereto & required amount of performance 

security including additional performance security. 
b) Standard P.W.D. Form P-1 with latest amendments. 

Signature of the Tenderer Signaturellof the BDO 



27. 

28. 

29. 

raliure to enter in to the required agreement and to make the security deposit as above shall 

entail forfeiture of the Bid Security. No contract (tender) shall be finally accepted until the 

required amount of initial security money is deposited. The security will be refunded after (12) 

twelve months of completion of the work and payment of the final bill and will not carry anv 

interest (As per order No. 17823 dt. 11.10.2006 of Works Department) 

TECHNICAL SPECIFICATION: 
The contractor should be liable to fully indemnify the Department for payment of compensation 

under workmen compensation act. VIll of 1923 on account of the workmen employed by the 

contractor and full amount of compensation paid will be recovered from the contractor. 

Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Odisha, 

Works Department. 
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by 

work in full within the following or similar category. 
a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing 

sale tax / GST from time to time. Ferry tolls, conveyance-charges and other cost on account of land 
buildings including temporary building required by the tenderer for collection of materials, storage, 
housing of staff or other purpose of the work are to be borne by the contractor at his own cost. No 
rent will be payable to Govt. for temporary occupation of land owned by Govt. at the site of the 
work for bonafide use of the land for work and all such construction of temporary nature by the 

contractor shall be done after obtaining written permission from the Engineer-in-Charge of Civil 
portion of the work and all such construction shall have to be demolished and debris removed and 

ground made good and cleared after completion of the work at no extra cost. 
b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms are 

enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the 
recovery of royalty is being credited to revenue. 

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary 
arrangements therein to the satisfaction of the local labour laws and health authorities shall have 
to be provided by the Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available for the staff and 
labour as well as for the execution of the work is sole responsibility of the Contractor and no extra 
cost for carriage of water will be entertained. 

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the 
Contractor. 

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky 
operations are to be supplied by the contractor at his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and 
approaches in order in project the public and employees from accident has to be provided by the 
Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of 
execution of the work and also any sum, which may become payable due to operation of the 
workmen compensation act, shall have to be borne by the contractor. 

!) The contractor has to arrange adeguate lighting arrangements for the work wherever necessary at 
his own cost. 

Signature of the Tenderer Signaturof the BD0 



30. 

31. 

32. 

33. 

34. 

35. 

36. 

37. 

38. 

39. 

) The Contractor shall implement all the Guidelines issued by the State Govt. 

construction workers at the project site for COVID-19 pandemic. 

No payment will be made for layout, benchmark, level pillars, profiles and benching and levelling 

the ground required, which has to be carried out by the contractor at his own cost. The rates to be 

quoted should be for finished items of work inclusive of carriage of all materials and all incidental 

items of work. 

Central Govt. for the 

After the work is finished all surplus materials should be removed from the site of work, preliminary 

work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the 

site and premises left neat and his should be inclusive in the rates. No extra payment will be made 

to the Contractor in this account. 

It should be understood clearly that no claim what-so-ever will be entertained to extra items of 

works quantity of any item besides estimate amount unless written order is obtained from the 

competent authority and rate settled before the extra items of work or extra quantity of any items 

of work is taken up. 

No part of the contract shall be sublet or transfer be made by the power of attorney authorizing 

others to receive payment on contractor's behalf. 

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms 

and conditions of contract and other necessary documents can be seen in al the offices issuing the 

documernts and office of the under signed during office hours every day expect on Sundays and 

Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain 

further information at the same address. But it must be clearly understood that tenders must be 

received in order and according to instructions in complete shape. Incomplete tender is liable for 

rejection. 
No Relation certificates. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to 

any officer in the rank of an Asst. Executive Engineer& above /Under Secretary & above in the PR & 

DW Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. 

The earnest money & the total security will be forfeited & he shall be liable of make good to 

damages the loss or damages resulting for such cancellations. The proforma for no relationship 

certificate is contained in a separate sheet vide Schedule-A. 

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed 

Standard Specification, as per the PWD specification and latest provisions of relevant clauses. 

Shuttering &centering shall be with suitable steel shutters in side of which shall be lined with 

suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly 

sealed preferably with P.V.C. joints sealing tapes & compounds. 
Form work including complete false work shall be designed by the Contractor without any extra 
cost to employer and the Department will have the right to inspect the scaffolding, centering and 
shuttering made for the work and can reject partly or fully such structures, if found defective in 
their opinion. Any eventually such as loss of lives or properly due to failure of centering and 
shuttering shall be the responsibility of the Contractor regarding compensation of all claims 
thereof. 

Cement Concrete should be machine mixed by weight by means of concrete mixture/batching plant 
confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete 
works. The Contractor should arrange his own batching plant concrete mixer appropriate vibrators, 

Signature of the Tenderer Signatureof the BDO 



40. 

41. 

42. 

43. 

44. 

45. 

46. 

47. 

pumps, etc. for this purpose at his own cost and departmental machinery If available only may be 
utilized on payment of necessary hire charges as detailed in clause of recovery sheet on necessary 

requisition. 
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the 
Engineer-in-Charge or his representative shall have the right to test the weight & quality from tirne 

to time. 

The tenderers shall make all arrangements for proper storage of materials but no cost for raising 
shed for store and pay of security guard etc. will be borne by the Department. The department is 
not responsible for any theft or loss of materials at site. It is contractor's risk. Under any such plea, 
if the tenderer stops the work, he shall have to pay the full penalty as per clauses of the contract. 
Approach road to site of work for transport of materials to site of work is sole responsibility of the 
Contractor. Statutory traffic restriction in the town area for Transport of construction material to 

site of work is to be taken in to consideration before tendering and no consideration for extra time 
or compensation thereof shall be considered. 

The contractor should at his own cost arrange necessary tools and plants required for efficient 
execution of work and the rates quoted should be inclusive of transportation, hire and running 
charges of such plant and cost of consumables. 
The machineries if available, with the department may be supplied on hire as per charges noted in 

the enclosed statement and may be changed from time to time subject to the condition that the 
contractor will execute in advance an agreement with the Engineer-in-Charge. 
No claim whatsoever will be entertained for supply of machineries. 
An applicant or any of its constituent partners of whose contract for any work has been rescinded 
or who has abandoned any work in the last three years, prior to the date of the bid, shall be 

debarred from qualification. The tenderer must submit the required information of the DTCN. The 
tenderer is to furnish an affidavit in the specified format as per the DTCN. Regarding authentication 
of tender documents & information about any litigation & Bank guarantee etc. Non-furnishing of 

the information and required afidavit, the tender will be liable for rejection. 

It should be clearly understood that: 
a 

b) 

d 

The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed 
by the Engineer-in-charge. 

Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced 
concrete) for the testing shall be taken for each structural member by a representative of the 

contractor in the presence of responsible officer of the rank not lower than that of an Asst. 
Executive Engineer. The contractor shall bear the cost so involved in testing. The test 

specimen in cube should be carried out in the Departmental Control at any Government 
Approved Test Laboratory or Zonal Laboratory at Sambalpur. Test should be caried out in 
accordance with the stipulation in Bridges code section-Il. 
Test specimens shall be formed carefully in accordance with the standard method of taking 
test specimen and no plea shall be entertained later on the grounds that the casting of the 
test specimen was faulty and that the result of the specimen did not give a correct indication 
of the actual quality of concrete. 

Plain concrete and reinforced concrete specimens will be tested in Government Approved 
Test Laboratory or Zonal Laboratory at Sambalpur. Cost of testing-of all specimens and 
samples will be borne by the Contractor. 

Signature of the Tenderer Signature pf the BDO 



48. 

49. 

50. 

51. 

52. 

53. 

54. 

55. 

56. 

57. 

58. 

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for carriage of water whatsoever will be entertained. 
It is the responsibility of the contractor to procure and store explosive required for blasting 
operation. Department may render necessary possible help for procuring license. 

11 

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the work about the quality and availability of the 
required quantity of materials, Medical aid, labour and Flood stuff etc. And that the rates quoted by 
him in the tender will be adequate to complete the work according to the specifications attached 
thereto and that he had taken in to account all conditions and difficulties that may be encountered 

during its progress and to have quoted labour rates and materials with taxes, Octroi and other 
duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the 

completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his 
authorised subordinates. After acceptance of the contract rates Government will not pay any extra 
charges for any reason in case the contractor finds later on to have misjudged the conditions as 
regards the availability of materials, labour and other factors. 
The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever 
of any departmental material during the execution of work. In case of loss, damage or misuse, 
recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other 
dues. 

All special conditions & special concessions offered in the tenderer may specify clearly. All 
reinforced cement concrete work should be done in presence of concerned Technical Consultant & 
Contractor. 

The Department will have right to inspect the scaffolding, centering& shuttering made for the work 
and can be reject partly or fully such structures if found defective in their opinion. 

LO1letsfr 

The prevailing percentage of .T. Department of the gross amount of the bill towards income tax will 
be deducted from the contractor's bill. 

reason whatsoever. 

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill, it 
must be clearly understood that under no circumstances any interest is chargeable for the dues or 

additional dues any payable for the work executed and final bll pending disposal due to any 

No extra payment will be made for removing spreading and consolidating salvaged metals and 

materials. 

Performance Security 

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 
undertakes execution of work through labour should produce valid license from licensing 

authorities of Labour Department. Within one month of starting the work. 

Amendment to Para-3.5.5(V) of OPWD Code, Vol- by modification 

Signature of the Tenderer 

Additional Performance Security Deposit- Additional Performance Security shall be obtained from 

the bidders, when the bid amount is less than the estimated cost put to tender. In such an event, only 

successful bidders who have quoted less bid price/rates than the estimated cost put to tender shall have 

to furnish the Additional Performance Security as per the following rate as per 0.M No-4559 dated 

05.4.2021 of works Department, Govt. of Odisha and 0.M No-8475/F,dt-5:4,2022 of Government of 

Odisha Finance Department. 

Signaturelbf the BD0 



59. 

60. 

61. 

62. 

63. 

64. 

65. 

66. 

67. 

68. 

69. 

SI No 

1 

2 

3 

Range of Difference Between the estimated| Additional Performance security to be depocitod 

cost put to Tender and Bid amount 

Below 5% 

From 5% -10% 

From 10 % and above 

12 

by the Successful Bidder 

No additional performance Security 

50% of (Difference between estimated cost put to 
tender and Bid amount) 
150% of (Difference between estimated cost put to 
tender and Bid amount) 

Estimated cost minus the quoted amount as Additional Performance Security Deposit in shape of Fixed 

Deposit receipt of Scheduled Bank / Post Office Savings Bank Account/ National Savings Certificate / Post 

Office Time Deposit Account duly pledged in favour of Block Development Officer, Jharsuguda within seven 
days of issue of Letter of Acceptance (LOA), otherwise the bid shall be cancelled and security deposit shall be 
forfeited and further proceeding for black listing shall be initiated against the successful bidder.(as per Govt of 
Odisha works department office memorandum no. 14299, dtd.03.10.2017 and amendment of para no 3.5.5 (V) 

of OPWD code volume 1). 

Sample of all material -The contractor shall supply sample of all materials fully before procurement 
for the work for testing and acceptance as may be requiring by the AEE of the concerned Block. 
An engineering personnel of the executing agency should be present at work site at the time of visit 
of High-level Inspecting officers. 
All reinforced cement work should conform to Odisha Detailed specification and should be of 

proportion M-15,M-20 & M-25 having a minimum compressive strength (in work test) 
150Kg/200Kg/250Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in 
accordance with IS 456/2000 and IS 516 using 12mm to 20mm. size hard black crusher broken 
granite chips (20mm size not be exceed 25%). 
Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. 
either rainwater or sub-soil water if necessary, should be borne by the contractor. No payment will 
be made for benchmarks. Level pillars, profiles and benching and leveling the ground wherever 
required. The rates quoted should be for finished items of works inclusive of these incidental items 
of work. 

It should be understood clearly that no claims whatsoever would be entertained. 
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government 
of India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 
The Contractor will have to submit monthly report on return of labour for both skilled and unskilled 
employed by him on the work to the concerned Block Development Officer. 

Signature of the Tenderer 

All fittings for doors and windows as supplied by the Contractor should be of best quality and 
conform to relevant I.S. specification and should be got approved by the Engineer-in-charge before 
they are used on the work. 
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, if found necessary and bear the entire cost of such test. 

All reinforced cement concrete works should be finished smooth. Extra charges for plastering if 
required to any R.C.C. structures like roof slab, Columns, Chajas, fins, parapets, shelves etc. shall not be paid. 

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should not be unworkably low and for others too high. 

Signaturef the BDO 



70. 

71. 

72. 

73. 

74. 

75. 

76. 

(i) 

(ii) 

(iiü) 

77. 

78. 

79. 
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If there is any damage to the work due to natural calamities like flood or cyclone or any other cause 

during the course of execution of work or up to 12 months after completion of work or if any, 

imperfection becomes apparent to the work within 12 months from the date of final certificate of 

completion of work the contractor shall make good of all such damages at his own cost with no 

extra cost to the Department. No claims, whatsoever, in this regard will be entertained. 

The Fly ash bricks of good qualities should be used. The bricks should be approved by the Engineer 

in-charge before use in the work and should conform to the minimum strength as per National 

Building Code. 
Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who 

undertakes execution of work through labour should produce valid license from the licensing 

authority of labour Department. Within one month of starting the work. 

Standard co-efficient for linear measurement will be adopted while calculating consumption of 

steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The 

rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear 

measurementsS. 

Engineering Contractors desiring to avail the exemption facility of EMD should submit an original 

affidavit as regards, the fact of availing award of work without submission of EMD/ISD during the 

current financial year. He should also produce original contract license at the time of opening of 

tender document to make necessary entry to that effect as such facilities are limited to three 

participation in tender during a financial year. Otherwise, their tender will be liable for rejection. 

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed 

to have been entered in to within the State of Odisha and it is agreed that neither party to the 

contract will be competent to bring a suit in regard to the matter by this contract at any place 

outside the State of Odisha. 

SPECIAL CONDITIONS (PART OF THE CONTRACT) 

All materials before they are being used in the items of works as per this Schedule of quantities and 

also the finished items of work where tests are applicable shall have to be tested through the 

Engineer-in-charge of the respective Blocks at appropriate Laboratories according to the relevant 

I.S. specifications of the materials and the said items of works and the cost of all such tests shall 

have to be borne by the Contractor and the rates of the items of works should be inclusive of cost 

of such tests. 

The tests have to be planned & carried out such that the progress of work is not hampered. 

The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these 

are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any 

as will be considered from time to time. 

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant 

Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 

contract form shall be governed by the clauses of the D.T.C.N. 

It must be definitely understood that the Government does not accept any responsibility for the 

correctness and completeness of the trial borings. 
Schedule of quantities is accompanied in the Bid. It shall be definitely understood that the 
Government does not accept any responsibility for the correctness,or completeness of this 
schedule and that this schedule is liable for alternation or omissions, deductions or alternations set 

Signature of the Tenderer Signature of the BDO 



80. 

81, 

82. 

83. 

84. 

85. 

86. 

87. 

88. 
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forth in the conditions of the contract and such omissions, deductions, additions or alternatione 

shall no way invalidate the contract and no extra monetary compensation, will be entertained. 

In case of any complaint by the labour working about the non-payment or less payment of hie 

wages as per latest minimum Wages Act, the Asst. Executive Engineer of the concerned Block will 

have the right to investigate and if the contractor is found to be in default, he may recover such 

amount due from the contractor and pay such amount to the labour directly under intination to 

the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 

BDO is final and binding on the contractor. 
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved 
quality and specification (Steel: SAIL/TATA TISCON/JINDAL/SHYAM Cement: 
KONARK/ACC/ULTRATECH) at his own cost for completion of the work with the time schedule. No 
extension of time will be granted on the application of the contractor due to delay in procurement 
of materials. 

IT the contractor removes Government materials supplied to him from the site of work with a view 
to dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal 
arising out of his contract be liable to pay a penalty equivalent to five times of the price of the 
materials according to the stock issue rate or market rate whichever is higher. The penalty so 
imposed shall be recovered at any time from any sum that may then or at any time thereafter 
become due to the contractor or from his security deposit or from the proceeds of sale thereof. 
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 
Contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials 
from approved manufacturer get it tested in the Departmental Laboratory and approved by the 
Department before use. No extension of time or escalation of price on such account shall be 
entertained in future. 

TOR rods, plates and structural members will be supplied in quantity, length and size available in 
the stock. For payment of reinforcement, the steel including plates etc. shall be measured in length 
of different diameter, size and specification as actually used (including hooks and cranks) in the 
work correct to an inch or cm. and their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and 
unnecessary lapping will not be considered for measurement and payment). 
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. 
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 
documents in support of their payment to the concerned AEE with their bills, falling which the 
amount towards royalties of different materials as utilized by them in the work will be recovered 
from their bills and deposited in the revenue of concerned department. 
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 

Trial Boring - The Department has no responsibility for the suitability of actual strata at the 
foundation level. The contractor has to conduct his own boring before starting the work and get the 
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level 
while quoting his rates for tender the contractor shall take in to account of the above aspects. 

Signature of the Tenderer 
Signaturelof the BDO 



89. 

90. 

91. 

92. 

93. 

94. 

95. 

96. 

97. 

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) nonths from the completion of the work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they 
ought to be paid for and in case of default, Department may recover from the contractor the cost of 
making good the works. The contractor is also required to maintain the road/ building for 12 
(Twelve) months from the date of successful completion of the work. 
From the commencement of the works to the completion of the same, they are to be under the 
contractor's charge. The contractor is to be held responsible to make good all injuries, damages and 
repairs oCcasioned or rendered necessary to the same by fire or other causes and they hold the 
Govt. of Odisha harmless for any claims for injuries to person or structural damage to property 

happening from any neglect, default, want of proper care or misconduct on the part of the 
contractor or any one in his employment during the execution of the work. Also, no claim shall be 
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether 
natural or incidental damages so caused will have to be made good by the contractor at his own 
cost. 
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Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per 
the latest provision of relevant 1.S. Code /.R.C. code / MORT &H specifications. 
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue 
an order book to the contractor to be kept at the site of the work with pages serially numbered. 
Orders regarding the work whenever necessary are to be entered in this book by the AEE with their 
dated signatures and duly noted by the contractor or his authorized agents with their dated 
signature. Orders entered in this book and noted by the contractor's agent shall be considered to 
have been duly given to the contractor for following the instructions of the Department. The order 
Book shall be the property of the concerned Block Development Officer and shall not be removed 
from the site of work without written permission of the AEE and to be submitted to the Engineer 
in-charge every month. 
The contractor should attach the certificate in token of payment deposit with the registration 

authority as per recent circular of the Government relating to his registration. 
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, 
P.O.L. and Royalties. Arrangement of borrows areas, land, approach road to the building site etc. 
are the responsibility of the contractor. 
The rate for each work of concrete items wherever dewatering is imperatively necessary the term 

dewatering shall mean the execution or operation of the items due to standing water as well as due 
to percolation of water. The quoted rates will be inclusive of this. 
In case the 1lowest tenderer or even the next lowest tenderers withdraw in series one by one, 

thereby facilitating a particular tender for award, then they shall be penalized with adequate 
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished. 
Appropriate action for black listing the tenderers shall also be taken apart from disincentivising the 
tenderer. 

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 
a) Required E.M.D as per the Clause No.20 of this notice. 
b) Copy of valid Registration Certificate, Valid GST Registration No, PAN Gard along with the tender 

documents and furnish the Original Registration certificate and Pan card for verification within 3 

Signature of the Tenderer Signaturof the BDO 



98. 

2.1. 

(three) days of opening of the tender before the CDo-Cum-Eo,ZP, Jharsuguda as per Clause Nn 

21 of this notice. 

2.1.3 

c) Information regarding current litigation, debarring / expelling of the applicant or abandonment 

of work by the applicant and affidavit to that effect including authentication of tender 

documents as per clause 46 of this notice. 
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d) License criteria as per Clause No.09 of this notice. 

e) Authority to seek references from the Bidder's bankers. 

f) The proposed methodology and programme of construction backed with equipment and 

material planning and deployment, duly supported with broad calculations and Quality 

Management Plan proposed to be adopted, justifying their capability of execution and 

completion of the work as per technical specifications and within the stipulated period of 

completion. 

g) Work Execution Certificate: 
The Tenderer has to submit an undertaking with necessary work completion certificate from 

the competent authority that he must have executed similar nature of work. 

AMMENDMENT TO THE CONDITION OF F2 CONTRACT 

Clause-2(a) of F2 Contract: -TIME CONTROL: -

Progress of work and Re-scheduling programme. 

2.1.1. The Block Development Officer shall issue the letter of acceptance to the successful contractor. The 

issue of the letter of acceptance shall be treated as closure of the Bid process and commencement 

of the contract. 

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in 

Charge for approval of a Programme commensurate to Clause no.14 showing the general methods, 

arrangements, and timing for all the activities in the Works along with monthly cash flow forecast. 

To ensure good progress during the execution of the work the contractors shall be bound in all cases in 

which the time allowed for any work exceeds one month to complete, 1/4" of the whole time allowed under 

the contract has elapsed, ½ of the whole of the work before of the whole time allowed under the 

contract has elapsed, 3/4tn of the whole of the work before 3/4h of the whole time allowed under 

the contract has elapsed. 

2.1.4 If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does 

not conform to the programme to which consent has been given, the Contractor shall produce, at 

the request of the Engineer-in-Charge, a revised programme showing the modifications to such 

programme necessary to ensure completion of the works within the time for completion. If the 

contractor does not submit an updated Programme within this period, the Engineer-in-Charge may 

withhold the amount of 19% of the contract value from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue Programme has 

been submitted. 

2.1.5 An update of the Work Programme shall be a programme showing the actual progress achieved, on 

each activity and the effect of the progress achieved on the timing of the remaining work including 

any changes to the sequence of the activities. 

2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. 

The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any 

time. A revised Programme is to show the effect of Variations and Compensation Events. 

Signature of the Tenderer Signature pf the BDO 



2.2 Extension of the Completion Date. 

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence 

ZiZ.2. As sOon as possible after the Agreement is executed, the Contractor shall submit the Tine & 

Progress Chart for each milestone and get it approved by the Department. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for completion of iterns of 

the works. It shall indicate the forecast of the dates of commencement and completion of various 

trades of sections of the work and may be amended as necessary by agreement between the Block 

Development Officer and the Contractor within the limitations of time imposed in the contract 

documents, and further to ensure good progress during the execution of the work, the contractor 

shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs 

for which a separate programme has been agreed upon) complete the work as per milestone given 

in contract data. 

i) 

of the Contract. The execution of the works shall commence from the 15" day or such time period 
as mentioned in letter of Award after the date on which the Block Development Officer issues 

Written orders to commence the work or from the date of handing over of the site whichever is 

later. Ir the Contractor commits default in commencing the execution of the work as aforesaid, 

Government shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the Earnest Money &Performance Guarantee/Security deposit absolutely. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 

ii) 

iv) 

v) 

vi) 

1/ 

immediately give notice thereof in writing to the Block Development Officer but shall nevertheless 

use constantly his best endeavors to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

Force Majeure, or 
Abnormally bad weather, or 
Serious loss or damage by fire, or 

Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 

Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract. 

In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining 

work and which would cause the Contractor to incur additional cost, or Any other cause, which, 

in the absolute discretion of the authority mentioned, in Contract data is beyond the 

Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing delay. The 
Contractor may also, if practicable, indicate in such a request the period for which extension is 

desired. 
2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such 

extension shall be communicated to the Contractor by the Block Development Officer in writing, 
within 3 months of the date of receipt of such request. Non-application by the contractor for 
extension of time shall not be a bar for giving a fair and reasonable extension by the Block 

Development Officer and this shall be binding on the contractor. 
2.3. Compensation for Delay. 

Signature of the Tenderer Signaturébf the BDO 



2.3.1 If the contractor fails to maintain the required progress in terms of clause 2 or to complete the 

2.4. 

work and clear the site on or before the contract or extended date of completion, he shall, without 
prejudice to any other right or remedy available under the law to the Government on account of 
SUch breach, pay as agreed compensation the amount calculated at the rates stipulated below as 
the Block Development Officer (whose decision in writing shall be final and binding) may decide on 

the amount of tendered value of the work for every completed day / month (as applicable) that the 
progress remains below that specified in Clause 2 or that the work remains incomplete. 
This will also apply to items or group of items for which a separate period of completion has been 
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day 
basis. 
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Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group 
of items of work for which a separate period of completion is originally given. 
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the Government. In case, the contractor does not achieve a 
particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 
2.1.5, the amount shown against that milestone shall be withheld, to be adjusted against the 

compensation levied at the final grant of extension of time. Withholding of this amount on failure 
to achieve a milestone shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be 

withheld. However, no interest whatsoever shall be payable on such withheld amount. 

Incentive for early completion 
Amendment to Para-3.5.5(V) Note-ll of OPWD Code, Vol-l by modification 

2.4.1 For availing incentive clause in any project which is completed before the stipulated date of 
completion. Subject to other stipulations it is mandatory on the part of the concerned Block 

Development Officer to report the actual date of completion of the project as soon as possible 
through fax or e-mail so that the report is received within 7 (seven) days of such completion by the 
concerned Block Development Officers& the Administrative Department. The incentive for timely 
completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract 
value. Assessment of incentives may be worked out for earlier completion of the work in all respect 
in the following scale; 
Before 30% of contract period 
Before 20% to 30% of contract period 
Before 10% to 20% of contract period 
Before 5% to 10% of contract period 
Before 5% of contract period 

Signature of the Tenderer 

=5% of Contract Value 

=4% of Contract Value 

=3% of Contract Value 
=2% of Contract Value 

=1% of Contract Value 

SignatureRf the BDO 



2.5. Management Meetings 
2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The 

99. 

business of management meetings shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure. 
2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his 

record to those who attending the meeting and to the Higher Authority. The responsibility of the 

parties for actions to be taken to be decided by the Engineer either at the management meeting or 

after the management meeting and stated in writing to all who attended the meeting. 

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter 

No.8310 dt 17.05.2006 of Works Department, Odisha): -

Total 
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To rescind the contract (of which rescission notice in writing to the contractor under the hand of 

the Block Development Officer shall be conclusive evidence), 20% of the value of left-over work will 

be realised from the contractor as penalty. 

The tenderers are required to go through each clause of Form P-1 includes existing provisions of 

PWD Code and amendments made there to carefully in addition to the clauses mentioned here in 

before tendering. 
No. of Clauses 99 (Ninety-Nine) 

SCHEDULE-A 

CERTIFICATE OF NO RELATIONSHIP 

I/We hereby certify that I/We* am/are* related/not related(*) to any concernedofficers 

(*) -Strike out which is not applicable 

Signature of the Tenderer 

of 
Block of the rank of AEE& above and any officer of the rank of Under Secretary 

above of thePR&DW Department, Govt. of Odisha. I/We* am/are* aware that, if the facts subsequently 

proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and 

I/We* shall be liable to make good the loss or damage resulting from such cancellation. 

VWe also note that, non-submission of this certificate will render my /our tender liable for rejection. 

Signature of the Tenderer 
Date: 

Signaturelof the BDO 



LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK 

Water Tanker 

Tractor 

Truck 

Centering & Shuttering Materials 

Mixture Machine 

List of plants and equipment 

Plate Vibrator 

Needle Vibrator 

Water Pump 

Generator 

NOTE: 

SCHEDULE-B 

1 

2. 

3. 

2 Nos 

1 Nos 

1 Nos 

200 Sqm 

1 Nos 

1. Capacity of each plant and equipment should be as per specification attached separately. 

2 Nos 

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, the 

authority of which in either case is to be substantiated before award of the work. 

4 Nos 

3. The equipment mentioned above must be clearly indicated as "Owned/ Leased." 

2 Nos 

4. The above list is not exhaustive. All other machinery/equipment as will be required for satisfactory completion of the work 

shall have to be deployed by the agency. 

a) Diesel Generator Having capacity of 32 K.W. 

b) Truck Having capacity of 12 tonnes. 

1 Nos 

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained. 

CAPACITY OF PLANTS AND EQUIPMENTS 

Signature of the Tenderer 

Requirement 

a)Tractor: - The tractor should have a minimum capacity of 22 to 50 H.P. 

b) Water Tanker: -The water tanker should be a truck mounted one or as a trailing unit having minimum capacity of 

5000 liters. 

c) Water Pump: - Having capacity of 3H.P. to 27 H.P. 

Concrete Mixer Batch Type Concrete Mixer as per IS-1791 / 1985 for capacity of 5-15 Cum /hour (Tilting drum type) 

with power operated side loaded revolution counter, automatic shaker, Gear mounted on steel chassis with 4 MS 

wheels complete with suitable prime mover. 
b) Welding generator Having Capacity of 8-15 KW. Immersion type with vibrating Needle of 40 mm/ 50mm/60mm &4 

meter length. 

Signa�ure the BDO 



1 

2 

3. 

Note: 

a) 

b) 

a 

b) 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TEND 

ERED OR ABANDONMENT OF WORK BY THE TENDERER 

Is the tenderer currently involved 

in any litigation relating to the 
works. 

If yes: give details: 

Has the tendereror any of its 

SCHEDULE-"C" 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

Has the tenderer or any of its 

constituent partners failed to 

perform on any contract work in 

India during the last 3 years. 

If yes, give details: 
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Signature of the Tenderer 

Yes/ No 

Date: 

Yes / No 

If any information in this schedule is found to be incorrect or concealed, qualification application 

will be summarily be rejected. 

Yes / No 

Signature of the Tenderer 

Signaturof the BDO 



1. 

2 

3 

4. 

The 

The undersigned, do hereby certify that all the statements made in the required attachnents are 
true and correct. 

M/s 
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SCHEDULE -D 
AFFIDAVIT 

undersigned also hereby certifies that 

Signature of the Tenderer 

neither firm 

nor any of its constituent 
partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor 
any contract awarded to us for such works have been rescinded during the last three years prior to 
the date of this bid. 

Our 

The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish 
pertinent information as deemed necessary and as requested by the Department to verify this 
statement or regarding my (our) competency and general reputation. 

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such information at the request of the Department. 

(Signed by an Authorized Officer of the firm) 

Signaturet the BDO 



Name of 

Employ er 

1 

Name of 
location 

and name 
of work 

2 

Signature of the Tenderer 

Contract 

price in 

LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS 

Indian 

Rupees 

3 
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SCHEDULE -E 
WORKING EXPERIENCE 

Items of 
works 

Date of 
starting the 
work as per 
Agreement 

5 

Stipulated date 
of completion of 
the work as per 
Agreement 

6 

Revised 
target date of 
completion n 
of the work, 

any 

7 

Reasons for 
slow 
progress, if 
any, with 

the updated 
billing 
amount 

8 

Signature of the Tenderer 

Signaturepf the BDO 



Title of officer: -

Name of Firm: -

Date: -

Contractor 

Tender 

Rs. 

OF 

No. 

papersold 

Money Receipt No. 
dt 

Signature of the Tenderer 

for 

J-(Rupees 

24 

For official use only 

the work 

Dt. 

as 

BLOCK" at an estimated cost of Rs. 

payable at Jharsuguda. 

Block Development Officer 

"IMPROVEMENT 

only on 

OF 

J- (Rupees 
payment of 

only vide 

against Demand Draft/TD/NSC 

Signature of the BDO 

Block Deve bpment Officer 
Jharsuguda 



01. E.M.D. 

02. Valid Registration certificate: -

03. PANCard: -

04. G.S.T No : -

05. Nos. of Tender paper: -

Total: - Sheets only 

Signature of the Tenderer 
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For official use only 

Furnished / Not furnished 

Rs. 

in shape of 

Pledged/Not Pledged 

Copy furnished/Not furnished 

Copy Furnished/Not furnished 

Copy Furnished/Not furnished. 

APPROVED 

Block Development officer 
Jharsuguda 

Signaturegf the BDO 
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