ZillaParisad
JHARSUGUDA

PR&DW DEPARTMENT,ODISHA

BID DOCUMENT
Name of the work: Improvement of Govt.High School Kirmira under
PM SHRI
Estimated cost: Rs.53, 23,000.00
Name of the Block: Kirmira

Name of the District: JHARSUGUDA

e e

Signature of the Tenderer Signature of the BDO Kirmira



CHECKLIST TO BE SUBMITTED BY THE BIDDER

Sl. Particulars Whether furnished Reference
No to Page no.
Yes No
Costoftenderpaper®............... (Scanned
Gl copy of financial instrument shall be furnished)
EM.Dfor¥ .....ccoeeevieennn. I- Copy offinancial
instrument shall be furnished)
02.
Or
EM.DforRs ...ccoerienns /- deploying machineries
outsidetheState
03. Copy of valid Registration Certificate
04. Copy of valid GST Registration certificate
05. Copy of PAN Card
06. No Relationship Certificate in Schedule — A
07. Works Experience -
List of works (similar nature)executed (Schedule-E)
08 Information regarding current litigation, debarring /
’ expelling ofthe tender or abandonment of the work by the
(A) tenderer (Schedule-C)
(8 Affidavit (Schedule-D)
09 Tools & Plants and machineries as per the requirement
in Schedule-B Proof of ownership of Tools & Plants and
machineries is to be furnished in shape of copy of
invoices / required sale deed in case of 2"purchase /
required lease deed with owner ship documents of the
leaser duly attested. In case of centering & shuttering
materials certificate oftheExecutive Engineer of Works
Department within 90 days of last date of receipt of
tender is allowed.

Signature of the Tenderer
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Signature of the BDOKirmira
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CONTRACT DATA

GENERAL INFORMATIONS: -

Sl. No Item Details
1 [Tender Call Notice No.
5 IName of the Work Improvement of Govt.High School Kirmira
under PM SHRI
3 |Name and Address of Contractor with Ph. No.
4 |Officer Inviting Tender Block Development Office, Kirmira
5 [Engineer-in-charge of work IAsst. Executive Engineer
Estimated Cost: Rs. 53,23,000.00
6
\IAmount put to tender: Rs42,33,728.00

BID INFORMATION: -

Intended completion period/Time
1 . . P P / Calendar Months-03 (Three)
period assigned for Completion
2  |Last Date & time of submission of Bid Date: -11.12.2024, 5.30 PM
3 Cost of Bid Document
Bank draft amount separatel
T ekntnii parately Rs. 6000.00
(Cost of tender paper)
ii | Infavour of Block Development Officer, Kirmira
iii | Payable at Kirmira
4 Bid Security
i | Amount Rs.42337.00
ii | In favour of Block Development Officer,
jii | Payable at Block Office,Kirmira
iv | Type of instrument IAs specified in the bid document.
5 Bid validity period 90 days
6 Minimum period of contract / agreement 03 Calendar Months
7 Currency of payment for Contract Indian Rupees
8 Language of Contract English

Signature of the Tenderer

v p \
Signature of the BDO

irmira
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DETAIL TENDER CALL NOTICE
Sealed Percentage Rate Bids are invited from B class contractors registered with the State
Government and contractors of equivalent Grade / class registered with Central Government / MES /
Railways for execution of Civil works on production of definite proof from the appropriate authority
in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the following worksfor the
projects mentioned in the DTCN.

SI. No. | Name of the Project Cost of the Project in Rs.

1 | Improvement of Govt.High School Kirmira Rs42,33,728.00p
under PM SHRI

This Detailed Tender Call Notice along with the clauses mentioned here in shall form a part of
thecontract and agreement.

The bid document will be available from date.25.11.2024 at 10.00 A.M. to date.11.12.2024 till 5.30
P.M. in Jharsuguda.nic.in and the last date is 11.12.2024 up to 5.30 P.M. for receipt of complete bid
documentin all respect alongwitha non refundable fee of Rs.6,000.00 (Rupees Six thousand)only
towards the cost of bid documents in the form of Demand Draft issued by any Nationalized/
Scheduled Bank in favors of Block Development Officer, Kirmiraand payable at State Bank of India,
Kirmira ’

The interested bidders are hereby advised to download a copy of the same from the website and
Submitalongwith all the requisites well before the stipulated date.

The tender will be opened in the Conference Hall of Block Development Office, Kirmira at 11.00 P.M
on dated.13.12.2024 in the presence of the Bidders or their authorized representatives having
written authorization for the purpose.

1. The authority will not be responsible, if any portion of the bid document is modified and in all
cases the conditions stipulated in the original document kept in the Office of the undersigned
shall prevail.

2. Bidding documents will be Dispatched by registered/speed post only. The Department will

not be held responsible for the postal delay if any, in the delivery of the documents or non-
receipt of the same.

3. If the tender documents sent through registered / speed post do not reach in the concerned
office by the above date and time, the offer will not be considered on any account even if the
tender documents were dispatched by the tenderer before the due date.

4. The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the
contractor, attested copy of valid registration certificate, attested copy PAN card, attested
copy GST No, attested copy of cast certificate with original AFFIDAVIT and No relation
certificate.The envelope is to be sealed and super scribedas"NAME OF THE WORK” (As
mentioned in the DTCN Column-2 of the above Table for each project). The Tenderers are not
required to write their name on the outer cover containing the bid documents. They are only
required to write the name of the work and authority who had issued the tenders. The tender
should be submitted through Registered Post/ Speed Post only.

Signature of the Tenderer




5. No tender paper will be received by hand or courier service. €
The contractors registered with State Government and contractors of equivalent Grade / clasg\\
registered with Central Government / MES / Railways having registration for Civil, works "\:\
having competency and expertise in Civil works can put tenders for this work. : 75‘1-\

7. The contract will be drawn in P.W.D. P-1 contract form. |
The contract shall be drawn & signed by concerned Block Development Officer on behalf of
the Government of Odisha after successful bidding procedure.

11.  No tender documents will be sold to the intending tenderer beyond the date and time of sale
mentioned in the tender notice.

12. No tenderers will be permitted to furnish their tender in their own manuscript papers. No
letter should accompany the tender.

13.  The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule, Any change in the wordings will not be accepted.

14. The work is to be completed in all respects within 03 (Three) calendar months from the date
of issue of work order.

15.  All tenders received will remain valid for a period of 90 days from the last date prescribed for
receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and
the Department.

16. The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal)
both in figure and words at appropriate place of Tender Schedule. |

i. In case of percentage (%) rate tenders, only percentage quoted shall be considered.
Percentage quoted by the Contractor shall be accurately filled in figures and words, so that
there is no discrepancy.

ii. If any discrepancy is found in the percentage quoted in words and figures, then the
percentage quoted by the Contractor in words shall be taken as correct.

iii.  If any discrepancy is found in the percentage quoted in percentage excess / less and total rate
quoted by the Contractor then percentage will be taken as correct.

iv.  The percentage quoted in the tender without mentioned excess or less and not supported
with the corresponding amount will be treated as excess. Where the Contractor has omitted
to quote the rates either in figures and words, the officer opening the tender should record
the omission.

v.  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items
only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill.

vi.  No excess over and above the estimated rates shall be allowed in case the lowest tenderer
fails to negotiate his rates to estimate rates, the documents shall be forwarded to higher

authority for approval.

17. Every page of the D.T.C.N. and tender paper should be signed by the tenderer failing, which | : 7

the tender will be rejected.

Signature of the Tenderer



Amendment to Appendix-1X, Clause-36 of OPWD Code, Vol-Il by inclusion

17.1  If the rate quoted by the bidder is less than 15% of the tendered amount then such a
bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more
than one bid is quoted at 14,99% (Decimals up to two numbers will be taken for all practical
purposes) less than the estimated cost, the tender accepting authority will finalize the tender
through a transparent lottery system. Where all bidders/their authorized representatives with
other official members nominated for the purposes will remain present.

Amendment to Para-3.2.8 Note-ll of OPWD Code, Vol-| by inclusion
17.2 In case of tender accepted below schedule of rate, the tender amount excluding
percentages shall be treated as sanctioned amount and allotment will be limited to that

extent any deviation in scope of work affecting the agreement amount in such an agreement
will be governed by the relevant provision of OPWD Code.

Amendment to Para-3.5.18 Note-VIil of OPWD Code, Vol-I
17.3 Before acceptance of tender the successful bidder will be required to submit a work
programme and milestone basing on the financial achievement so as to complete the work
within the stipulated time period and in case of failure on the part of the agency to achieve
the milestone liquidated damage will be imposed.

18. The tenderer shall carefully study the tentative drawings and specifications applicable to the

contract and all documents, which form a part of the agreement to be entered in to, by the
accepted tenderer and detailed specifications of Odisha, and other relevant specifications of
Board of Indian Standard (BIS) and Drawings, which are available.

Complaint at a future date that plans and specifications have not seenbythe tenderers cannot
be entertained.

19.  The drawings furnished with the tender are tentative and subject to revision or modification
as tendered during the execution as per actual necessity and detail test conducted. But the
tendered rates quoted by the tenderer will hold good in case of such modification of drawings
during the time of execution and shall in no way invalidate the contract and no extra
monetary compensation will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Engineer-in-Charge as and when required. By admission
of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour
and food stuff etc. in every case, materials must comply with the relevant specification and
that rates quoted by him in the tender will be adequate to complete the work according to
the specifications attached thereto and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted rates including
labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight

Signature of the Tenderer Signature of the BDO Kirmira
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for all Materials and all other charges necessary for the completion of the work, to th{ nti
Satisfaction of the Engineer-in-Charge of the work and his authorized subordinates. Aft‘(-.k
acceptance of the contract rate Government will not pay any extra charges for any reason in
Case the contractor claims later on to have misjudged as regard availability of materials,
labour and other factors.
20.  The bid must be accompanied by Earnest Money Deposit (EMD) of the amount @ 1% (One
Percent) of the estimated cost put to tender rounded to nearest hundred rupees i.e.,As Mentioned
in the DTCN Column No-6 only along with tender in shape of Fixed Depositreceipt of Scheduled Bank
/ Post Office Savings Bank Account / National Savings Certificate / Postal Office Time Deposit

Account duly pledged in favour of Block Development Officer, Kirmirapayable at Kirmira as per the
down in OGFR and in no other form. Bidders desirous to hire machineries

de the State are required to furnish 2% (Two percent) of the amount put to
hape and as per the above terms and conditions. Tenders not accompanied

terms and conditions laid
or Equipments from outsi
tender in form of above s

with EMD as specified above shall be liable for rejection.
(N.B.: - Pay orders or Banker’s cheque from any Scheduled Bank in favour of Block

Development Officer, Kirmira, shall not be considered as EMD).

21, The tender should be accompanied with the attested true copies of the valid Registration
certificate, Valid G.S.T. No. and PAN card which are mandatory and the original certificates
are to be produced within 3(three) days of opening of the tender or at the time of opening of
the tender before Block Development Officer, Kirmirafor verification otherwise his/her bid shall

be declared as non-responsive and thus liable for rejection.
22.  The tender containing extraneous conditions not covered by the tender notice are liable for

rejection and quotations should be strictly in accordance with the items mentioned in the Call
Notices. Any change in the wording will not be accepted.

23. Letters found in the envelope or lowering the rates or dealing with any point in connection
with the tender and regarding adjustment of E.M.D. or any other matter will not be
considered.

24, The department reserves the right of authority to reject any or all tenders received without

assigning any reason whatsoever,
25, The earnest money will be retained in the case of successful tenderers and will be dealt with

The retention of E.M.D. with the Department will carry no interest.

26. The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted for the
award prior to expiration of the validity period by e-mail confirmed by registered letter. This
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will
state the sum that the Engineer-in-charge will pay the contractor in consideration of the
execution, completion and maintenance of the Works by the contractor as prescribed by the
contract (Hereinafter and in the contract called the “Contract Price”).

e 1
BDO Kirmira

Signature of the

Signature of the.Tenderer
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The Notification of award will constitute the formation of the contract, subject to only to the
furnishing of a performance security and (Initial Security Deposit) in form ofFixed Deposit
receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate
/ Postal Office Time Deposit Account duly pledged in favour of the Block Development Officer,
Kirmiraand in no other form which including the amount already deposited as bid security
shall be 5 % of the value of the tendered amount and sign the agreement in the P.W.D. form
No.P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the concerned
Block Development Officer or as directed. The security deposit together with the earnest
money and the amount withheld according to the provision of P-1 agreement shall be
retained as security for the due fulfillment of this contract and additional performance
security in accordance with the provisions of the agreement. The agreement will incorporate
all agreements between the Block Development Officer and the successful bidder within 15
days following the notification of award along with the Letter of Acceptance. The successful
bidder will sign the agreement and deliver it to the BDO/Engineer-in-Charge. Following

documents shall form part of the agreement

a) The notice-inviting bid, all the documents including additional conditions, specifications
and drawings, if any, forming the bid as issued at the time of invitation of bid and
acceptance thereof together with any correspondence leading thereto & required amount

of performance security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments. ?
Failure to enter in to the required agreement and to make the security deposit as above |
shall entail forfeiture of the Bid Security. No contract (tender) shall be finally accepted
until the required amount of initial security money is deposited. The security will be
refunded after (12) twelve months of completion of the work and bayment of the final bill ,
and will not carry any interest (As per order No. 17823 dt. 11.10.2006 of Works !
Department)

TECHNICAL SPECIFICATION: -

27. The contractor should be liable to fully indemnify the Department for payment of
compensation under workmen compensation act. Vill of 1923 on account of the workmen

employed by the contractor and full amount of compensation paid will be recovered from the

contractor.
28. Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of
Odisha, Works Department.
29.  The contractor shall bear cost of various incidentals, sundries and contingencies necessitated
by work in full within the following or similar category.
a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including

prevailing sale tax / GST from time to time. Ferry tolls, conveyance-charges and other cost on
account of land buildings including temporary building required by the tenderer for collection
of materials, storage, housing of staff or other purpose of the work are to be borne by the
contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land

T

Signature of the Tenderer Signature of the BDO Kirmira i
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rk and g,
owned by Govt. at the site of the work for bonafide use of the land::rr \g/;tainmg 3‘;:;
construction of temporary nature by the contractor shall be done ad o constructig"_
permission from the Engineer-in-Charge of Civil portion of the work an ad i a&;
shall have to be demolished and debris removed and ground made good an

completion of the work at no extra co.st. - ) fime to time unless K-Forms

b) Royalty will be recovered from each bill as notified by Govt. rom- : e
are enclosed. Refund of royalty at later date after passing of the bills cannot be en
the recovery of royalty is being credited to revenue. _

c) Labour car;yps or huts necessary to a suitable scale including conservancy and_ -sam;ar')f/
arrangements therein to the satisfaction of the local labour laws and health authorities sha
have to be provided by the Contractor. '

d) Arrangement of suitable water supply including pipe water supply where available for the
staff and labour as well as for the execution of the work is sole responsibility of the
Contractor and no extra cost for carriage of water will be entertained.

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by
the Contractor.

f) Suitable safety Equipments and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at
work and approaches in order in project the public and employees from accident has to be
provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever
necessary at his own cost.

j)  The Contractor shall implement all the Guidelines issued by the State Govt. & Central Gouvt.
for the construction workers at the project site for COVID-19 pandemic.

30. No payment will be made for layout, benchmark, level pillars

31. After the work is finished all surplus materials s

extra payment will be made to the Contractor in this account.
32. It should be understood clearly that no claim what-so-ever will be entertained to extra items
of works quantity of any item besides estimate amount unless written order is obtained from

the competent authority and rate settled before the extra items of work or extra quantity of
any items of work is taken up.

Signature of the Tenderer




35.

36.

37.

38.

39.

40.

41.

Signature of the Tenderer

No part of the contract shall be sublet or transfer be made by the power of attorney
authorizing others to receive payment on contractor’s behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of
terms and conditions of contract and other necessary documents can be seen in all the offices
issuing the documents and office of the under signed during office hours every day expect on
sundays and Public Holidays till last date of sale and receipt of tender papers. Interested
bidders may obtain further information at the same address. But it must be clearly
understood that tenders must be received in order and according to instructions in complete
shape. Incomplete tender is liable for rejection.

No Relation certificates.

The contractor shall furnish a certificate along with the tender to the effect that he is not
related to any officer in the rank of an Asst. Executive Engineer& above /Under Secretary &
above in the PR & DW Department. If the fact subsequently proved to be false, the contract is
liable to be rescinded. The earnest money & the total security will be forfeited & he shall be
liable of make good to damages the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

All items of work as per schedule of quantities of this tender should confirm to Odisha
Detailed Standard Specification, as per the PWD specification and latest provisions of relevant
clauses.

Shuttering &centering shall be with suitable steel shutters in side of which shall be lined with
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any
extra cost to employer and the Department will have the right to inspect the scaffolding,
centering and shuttering made for the work and can reject partly or fully such structures, if
found defective in their opinion. Any eventually such as loss of lives or properly due to failure
of centering and shuttering shall be the responsibility of the Contractor regarding
compensation of all claims thereof. )

Cement Concrete should be machine mixed by weight by means of concrete mixture
confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete
works. The Contractor should arrange his own batching plant concrete mixer appropriate
vibrators, pumps, etc. for this purpose at his own cost and departmental machinery If
available only may be utilized on payment of necessary hire charges as detailed in clause of
recovery sheet on necessary requisition.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net &
the Engineer-in-Charge or his representative shall have the right to test the weight & quality
from time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for
raising shed for store and pay of security guard etc. will be borne by the Department. The
department is not responsible for any theft or loss of materials at site. It is contractor’s risk.

Signature of the

BDO Kirmira
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Under any such plea, if the tenderer stops the work, he shall have to pay the full penali\lhzai% ¢

per clauses of the contract.
42.

\

. o e A
Approach road to site of work for transport of materials to site of work is sole responsibility of
the Contracto

r. Statutory traffic restriction in the town area for Transport of construction

material to site of work is to be taken in to consideration before tendering and no
consideration for extra time or compensation thereof shall be considered.

3

J’ﬂ"

43, The contractor should at his own cost arrange necessary tools and plan

efficient execution of work and the rates quoted should be inclusive o
and running charges of such plant and cost of consumables.

ts required for

f transportation, hire
44.  The machineries if available, with the department may be supplied on hire as per charges

noted in the enclosed statement and may be changed from time to time subject to the

condition that the contractor will execute in advance an agreement with the Engineer-in-
Charge.

45, No claim whatsoever will be entertained for supply of machineries.
46.

An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any work in the last three years, prior to the date of the bid,
shall be debarred from qualification. The tenderer must submit the required information of
the DTCN. The tenderer is to furnish an affidavit in the specified format as per the DTCN.
Regarding authentication of tender documents & information about any litigation & Bank

guarantee etc. Non-furnishing of the information and required affidavit, the tender will be
liable for rejection.

a7. It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member by a
representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Asst. Executive Engineer. The contractor shall bear the cost so

involved in testing. The test specimen in cube should be carried out in the

Departmental Control at any Government Approved Test LaboratoryorZonal Laboratory

at Sambalpur. Test should be carried out in accordance with the stipulation in Bridges
code section-l|ll,

c) Test specimens shall be formed carefully in accordance with the standard method of
taking test specimen and no plea shall be entertained later on the grounds that the

casting of the test specimen was faulty and that the result of the specimen did not give

a correct indication of the actual quality of concrete.
d)

Plain concrete and reinforced concrete specimens will be tested in Government

Approved Test Laboratory or Zonal Laboratory at Sambalpur. Cost of testing of all
specimens and samples will be borne by the Contractor.

. W
Signature of the Tenderer Signature of the BEO Kirmira



49.

50.

51.

52.

53.

54.

55.

56.

57.

Signature of the Tenderer

The rates quoted should be inclusive of carriage of water required in connection with
execution of the work. No claim for carriage of water whatsoever will be entertained.

It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself
by actual inspection of the site and locality of the work about the quality and availability of
the required quantity of materials, Medical aid, labour and Flood stuff etc. And that the rates
quoted by him in the tender will be adequate to complete the work according to the
specifications attached thereto and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted labo

ur rates and
materials with taxes, Octroi and other duties lead, lifts, loadin

g and unloading freight for
materials and all other charges necessary for the completion of the work to the entire
satisfaction of the Engineer-in-charge of the work and his authorised subordinates. After
acceptance of the contract rates Government will not pay any extra charges for any reason in
case the contractor finds later on to have misjudged the conditions as regards the availability
of materials, labour and other factors.

The contractor will be responsible for any misuse, loss or damages due to any reasons

whatsoever of any departmental material during the execution of work.

In case of loss,
damage or mis

use, recovery at the rate at 5 times the cost of the materials will be deducted
from the bills or his other dues.

All special conditions & special concessions offered in the tenderer may specify clearly. All
reinforced cement concrete work should be done in presence of concerned Technical
Consultant & Contractor.

The Department will have right to inspect the scaffolding, centering& shuttering made for the
work and can be reject partly or fully such structures if found defective in their opinion.

The prevailing percentage of |.T. Department of the gross amount of the bill towards income
tax will be deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s
bill, it must be clearly understood that under no circumstances any interest is chargeable for
the dues or additional dues if any payable for the work executed and final bill pending
disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals
and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor
who undertakes execution of work through labour should produce valid license from licensing
authorities of Labour Department. Within one month of starting the work.

Signature of the BDO Kirmira




58. Performance Security ) ,
£ dification |
Amendment to Para-3.5.5(V) of OPWD Code V0|:fb r:noce security (APS) shall be obtained from
Additional Performance Security De osit-Additional Pe orm 1 such an event, afily the

. to tender.
the bidder when the bid amount is lessthan the estimated cost put‘ o eost put 10 render shall have
successful bidder who has quoted less bid price/ rates than the estim

. s per 0.M No- 4559 dated
to furnish the Additional performance security as per the following rate as P
05.01.2021 of Works Department, Govt. of odisha. T T deposited |
Sl.No | Range of difference between the Additional Pen‘orr?ance security to b P
estimated cost put to tender and Bid by thesuccessful bidder.

amount.

B

No additional Performance Security.
50% of (Difference between estimated co
tender and Bid amount).
150% of (Difference between estimated cost put
totender and Bid amount).
Estimated cost minus the quoted amount as Additional Performance Security Deposit in shape of Fixe
Deposit receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate /
Post Office Time Deposit Account duly pledged in favour of Block Development Officer, Kirmira within
seven days of issue of Letter of Acceptance (LoA), otherwise the bid shall be cancelled and security
deposit shall be forfeited and further proceeding for black listing shall be initiated against the successful
bidder.(as per Govt of Odisha works department office memorandum no. 14299, dt.03.10.2017 and
amendment of para no 3.5.5 (V) of OPWD code volume 1).
59. Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the AEE of the
Block.
60.  An engineering personnel of the executing agency should be present at work site at the time

Below 5%
2 From 5% and above and below 10%

st put to

3 From 10% and above

d

of visit of High-level Inspecting officers.

61.  All reinforced cement work should conform to Odisha Detailed specification and should be of
proportion M-15M-20 & M-25 having a minimum compressive strength (in work test)
150Kg/200Kg/250Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in
accordance with 1S 456/2000 and 1S 516 using 12mm to 20mm. size hard black crusher broken
granite chips (20mm size not be exceed 25%).

62.  Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H.
etc. either rainwater or sub-soil water if necessary, should be borne by the contractor. No
payment will be made for benchmarks. Level pillars, profiles and benching and levelling the
ground wherever required. The rates quoted should be for finished items of works inclusive of
these incidental items of work.

63. It should be understood clearly that no claims whatsoever would be entertained.

64. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-44150
dtd.25.11.57.

Signature of the Tenderer Signature of the B innira




70.

71.

72.

73.

74.

75.

Signature of the‘Tenderer

4t

The Contractor will have to submit monthly report on return of labourfor both skilled and
unskilled employed by him on the work to the concerned Block Development Officer.

All fittings for doors and windows as supplied by the Contractor should be of best quality and
conform to relevant 1.S. specification and should be got approved by the Engineer-in-charge
before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite
Equipments for testing buildings, if found necessary and bear the entire cost of such test.

All reinforced cement concrete works should be finished smooth. Extra charges for plastering
if required to any R.C.C. structures like Bathing Steps, Guard wall etc. shall not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that
the rate for one item should not be unworkably low and for others too high.

If there is any damage to the work due to natural calamities like flood or cyclone or any other
cause during the course of execution of work or up to 12 months after completion of work or
if any, imperfection becomes apparent to the work within 12 months from the date of final
certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained.

The Fly ash bricks of good qualities should be used. The bricks should be approved by the
Engineer-in-charge before use in the work and should conform to the minimum strength as
per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who

undertakes execution of work through labour should produce valid license from the licensing
authority of labour Department. Within one month of starting the work.

Standard co-efficient for linear measurement will be adopted while calculating consumption

of steel and no claim whatsoever regarding difference in co-efficient of steel will be

entertained. The rates quoted shall be inclusive of any eventuality of difference for co-

efficient for linear measurements.

Engineering Contractors desiring to avail the exemption facility of EMD should submit an

original affidavit as regards, the fact of availing award of work without submission of EMD/ISD
during the current financial year. He should also produce original contract license at the time
of opening of tender document to make necessary entry to that effect as such facilities are

limited to three participation in tender during a financial year. Otherwise, their tender will be

liable for rejection.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be

deemed to have been entered in to within the State of Odisha and it is agreed that neither

party to the contract will be competent to bring a suit in regard to the matter by this contract
at any place outside the State of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)
All materials before they are being used in the items of works as per this Schedule of
quantities and also the finished items of work where tests are applicable shall have to be

)
Signature of the BDO Kirmira



(ii)

(i)

77.

78.

78.

80.

81.

82,

83.

Signature of the Tenderer

i iate Laborgop,
tested through the Engineer-in-charge of the respective Blocks at appropriat . Sk;'m&
i idi s of works ang
according to the relevant LS. specifications of the materials and the said item iy m:
e items
the cost of all such tests shall have to be borne by the Contractor and the rates o o
works should be inclusive of cost of such tests. _ !
The tests have to be planned & carried out such that the progress of work is not hampered.

The tests are mandatory as per the prescribed frequencies and L.S. speciﬁ.cat:ons. Howe'v-er,
these are not exhaustive and the Engineer-in-charge has the right to prescribe other required
testif any as will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under
P-1 contract form shall be governed by the clauses of the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for
the correctness and completeness of the trial borings.

Schedule of quantities is accompanied in the Bid. It shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions
alternations set forth in the conditions of the contract and such omissions, deductio
additions or alternations shall no way invalidate the contr
compensation, will be entertained.

In case of any complaint by the labour working about the non-
\wages as per latest minimum Wages Act, the Asst.
the right to investigate and
amount due from the contra

or
ns,
act and no extra monetary

payment or less payment of his
Executive Engineer of the Block will have
if the contractor is found to be in default, he may recover such
ctor and pay such amount to the labour dir

to the local labour office of the Govt. The contractor shall not employ child labour. The
decision of the BDO is final and binding on the contractor.

The contractor should arrange the materials like St

ectly under intimation

eel, Cement, paint and bitumen etc. of
SAIL/TATA TISCON/JINDAL/SHYAM Cement:

If the contractor removes Government materials s
view to dispose of the same dishonesty,
criminal arising out of his contract be lia

upplied to him from the site of work with a
he shall be in addition to any other liability civil or

ble to pay a Penalty equivalent to five times of the

chever is higher.

en or at any
security deposit or from the

>
, AN
Signature of the Doq(}rr}ﬂra




84,

85.

86.

87.

88.

89.

90.

Signature of the Tenderer

EQV)

materials from g3
Pproved manufacturer get it tested in the Departmental Laboratory and

approved by the
Yy Department before use, No extension of time or escalation of price on such
account shall be entertained in future,

iTnthLOStZCT-a:: i:;‘:{;:;::t:fral TNfembers will be supplifad in quantity, length and size available
i T oF Gt rein ‘orcement, the steel including plates etc. shall be measured
:'anksg) i the‘ Vj;?:tc::i::::tter, suz'e and specification a.s act.ually used (including hooks and
‘ 0 an inch or cm. and their weight calculated as per sectional
weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-
Charge (Wastage of bars and unnecessary lapping will not be considered for measurement
and payment).
The contractor should at his own cost arrange necessary tools and plants required for the
efficient execution of work and the rates quoted should be inclusive of the running charges of
each plant and cost of conveyance.
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned AEE with their bills, falling which the
amount towards royalties of different materials as utilized by them in the work will be
recovered from their bills and deposited in the revenue of concerned department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable
for the work.
Trial Boring - The Department has no responsibility for the suitability of actual strata at the
foundation level. The contractor has to conduct his own boring before starting the work and
get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at
founding level while quoting his rates for tender the contractor shall take in to account of the
above aspects.
Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from
the completion of the work arising out of defective or improper materials or workmanship
timing are upon the direction of the Engineer-in-Charge to be amended and made good by
the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall
be decided that they ought to be paid for and in case of default, Department may recover
from the contractor the cost of making good the works. The contractor is also required to
maintain the road/ building for 12 (Twelve) months from the date of successful completion of
the work.
From the commencement of the works to the completion of the same, they are to be under
the contractor’s charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes
and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural
damage to property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution of the work.
Also, no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot

Signature of the B




or any other calamity whether natural or incidental damages so caused will have to |

|
€Rady
good by the contractor at his own cost.

91.  Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement

per the latest provision of relevant 1.5, Code / I.R.C. code / MORT & H specifications,
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by
the AEE with their dated signatures and duly noted by the contractor or his authorized agents
with their dated signature. Orders entered in this book and noted by the contractor’s agent
shall be considered to have been duly given to the contractor for following the instructions of
the Department. The order Book shall be the property of the concerned Block Development

Officer and shall not be removed from the site of work without written permission of the AEE
and to be submitted to the Engineer-in-charge every month.

as \
92.

93. The contractor should attach the certificate in token of payment deposit with the registration

authority as per recent circular of the Government relating to his registration.
94,

The rates quoted by the contractor shall cover the latest approved rates of labours, materials,
P.O.L. and Royalties. Arrangement of borrows areas, lan

d, approach road to the building site
etc. are the responsibility of the contractor.

95, The rate for each work of concrete items wherever dewatering is imperatively necessary the
term dewatering shall mean the execution or o

well as due to percolation of water. The
96. In case the

peration of the items due to standing water as
quoted rates will be inclusive of this,

1*lowest tenderer or even the next lowest tenderers withdraw in series one by

disincentivising the tenderer.
97. ELIGIBILITY CRITERIA: To be eligible for qualification,

applicants shall furnish the followings.
a) Required E.M.D as per the Clause No.20 of this not

ice.
b) Copy of valid Registration Certificate, Valid GST Registration No, PAN card along with the
tender documents and furnish the Original Re
verification within 3 (three) days of openin
officer, Kirmira as per Clause No. 21 of this
c) Information regarding current

gistration certificate and Pan card for
g of the tender before the Block Development
notice,

litigation, debarring / expelling of the applicant or
licant and affidavit to
of tender documents as per clause 46 of this notice.

d) License criteria as per Clause No.09 of this notice.

e) Authority to seek references from the Bidder’s bankers.

f) The proposed methodology and programme of construction
material planning and deployment, duly supported with
Management Plan proposed to be adopted, justifying th

that effect including authentication

backed with equipment and
broad calculations and Quality
eir capability of execution and

' VA" : .
Signature of the Tenderer :

Signature of the BDO Kirmira




98.

2.1,

2.1.1,

2.1.2.

2.13

2.1.4

2.15

2.1.6

FNS )

completion of the work as per technical specifications and within the stipulated period of
completion.
g) Work Experience Certificate: - The Tenderer has to submit an undertaking with necessary

completion certificate from the competent authority that he must have executed similar nature
of work.

AMMENDMENT TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract: -TIME CONTROL: -
Progress of work and Re-scheduling programme.

The Block Development Officer shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process
and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the
Engineer-in-Charge for approval of aProgramme commensurate to Clause no.14 showing the
general methods, arrangements, and timing for all the activities in the Works along with
monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases
in which the time allowed for any work exceeds one month to complete, 1/4" of the whole time
allowed under the contract has elapsed, % of the whole of the work before % of the whole time
allowed under the contract has elapsed, 3/4t of the whole of the work before 3/4™" of the
whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual progress of the work
does not conform to the programme to which consent has been given, the Contractor shall
produce, at the request of the Engineer-in-Charge, a revised programme showing the
modifications to such programme necessary to ensure completion of the works within the
time for completion. If the contractor does not submit an updated Programme within this
period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from
the next payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

An update of the Work Programme shall be a programme showing the actual progress
achieved, on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-

Charge again at any time. A revised Programme is to show the effect of Variation
Compensation Events.

s and

2.2 Extension of the Completion Date.

2.2.1.

The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15" day or

such time period as mentioned in letter of Award after the date on which the Block

Development Officer issues written orders to commence the work or from the date of

Signature of the Tenderer

Signature of the BDO Kirmira



2.2.2.

2.2.3.

2.2.4,

2.2.5.

4

: - commits default in commeap..
handing over of the site whichever is later. If the Contracto-r s e 2 ; ei}ng.
the execution of the work as aforesaid, Government shall without prejudic ny other rigy,
or remedy available in law, be at liberty to forfeit the Earnest Money &Performance

Guarantee / Security deposit absolutely. Il submit the Ti
As soon as possible after the Agreement is executed, the Contractor shall submit the Time &

Progress Chart for each milestone and get it approved by the Department. The Chart sl?all be
prepared in direct relation to the time stated in the Contract documents for completion of
items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by
agreement between the Block Development Officer and the Contractor within the limitations
of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work,
exceeds one month (save for special jobs for which a separate programme has been agreed
upon) complete the work as per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Block Development Officer but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and shall
do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the works,

Force Majeure, or

Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout affecting any of the

trades employed on the work, or.

Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in

executing work not forming part of the Contract.

In case a Variation is issued which makes it impossible for Completion to be achieved by

the Intended Completion Date without the Contractor taking steps to accelerate the

remaining work and which would cause the Contractor to incur additional cost, or Any

other cause, which, in the absolute discretion of the authority mentioned, in Contract

data is beyond the Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made
by the Contractor in writing within fourteen days of the happening of the event causing delay.
The Contractor may also, if practicable, indicate in such a request the period for which

extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given.

Such extension shall be communicated to the Contractor by the Block Development Officer in
writing, within 3 months of the date of receipt of such request. Non-application by the
contractor for extension of time shall not be 3 bar for giving a fair and reasonable extension
by the Block Development Officer and this shall be binding on the contractor.

Signature of the Tenderer

Signature of the BDO Kirmira
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, 2.3. Compensation for Delay.

®,3.1 If the contractor fails to maintain the required progress in terms of clause 2 or to complete

the work and clear the site on or before the contract or extended date of completion, he
shall, without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as agreed compensation the amount calculated
at the rates stipulated below as the Block Development Officer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every
completed day / month (as applicable) that the progress remains below that specified in
Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has
been specified. Compensation @ 1.5% per month for delay of work, delay to be completed on
per Day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of
the item or group of items of work for which a separate period of completion is originally
given.

The amount of compensation may be adjdsted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor
does not achieve a particular milestone mentioned in contract data, or the rescheduled

milestone(s) in terms of Clause 2.1.5, the amount shown against that milestone shall be

withheld, to be adjusted against the compensation levied at the final grant of extension of

time. Withholding of this amount on failure to achieve a milestone shall be automatic without

any notice to the contractor. However, if the contractor catches up with the progress of work

on the subsequent milestone(s), the withheld amount shall be released. In case the

contractor fails to make up for the delay in subsequent milestone(s), amount mentioned

against each milestone missed subsequently also shall be withheld. However, no interest

whatsoever shall be payable on such withheld amount.

2.4. Management Meetings

2.4.1 Either the Engineer or the Contractor may require the other to attend a management meeting.

The business of management meetings shall be to review the plans for remaining work and to deal

with matters raised in accordance with the early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of
his record to those who attending the meeting and to the Higher Authority. The responsibility
of the parties for actions to be taken to be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per
letter No.8310 dt 17.05.2006 of Works Department, Odisha): -

- : ' 1 \\
Signature of the Tenderer : Signature of the B Dg\Kirmira




To rescind the contract (of which rescission notice in writing to the contractor under the Ing
of the Block Development Officer shall be conclusive evidence), 20% of the value of left-
work will be realised from the contractor as penalty. o

The tenderers are required to go through each clause of Form P-1 includes existing provisions

of PWD Code and amendments made there to carefully in addition to the clauses mentioned
here in before tendering.

Total  No. of Clauses 99 (Ninety-Nine)

Over

99.

Signature of the Tenderer

Signature of thé BDO Kirmira
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I|/We* am/are* related/not related (*) to any

concernedofficersof Block of the rank of AEE& above and any officer of the rank

of Under Secretary above of thePR&DW Department, Govt. of Odisha. I/We* am/are* aware that, if

the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of

E.M.D and security deposit and I/We* shall be liable to make good the loss or damage resulting from

such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for

rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer
Date:

.

AT
;')'\\‘ ﬂl
Signature of the Tenderer signature of the BDO Kirmir:
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SCHEDULE-B

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK

List of plants and equipment Requirement
Water Tanker 1 No;—_“———l—_———#wﬂ‘
Tractor 2 Nos
Truck 3 Nos
Centering & Shuttering Materials 50 Sgm
Mixture Machine 1 Nos
Plate Vibrator 2 Nos
Needle Vibrator 4 Nos
Water Pump 2 Nos
Generator 1 Nos

NOTE:

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extendedbeyond the duration of the work,
the authority of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be clearly indicated as “Owned / Leased.”

4. The above list is not exhaustive. All other machinery/equipment as will be required for satisfactory completion of the
work shall have to be deployed by the agency.

5. For deploying additional sophisticated machinery by the agency for completion of thework, no claim shall be

entertained.

Signature of the Tenderer _ Signature of the



&~r

SCHEDULE-“C”

IN

FORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

ABANDONMENT OF WORK BY THE TENDERER

Is the tenderer currently involved

in any litigation relating to the
works.

b) If yes: give details:

Has the tenderer or any of its
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

Has the tenderer or any of its
constituent partners failed to
perform on any contract work in
India during the last 3 years.

b) If yes, give details:

Note:

Yes / No

Yes / No

Yes / No

If any information in this schedule is found to be incorrect or concealed, qualification

application will be summarily be rejected.

Signature of the Tenderer
Date:

Signature of the Tenderer

Signature of the BDO Kirmira



SCHEDULE -D
AFFIDAVIT

The undersigned, do hereby certify that all the statements made in the required attachments
are true and correct.
2. The undersigned

also hereby certifies that neither our firm
M/s

nor any of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project

work in India nor any contract awarded to us for such works have been rescinded during the
last three years prior to the date of this bid.

The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to
verify this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm)

f the Tenderer Signature of the BDO Kirmira
Signature of the
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SCHEDULE -E
WORKING EXPERIENCE

LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

Name of Name of Contract Items of Date of Stipulated date Revised Reasons for
Employ er location price in works starting the of completion of target date of | slow
and name Indian work as per the work as per completionn | progress, if
of work Rupees Agreement Agreement of the work, | any, with
if the updated
any billing
amount
1 2 3 4 5 6 7 8

Signature of the Tenderer

Signature of the Tenderer

Signature of the BDO Kirmira
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For official use only

Title of Officer: -
Name of Firm: -
Date: -

Contractor

Tender papers old for the work as “Improvement of Govt.High School Kirmira

under PM SHRI” at an estimated cost of Rs. /- (Rupees

) only on payment of

Rs. /-(Rupees ) only vide
Money Receipt No. Dt. against Demand
Draft/TD/NSC No. dt payable at Kirmira.

Block Development Officer
Kirmira

Signature o the BDO Kitmira

Signature of the Tenderer



[ALS )

For official use only

01. E.M.D. Furnished / Not furnished

Rs.

in shape of

Pledged/Not Pledged

02. Valid Registration certificate: - Copy furnished/Not furnished

03. PANCard: - Copy Furnished/Not furnished

04.G.S.TNo :- Copy Furnished/Not furnished.

05. Nos. of Tender paper: -

Total: - Sheets only

APPROVED

Block Development Officer
Kirmira

Signature of the Tenderer "\‘\

Signature of the B 03 Kirmira




TENDER SCHEDULE

\L

Tender inviting Authority :- Block Devlopment officer,Kirmira.
Name of the work- Improvement of Govt High School Kirmira under PM SHRI
Tender call NOtICE NO - vvrrrrveincecrin e vereenes /2024-25.

Bidder Name with contact details ;-

SCHEDULE OF WORKS

ABSTRACT TENDER SCHEDULE OF Improvement of Govt High School Kirmira under PM SHRI

0 I f work t Unit Rate Amayny
i ni
No tem of wor Qnty (Rs)
1 Eaﬂhwork_ in excavation in different kind of soil inci. Initial 112.51 one cur 268.94 30,258.00
lead and lift etc. Complete
2 Sand filling in foundation and plinth. Well watered rammed 97.10 one curm 551.62 53,562.00
including all cost comp.
C C (1:3:6 ) with 4cm size C.B.H.G Metal laying compacting 0
3 s curing all cost including cost and carriage etc. Comp. 59.75 one cum ( 635918 379,960.0
CC ( 1:2:4) with 12mm size C.B.H.G Chips laying.compacting
. ‘ 7 f .00
4 & cuning all cost including cost and carriage etc Comp 3.14 one £um e R4 sea
Fly Ash Brickwork in foundation and plinth in CM (1.6) 4
> including all cost carrrige,royality etc. Comp. 66.44 ong cum sRlieNd 370;452400
Super structure 71.17 one cum 5608.75 399,174.00
M S Reinforcement for R C C works including cutting
6 |.bending, binding and placing in position including cost of rod 1.65 Qntl 9081.62 14,984.00
& binding wire etc. Comp.
Rigid and smooth centring shuttering for R.C.C Works and
7 dismantling then after casting including cost of all material. 11.15 sam 236.95 2,775.00
12mm thick indide plaster in C M (1:6) including all
8 cost,carriage,royality etc. Comp. 371.60 OR= A 58 0= 69,868.00
16mm thick outside plaster in C M (1:6) including all
9 cost,carriage,royality etc. Comp. 297.28 ane;sqm 28049 83,385.00
2’5 cm thick A.S flooring with cement concrete (1:2:4)
10 including punning using 12mm size Bhg CB chips etc compl. 41.81 one sqm 412.50 17,244.00
11 25cm grgdmg concrte (1:2:2) on roof slab with 6mm. Size 372.20 one sqm 37487 139,530.00
c.b.h.g chips
Fixing tiles in floors treads steps and landing on 25mm thick
bed of cement morter (1:1) jointed......... polishing complete
12 excluding cost of precast tiles Arpage 89item 16 Data 283.21 one sam wSoue 223,393.22
for 10Sgm
13 |Add twords coost of floor tiles 283.21 one sqm 523.62 148,294.42
Fixing tiles in dados skriting and risers steps on 12 mm thick
14 |cement plaster(1:3) jointed.....polishing excluding cost of tiles 37.72 one sgm 953.80 35,977.00
etc comp.
15 |Add cost of wall tiles 37.72 one sgm 337.80 12,741.00
Suppalying .fitting & fixing fabricted M.S iron door and 7
16 windows etc comp. 5.83 qntl 270.80 1,578.00
17 |Add cost of fabricted M.S. iron door and windows etc comp. 5.83 Qntl 8500.00 49,555.00
18 |White Cement washing 2 coats etc comp. 2783.44 one sqm 55.14 153,478.00
Wall painting two coats with weather coat of approved shade
& approved make to give an even shade etc including cost of
19 all materials, taxes & labour with T&P etc. complete as per 1716.85 one zam 82.01 140,798.00
the direction of EIC.
Painting two coats with any approved paint including cost of
20 paints and brushes 405.24 one sgm 185.12 75,018.00
- : P ) -t of
21 \sl\rllglégamtmg 2 coats with plastic emulsion paint of approved 1302.17 one sqm 11818 153,890.00
Suppalying and fixing precast interlocking concreet block of
22 |80 mm thick of approved designand filling the joints with sand 383.17 one sgqm 948.89 363,583.00
on preapared surface etc comp.




Labour for laying sub Base in layers not exceeding 100 mm

23 |watering and compacting to the required density in OMC with 646.60 cum 479.40 309,980.00
PRR but exciuding cost and conveyance of sub base material

Suppying all maternials, labour, T&P angd fixing U-PVC SWR
soil waste ventilating pipes and fitting of the following outside A
24 [diameter conforming to ISI No 13592/1992 to walls with 73.00 mtr 335.70 24,506.00 \

25 [12mm thick Pre-laminated board in bottom portion fixed on 76.29 kg 471.80 36,002.00

26 |Providing 12mm Novapan Board 1.16 sqm 791.90 918.00
—

27 Suppying fitting fixing of stain less steel item 4.88 mtr 3600.17 17,568.00

Labour for fixing big six or trafford GCI sheet in roof including
28 |fixing of ridge wind tiles etc.complete but excluding cost of 87.70

‘ sqm 170.88 14,986.00
fitting Including drilling holes in wind tiles per 1 sgm.

29 [Add cost of GCJ Sheet etc comp. 96.47 sgqm 530.00 51,129.00

Add towards cost of M.S Angel on roof. ANGEL SIZE-
30 |SQURE halls SECTION OF 40X40mmX2 6mm thick 2.78 sam | 8500.00 23,630.00

31 |Add towards cost of White Board (4'0"x 8'0") 5.00 each 6000.00 30,000.00

32 [Add towards cost of Art Paint and Wall Painting 1.00 nos 80000.00 80,000.00

33 |Bala Fitures for Primary School 1.00 nos. 45000.00 45,000.00

Dismantling and removing door,windows and ventilators
34 [including removal of frame hinges, fastening and stacking the 47.66

sqm 446.40 21,275.00
same re-use and removing the debris within 50m lead.

Dismantling G.C.1 Or AC sheet roofing after carefully
35 removing the bolts and nuts including stacking of the 385.54

sgm 101.90 39,286.00
materials for reuse and removing the debris with 50M lead.

Dismantling brick or stone masonary in cly under 3M height

36 including stacking the useful materials for reuse and 123.85 cum 881.20 109,136.00
removing the debris within S50M lead.

Dismantling and removing 2.5 ¢m thick A.S flooring including

37 [stacking the useful material for reuse and removing the 157.74 sqm 116.04
debris with in 50M.|ead.

18,304.00

Labour for drilling a perfectly vertical bore of specified dia for
a specified depth below ground level through consolidated
and unconsolidated rock with down the hole hammer drilling
rigs or combination drilling rigs (1200 cfm/300 psi) as
required to suit the site condition as per the direction of
Engineer in charge including use of own rigs with its

38 [(accessories tools and plants and consumables etc.for
lowering of 200mm dia PVC/GI pipes for housing fitted with
socket and with or without well screen as per the neccesity
for soft, medium, harg and boulder formation (GI/PVC casing
pipes if required to prevent collapse of over burden is to be
provided by the contractor including lowering and withdrawing
after competion of the tube well)

(a) [200mm dia :- i) from 00 mtr. 40 mtr. 30.00 mtr 850.00 25,500.00

(b) |150mm dia :- i) from 40 mtr. 200 mtr. 170.00 mtr 740.00 125,800.00




Lowering of the following size G.I/PVC pipes with or
without soltted pipes as per the neccesaty from ground level
and fitted up in perfectly vertical position including cutting and
threading pipes and solted pipes and supplying and fixing all
joints materials, tools and plants et¢. complete and keepinh
the top of the casing pipe threaded including plugging tube
wells to prevententry of foreign materials from above.

200mm dia :- i) from 00 mtr. 40 mtr.

30.00

mtr

104.22

3,126.60

40

Cleaning and developing the tube well using their own
compressor continusly worked till clear and adequate
discharge is obtained from the tube well including supply and
use of all neccesary equipmentand labour as per the
direction of the Engineer-in-charge

1.00

Each

3285.00

3,285.00

41

Cost of 200mm dia PVC casing pipes(sec-80)

30.00

mtr

2175.96

65,278.80

42

Supplying all materials, labour, T&P and providing and fixing
to wall or ceiling and floor GI/PVC pipes, class-IV (10 k.g.
f/cm) on firming 1.5.4985 of the following nominal bore,
tube fittings and clamps including making good the wall,
ceiling and floor,

25 mm dia PVC ASTM pipe (sch80)-inlet

35.00(mtr

159.06

5567.00

32 mm dia PVC ASTM pipe (sch80)-out let

30.00|mtr

204.47

6134.00

20 mm dia PVC ASTM pipe (sch80)

60.00|mtr

144.01

8641.00

43

Supplying all materials, labour, T&P and fitting and fixing U-
PVC SWR soil waste ventilating pipes and fittings of the
following outside diameter conforming to 151 No 13592/1992
to walls with nails, bobbins and wooden plugs or laying in
trenches including

110mm U-PVC SWR Pipe (Ori Plast/Finolex/Supreme Make
Type-B)

15.00|mtr

335.70

5036.00

110mm U-PVC ‘P’ Trap(Ori Plast/Finolex/Supreme Make)

3.00]each

266.78

800.00

110mm U-PVC Plain tee(Ori Plast/Finolex/Supreme Make)

12.00(each

115.20

1382.00

110mm U-PVC Socket{Ori Plast/Finolex/Supreme Make)

15.00]each

42.90

644.00

44

Supplying all materials, labour, T&P and fixing vitreous china
water closet, squatting pan (Indian type W.C pan/Orissa
pattern squatting pan) duly embedded in cement concrete
(1:5:10) using 4cm size hard granite metal including fixing a
pair of vitreous ¢

2.00|each

3557.16

7114.00

45

Supplying all materials, labour T&P and fixing wash basins
with hole for pillar taps with cast iron or M.S.brackets
painted white including cutting holes in walls and making
good the damages with supply of wooden plugs, screws and
cement etc, fixing pedes

4.00|each

3584.10

14336.00

46

Supplying all materials, labour, T&P and fixing mirror of
superior glass mounted on 6mm.thick A.C. sheet or ply wood
sheet and fixed to wooden plugs with CP screws and washers
complete as per specification and direction of Engineer in
charge.

2.00 |each

1250.00

2500.00

47

Providing and fixing PVC low level flushing cistern with
manually controlled device(handle lever) confirming to
15:7231, with all fittings and fixtures complete.

2.00|each

2224.27

4445.00

48 |Add twords cost of /S Pump including all items etc comp

67507.00

49 |Urinal pan 380x580x350 mm (gents)

4,00 each

2282.51

9130.00

50 |Urinal pan 380x580x350 mm (Ladies)

2.00 |each

1913.13

3826.00




regarding tender

(2) Srtike out which are not applicable

(3) Percentage quoted by the contractor shall be accurately filled in figures and words so there is no discrepency.
(4) If any discrepency is found in the percentage quoted in words and figures then the percentage quoted by

the contractor in words shall be taken as correct,.

APPROVED For 57
(Fifty seven) items only

Contractor % Al 2'7
Block Development’Office

Kirmira
Total ___  items only.

No. Of Correction

No. Ovaerwriting

No.of interpolation

Approved for items only.

ofscn [ 420.00] 4200.00 }
51 |Supplying fitting fixing hand washer Pipe 10.0 — —— Og] e )
3000. :
52 [CWSN toilet L Shape Grab Bar 1 set 2.00each
.00 12000,001
53 |Movable drop down grab bar 3.00 each 4800
54 |Grab Bar 1 Set 2.00|each 2000.00 4000-001
15421;]
55 [Supplying fitting fixing Napkin Vender Machine 1.00(each
56 [Supplying fitting fixing Napkin disposial Machine 1.00/each 159050}
57 |PM SHRI BRANDING 1.00|nos. 50000[ 50000.0}
Total] 4,233,728.04 |
or Say| 4,233,728.00 |
(RupeesForty Two Lakhs Thirty three thousund Seven hundred Twenty
eight) only
Total 57(Fifty seven) items only.
AEE, Kirmira WM AE/ A
My/our quoted rate is % (both figure & words) excess over/less
than/equal to above estimated cost,
Not (1) The contractor should not write anything except quoting of percentage and in any case anything else



Email: ori-kirmira@nic.in

PANCHAYAT SAMITI OFF ICE: KIRMIRA
No. 2421  /Dev.Dt. an|y l?/ﬂj

To
The DeGM,
Collectorate, Jharsuguda.
Sub: Uploading the Tender Call Notice in the District website - regarding.
Sir,

In inviting a kind reference to the subject cited above, I am to enclose
herewith the Tender Call Notice No. 02 dt. 22.11.2024 of 01 nos. of project with a
request to upload the same in the district website i.e.

www.jharsuguda.odisha.gov.in.

This is for your kind information and necessary action.

Yours faithfully,

el
Block Deve?gﬁuen? }ﬁcer,

sirmira
Memo No. 2\?2— / Dt. Q-OJH\Lou,
Copy submitted to the Chairperson, Panchayat Samiti, Kirmira for favour of kind

information.

Encl: As above

O, Kirmira
MemoNo. 2432/ Dtazlu|resy D
Copy submitted to the CDO-cum

-EO, Zilla Parishad, Jharsuguda for favour of kind

BDO, Kitmira

information.

MemoNo.. 2434/ Dt Za\llluu,

Copy submitted to the PA to Collector,
the Collector, Jharsuguda.

Jﬁarsuguda for favour of kind information of

B
BDO, Kitmira




