GOVERNMENT OF ODISHA

PANCHAYATI RAJ & DRINKING WATER
DEPARTMENT
DRDA, JHARSUGUDA

PANCHAYAT SAMITI, KOLABIRA
JHARSUGUDA

DETAILED TENDER CALL NOTICE

(For different Civil Works vide TCN No. 02/KOLABIRA-JSG/ 2024-25)

For the Year 2024-25

Block Dgéem Officer

Signature of Contractor
Kolabira
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CHECK LIST TO BE FILLED AND SUBMITTED BY THE BIDDER

Name of the Work:-
Name of the Contractor:-
Address of the Contractor:

House No./ Plot No.:-

AT: - P.O:
Police Station: - District:-
State: - PIN:-
Iil. Particulars Whether Furnished

o.

YES NO Not Applicable

1 Demand Draft of Rs.6000/- in favour of Block
Development Officer, Kolabira payable at Kolabira
towards Cost of tender paper_enclosed in original.

2 | Earnest Money Deposit (EMD) in shape of
NSC/KVP/POTD/ Fixed Deposit of any
Nationalized Bank duly pledged in favour of the
Block Development Officer, Kolabira. Payable at
Kolabira. )

3 Self Attested copy of Contractor’s Registration
Ceruficate /License

4 | Self-Attested copy of active and valid GST Certificate

5 | Self Attested copy of PAN Card

6 Self Attested Copy of Caste Certificate for ST/SC
Contractors, if Applicable

7 Self Attested Copy of PH Certificate for differently
abled Contractors, if Applicable

8 Affidavit for Engineer contractor, if any

9 Complete filled in and duly certified Annexure-A and
Annexure-B

10 | No Relationship Certificate in Annexure-D

11 | A declaration to the effect that there has been no
conviction/imprisonment for an offence involving
moral turpitude.

12 | Affidavit regarding authenticity of the credentials

13 | Signed Copy of DTCN and Price bid duly filled in &

Signed by the bidder

Signature of Contractor

Signature e Bidder

Block Deveélopment Officer
Kolabira
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GOVERNMENT OF ODISHA
OFFICE OF THE BLOCK DEVELOPMENT OFFICER

PANCHAYAT SAMITI KOLABIRA, JHARSUGUDA
: INVITATION TENDER CALL NOTICE

No. Qqqz Dt. ‘)\7/”/,@211

The Block Development Officer, Kolabira, Jharsuguda on behalf of Governor of Odisha invites
Percentage Rate bids in sealed in cover for the following work from the class of eligible contractors as
mentioned in Column-7 (seven) registered with the State Governments having validity of Civil License and
contractors of equivalent Grades/Class Registered with Central Government/MES/Railways and other state
government having validity of Civil License for execution of Building work (excluding EI & PH).The proof of
registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors of
the state P.W.D.(R&B)/Water Resources/Rural Works/M.L/C.P.W.D. for the following works eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may
submit bids for the following work.

x i
Cost of | Bid - Period | Classof

|
|
Sl Location Name All]ountPutto | Tender fsecurity ‘ of Contract
No | of the 1 Tender in Rs. ! paper (Non- EMD | Canple or
| Work ' ] refl..mdable) ‘ . tion
| } | : in Rs. | |
1l 2 3 l 4 | 5 6 7 i
Improvement of | : X '
- Govt. UPS ‘ f. . 06 ‘B’
1 Raghunathpali =Raghunathpali | 5641524 /- | 10000/- | 56415/. (Six Class
I' | Kolabira Block ‘ l ‘ Months
1 under PMSHRI | )

0L The Bid documents and detailed terms and conditions can be downloaded from the District website
1guda.odisha.gov.in”, The Tender paper shall be submitted in sealed cover super scribing

the Name of the work for tender in capital letter with their mobile number on the top of the envelope

& s.hall contain signed DTCN, attested copy of Contractor Registration Certificate, PAN Card, valid GST
Registration/Clearance Certificate, no Relation Certificate & original affidavit regarding authentication of
documents of the Tender Notice, other documents required as per the relevant clauses of the DTCN, Tender

P .
aper Cost(Non-refundable) in shape of Bank Draft or Demand Draft drawn in favour of Block Development
Officer, Kolabira, Jharsuguda.

Th : .

Bl:c:;nderler are required to send their tender papers through Registered Post / Speed Post only to the

by Dt.1 ;vlezogmem O.fﬁcer, Kolabira, At/Po- Kolabira, Dist.-Jharsuguda, Pin-7682 13, so as to reach this oftice
- £:2024, within 4.00 PM, after which, no bid will be considered. The Bids received late will not be

opened. The i ; .

5 ¢ authority will not be held responsible for the Postal delay if any or non-receipt of the tender
2 Ocuments in time,

The bids rece ;

eeeive » apene = i

the bidders or [;(i-iwm I;L “_'.?m‘d by Block l_)cvt’lﬂlll"cnt officer, Kolabira/his authorized Officer in presence of

receipt fopening orrd(;“ 1;;' ""'L'fj representatives wish to attend. If the office happe 'l—s‘\u be closed on the date ot
ign B of the bids as specified, the bids will be received /opened on Wie| next yorking day at the

ature of
ntractor
Block Develd6ment Otlicer
Kofabira

..
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same lime &venue.

A. Date and Time of Sale of Tender paper: Dt.28.11.2024 from 10.00AM

B. Last Date of receipt of Tender paper: Dt.13.12.2024 till 4.00PM in working days.

C. Date and Time of opening of Tender paper: Dt 17.12.2024 at 11.00 AM.
3 Earnest Money Deposit (EMD) - 1% of the tender amount as specified in Col.05. Transfer or adjustment of
EMD/Differential amount/Initial Sccurity Deposits (1SD) will not be entertained. The EMD amount will be forfeited if the
tenderer backs out from the offer of acceptance of tender by the competent authority
N Work Experience- Deleted.

If the rate quoted by the bidder is less than 15% of the amount put to tender, then such a bid shall be rejected
and the tender shall be finalized basing on merits of the rest bids as provision laid down in clause No.36 of
Memorandum No. 12366/W, dated 08.11.2013 of Works Department. Govt. of Odisha .But, if more than one bid is
quoted (decimal up to two numbers will be taken for all practical purposes) either at the estimated cost put to tender
or less than the estimated cost put to tender, the tender accepting authority will finalize the tender through a
transparent lottery system, where all bidder/their authorized representatives, the concerned SE/Executive Engineer
of concerned Division/BDO and DAO will remain present. Additional Performance Security Deposit: - Additional
performance Sccurity shall be deposited by thebidder, when the bid amount is less than the estimated cost put to tender. In
such an event, only the successful bidder who has quoted less bid price rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional
Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days
of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful bidder otherwise the bid of the
successful bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Further proceeding for
blacklisting shall be initiated against the bidder as per Works Department Office Memorandum No.14459 dtd.20.09.2018.

158 Additional Performance Security- Letter No-4559/W, Bhubaneswar dt-05.04.2021 Works Dept. Govt. of
Odisha. in view of the above the State Govt is pleased to fixed the following rate of Additional
Performance Security.

(1%
Sl Range of difference between the estimated Additional Performance Security to be
No wsput the Tender and BID amount. depositedby the successful Bidder
1 Below 5 % No Additional Performance Security J
2 From'S % and above and below 10 % 50 % of (Difference between estimated cost
put to
Tender and Bid amount.)
3 From 10 % and above 150 % of (Difference between estimated
cost put
to Tender and Bid amount.)
07. GST will be paid extra as applicable.
13 Submission of more than one tender paper by a bidder for a single work will be liable for rejection of all such
tender papers.
09, All the detailed guidelines/clauses can be seen in the bid documents and have to be strictly adhered to while
submitting the'tender papers.
10 The Authority reserves every right to reject any or all the bids without assigning anyreason.

11.  Quality of works cannot be compromised and the work should be completed within the stipulated period ofcompletion and
in no case the time extension will be allowed except the reasons not attributable to contractors. The whole process of Tender will
be evaluated /conducted as per Govt. guidelines and OPWD code. Tenderer whose tender is accepted must submit a work
programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of reg
tenders can also be extended if agreed to by the tenderer and the Department.

pt of tenders and validity of

12. An applicant or any of its constituent partners of whose contract for any work has been resciyded ot who has abandoned
Signature of Contractor Block Develdfynent Officer
Kolabira
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17.

18.

19.

20.

21.

14.

- wi l :‘ g 1 . eCar §
'1lm‘ ikHn , i .'lh’l l:\r f \]- years, prior to the date of the bid, shall be debarred from qualification. The tenderer is to
1m an athdavit ¢ » : s ) i
bt Kby at ;!"1 tme of submi ssion of tender paper about the authentication of tender documents including
. < guarantce. An affidavit to t_hxs effect is to be furnished in Schedule-F. Non furnishing of the infarmatian in
Schedule - E and required affidavit in Schedule - F, the bid document will he summararily rejected.
No Relation certificate. h
T’fho rn::rac(mr s:all furnish a certificate along with the tender to the effect that he is not related to any officer in the rank
o af‘ "—SI tant Engineer & abm"e or Under Secretary & above in the PR & DW Department. If the fact subsequentiy
;’\" u\’(-’( t(lv h(: false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited & he
shall be liable to make good the loss or damages resulting for such cancellations. The Performa for no relationship
certificate 1s contained in a separate sheet vide Schedule-A.
(i) Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge Works.
a) Name of the Road/Bridge:-
b) Estimated Cost:-
c) Total Length:-
d) Major Item of works/Type of Bridge:-
¢) Quantity of items i) as per Agreement:-
i) as per Execution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-
Other details if any. :-
The prospective applicant in its name should furnish list of works executed in Schedule-
list of works in progress in Schedule-D2.
If an individual makes the application, the individual should sign above
If the application is made by proprietary firm, it shall be signed by the proprietor a

the full name of his firm with its current address.
If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type

written names and current address, or alternatively by a partner holding power of attorney for the firm in which casea
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and

current address of all partners of the firm shall also accompany the application.
If the application is made by a limited company or a corporation, it shall be signed by duly authorized person holding

power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany the
application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along

with the technical bid.

The tender should be strictly
wordings will not be accepted.
No tenderer will be permitte

submitted in English. The applicants name sho
signature of his authorized representative at the bottom of each page.

[

ca T e rate te
(i) The contractors has to mention percentage excess or less over the estimated cost (In figures as well as

words) in the prescribe format appended to the tender document.
(ii) Contractors panicipaled in the tender for more than one work may offer conditional rebate. Rebate offer

submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so offered shall be
considered after opening of all packages called in the same tender Notice. The contractors who wish to tender for
two or more works shall submit separate tender for each. Each tender shall have the Bid ldentifications No.
Name & SL. No of the work (as per IFB) to which they refer, written on the envelope.
(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filed in
figures and words, 0 that there is no discrepancy.
a) I any discrepancy is found in the percentage
contractor in words shall be taken as correct.
b) Ifany discrepancy is found in the percentage quoted In percentage exce
contractor, then the percentage will be taken as correct.
c) The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding

amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with
not tally with cither to percentage excess or less then it will be treated as percentage excegs.

ntage quoted in the tender without mentioning excess / less supported wiycory sponding amount if

D1 satisfactorily completed and

his full type written name and current address.
bove his full type written name and

in accordance with the provisions as mentioned in the tender schedule. Any change in the

d to furnish their tender in their own manuscript papers. All information should be
uld appear on each page of the application along with his signature or the

v

quoted words & figures, then the percentage quoted by the

ss / less and the total amount quoted by the

¢) The perce

bignature of Contractor
Kolabira
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tallied with the percentage then it will be treated as to which side the amount tallies .

f) The contractor will write percentage excess / less upto one decimal point only. If he/she writes the
percentage excess / less upto two or more decimal points, the first decimal point shall only be considered without
rounding off.

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections,
over writings & interpolations where unavoidable should be made by making out initiating, dating and rewriting.

In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the
contract

(v)  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due
approval of next higher authority.
(vi1) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the

percentage excess or less shall be added or subtract from the gross amount of the bill.

22. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future date
that plans and specifications have not been seen by the tenderer cannot be entertained. The drawing furnished with the
tender are tentative and subject to revision or modification as tendered during the execution as per actual necessity and
detail test conducted. But the tendered rates quoted by the tenderer will hold good in case of such modification of
drawings during the time of execution and shall in no way invalidate the contract and no extra monetary compensation

will be entertained. The work shall however be executed as per final approved drawing to be issued by the Engineer-in-
Charge as and when required.

Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also inspect the
quarries and approach roads to quarries and satisfy himself about the quality and availability of materials. In every case

the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at
quarries has been misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair- weather road,
service road, Foot Bridge, pylon base, winch stand and derrick-stand etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.

Additional Performance Security Deposit: - Amendment to Para-3.5.5 (v) of OPWD Code Volume-l by
inclusion (Additional performance Security) Additional Performance Security shall be obtained from the bidder when
the bid amount is less than the estimated cost put to tender. In such an event, only the successful bidder who has
quoted less bid price rates than the estimated cost put to tender shall have to furnish the exact amount of differential
costi.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of
Term Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer from
any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days
of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful bidder otherwise the bid
of the successful bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Further
proceeding for blacklisting shall be initiated against the bidder as per Works Department Office Memorandum
No.14459 dtd.20.09.2018.

.8. Additional Performance Security- Letter No-4559/W, Bhubaneswar Dated-05.04.2021 Works Dept.

iovt. of Odisha. in view of the above the State Govt. is pleased to fixed the rate of Additional Performance
iecurity.

24.
25.

26.

9 The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations

hould be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

30 In case of any discrepancy in printing or omission of statutory specifications or an

. y other part of portion  of the
approved documents during download of the bid document the decision of the officer inviting the bid wI?ll be binding on
the bidder.

31. Schedule of quantities accompanied in shall be definitel

e ol y understood that the Government does not accept any
responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation or

omissions, deductions or alternations set forth in the conditions of the contract and ch omissions, deductions
additions or alternations shall no way invalidate the contract and no extra monetary comp tion, will be entertained ’
1 .

The authority reserves the right to reject any or all the tenders received without assigning Anyl reasons there- of what-so-
ever. d

32.

ignature of Contractor Block Develdfment Officer
Kolabira
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o e e o e and ds it he s oot he .1 . e,
expiration of the validity period by ":Ii\||-( :({‘I.:‘\(:)(r';v“‘(!'w'l]”\ l?(‘ n.ntlht‘(l of tlu{ award by the Engineer-in-charge prior to
the conditions of Contract called the "Im-"\r (;f/\cc.](f:l(l—l‘l ¢ ("onh.:mml by registered letter. This letter (hereinafter and in
contractor i consideration of the execution, compl lt i l) Wl'l i ”.1(‘ sum thek the Eng neer-in-charge will pay the
byt oniaeiiEesiiaNerwnd in theeont . ¢ llll ion .\"n‘: rl\.1||1tc:1j?{1c'.(' of the Works by the contractor as prescribed
The netitiation ot award w ll“ constitute lll.'“ll N f‘fl S i
security {Initial Security Deposit).Secur :1\- ‘[(ur([‘]l\”\m]“(:n[ l;:‘::l(‘ (‘umr;\'rt,‘suh)('(‘l only m.thc f}nrnishing of a perrnrman.cg
may be taken in the shape of .N qwl"/pu;[' i Lv‘lvl'll '}lnl. nllvn[‘ of a Ln,nlrnct sl\()ulfl lnv;lrmhly be taken. Th.e security
I‘.'n'm/lhnk B arantea “\'m”-..m Am“d‘ bl ).’.“ m;t,s(m:m Q(iun‘nl/l <?sr Office Time Dcpostt.e /\mpunt/Kusap Vnka}
counter guaranted by its local |h"m(|‘\“ ml([;]l o‘n \ .|colr‘, 0 ah‘lr.l,lh.lrsugu(la from any Natmn‘?llzed Bank in India
Services l,imitvd(N(‘S.l) higihi Doc.umcn; l’xoc?nl?ms‘“n-l/e' an (:uflrantec ‘e‘xecuted 'on e N‘atmnal e-GOVernanIce
‘ . { N on Portal towards E.M.D/Initial Security Deposite/any other security
d(‘*pnfnc from the Contractor or supplier.(Amendment to Para-3.5.19(a)(b) of the OPWD Code.Volume-1)
Within 15 days'following the notification of award along with the Letter of Acceptance, the successful bidder will sign the
agreement and deliver it to the Engineer-in-Charge. Following documents shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, forming the

bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence leading thereto &

required amount of performance security including additional performance security.

Standard P.W.D. Form P1 with latestamendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the Bid

Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of initial security

money is deposited. The security will be refunded after One year of completion of the work and payment of the final bill

and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.0.R.N0.202 W.F.D.

dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before acceptance

of tender by the competent authority.

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered
in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa. The contractor should be liable to fully
indemnify the department for payment of compensation under workman Compensation Act. VIII of 1923 on any account
of the workmen employed by the contractor and full amount of compensation paid will be recovered from the
contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department Letter No.-
VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.

306. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest

minimum Wages Act, the Block Development Officer will have the right to investigate and if the contractor is found to be

in default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the Block

Development Officer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the

following or similar category.

a. Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls conveyance

charge and other cost on account of land and building including temporary building and temporary electric connection

to work site as well as construction of service road and diversion road and its maintenance till completion of work as
required by the tenderer for Collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

b

=

w
.\ 1

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the
satisfaction of the local health authorities.

C. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the work.

d. Fees and duties levied by the municipal, canal or water supply authorities. '

e. Suitable equipments and wearing apparatus for the labour engaged in risky operations.

£ Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in
order to protect the public and employees fromaccidents.

g Compensation Including the cost of any suit for injury to persons or property due to neglect of any major precaution also
become payable due to operation of the workmen compensationact.

h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost. After
the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as vats,
mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and clean, this
should be inclusive of the rates.

38. No payment will be made for bench marks, level pillars profiles and benching and leveling\the ground where required.

Signature of Contractor Block Develggment Officer
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The rates to be quoted should be for the finished items of work inclusive of carriage of all materials and Incidental item
of works.

39, It should be understood clearly that no claim what-so-cver will be entertained to extra items of works quantity of any
item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate settled before the
extra items of work or extra quantity of any items of work is takenup.

1 The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of
worlk Housing and Supply i their standing order No-44150 dtd.25.11.57.
A1, Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of

contract and other necessary documents can be seen in all the offices issuing the documents and office of the under
signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender
papers. Interested bidders may obtain further information at the same address. But it must be clearly understood that
the tenders must be received in order and according to the instructions.

42. Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause mentioned herein
before tendering.

43, All remtorced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code and Bridge
code section I 1L 111, 1V and VII & latest design criteria for prestressed concrete bridges specifically for road and bridges
issued by MORT & H, Govt. of India.

44. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water
tight.

45. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.

40. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor
should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his owncost.

47. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

48. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and

specification (Steel: SAIL/TATA TISCON/JINDAL/SHYAM, Cement: KONARK/ACC/ULTRATECH) at his own cost for
completion of the work with the time schedule. No extension of time will be granted on the application of the contractor
due to delay in procurement of materials.

49, The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what - so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates whichever is higher.

50. If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the
same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a
penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is
higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due to the contractor or from his security deposit or from the proceeds of sale thereof.

51. The selected contractor may take delivery of departmental supply according to his need for the work issued by the Sub-
Divisional office in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper
storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the Department. The
Department is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such plea
if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement.

52, The Department will have the right to supply at any time in the interest of work any departmental materials to be used
in the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of
issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or
current market rate whichever is higher.

53. All the materials with all taxes, vats etc are to be supplied by the contractor at his own arrangement to the work site

54, Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in
the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained infuture.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different

55. Diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And

their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the

) Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and payment).

56. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has

got the rights to shift the actual bridge position within a reasonable range in U/s and D /S.

57. The contractor should at his own cost arrange necessary tools and plants required for the e

‘ the rates quoted should be inclusive of the running charges of each plant and cost of conveya

ent execution of work and

i
ignature of Contractor Block Dcvcmcnt Officer
Kolabira
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58.

00,

61.

62.

64.
65.
60.

67.

76. i)
ii)

77.

78.

79.
80.

?ignamre of Contractor Block Devel

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the t'cst_

_M"“"",'"“”""",”r (‘-I‘rlll work in road embankment will be done by section measurement after the carth is consolidated
including rolling with hand or power road roller and sheep foot roller at optimum moisture condition and no extra

payment will he made for the jungle clearance for taking earth from the borrow areas. Earth work from cutting will be
cconomically utilized in fillinp,

\;.»])4; M ~ n i S g o
The stack of road metal and gravel will be measured in boxes ol 1.5m x 1.5 M x 0.5M which will be taken as 1.5m x 1.5M

x (.44 11\1 =1 ;‘.um. The soling stones willbe measured in the suitable stacks with deduction for voids @ 1/6 of volume or
more ¢ epen n');; u;')()n the looseness of stacking which would be determined on actual observation and deduction.

The ma(hm(;r.lcs, if available, .wnh the department may be supplied on hire as per charges noted in the enclosed
statement subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be
granted to the contractor under any circumstances,

'rlu-vwndvrvr should furnish along with their tender a list of works which are at present in their hand in the prescribed
Performa enclosed herewith,

Sinking of wells shall be me
whichever is less.

/:]ll method of sinking including pneumatic sinking by employment of drivers and other equipment shall be included in
the rate.

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shiftif any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of the
nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-
decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any
other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water
concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking ofwells.

No partof the bearing for the superstructure shall be allowed to rest on the noses of thepiers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments
immediately in contact with the bearing to ensure proper distributions of heavyload

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out ofalignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama Ray
examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall have to be
carried out at the contractor’s cost .The same procedure for testing may have to be followed for ribbed bearing
manufactured by widening.

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge.

Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the testing shall
be taken for each structural member by a representative of the contractor in the presence of responsible officer of the
rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall bear the cost so
involved in testing. The test specimen in cube should be carried out in the Departmental Control and Research
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code

section-IIl.

asured from bottom of well cap up to bottom of cutting edge or 15 cm. above low water level

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the
specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses or control and Research
Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by the Contractor.

The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not be
permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing,
In well sinking, the maximum tolerance permissible In tilt is 1:80 and the shift is 150mm to
itis not feasible to work these tolerance the contractor shall carry out. suitable remedial mea

normal direction. Where
may be directed by

ment Officer
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the Engincer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost to the Department and

wlll\'nul any damages to the well, Any additional work necessary consequent upon the excess tilt and shift shall be
carried out by the contractor at no extra cost to the Department.

Q1. Concrete ofstrength below of the required strength (as determined by actual tests) shall not beaccepted.

29, M the well s I?(-_\'nnd rectification the well shall be rejected, the well has to be abandoned and another well to be sunk at a
suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to be abided as per
the clauses of MORT&1 for Roads and Bridges.

3. No claim for carriage of water what-so-ever will be entertained.
Block Devetopment Officer
gnature of Contractor Kolabira
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ntlce at his cost If the work

( “ 1 Wl N 1 (y v "
The contracte N m 'Illl’l) p = \ cerin arachieate or worme Lo

| y oneor more | l||"|| | I ( | { I”' | il Ul(lfl Las appre
r. The ll"ll”'l of

as show v tonder exceeonde Re 92 0
.‘-m]»'ll<lv\“||'|‘|~::l‘ \l\l‘:il nl:)zll‘nllznlr'llu"u'v (\:r;:;.m )'!'IH.“””/.',I.]I“ apprentices will be selected by the Chief Engloee
work o completed The i w |;v|-,:.r.”|“',. ”,‘““l”‘ Alter the date of worle order and would Last till the date, when 90% of the
cquivalent qualification :-|1|||I«n;,'|:11 ”“”HI("(I)'V !“ the J"vp.“"”i”"; shonled not e less than the emolument of personnel of
Chief Engineerin the manner so that the I(Inl |' l‘l.lllll‘lll Fhe number ol apprentices to he employed should be fized by the
Super class contractor <hall emp] ') ’ | “.l expenditu l'vtllu"; not exceed ane percent of the tendered cost of thework
State of Orissa. S wriﬂ ‘I . " ”_ M ‘ " ".“"“'“ two Graduate Enpgineer and two Diploma holders belonging to the
pecial class contractor shall employ nnder him one graduate Engineer and two Diploma Holder

belonging to the state wolep A

ging state of Orissa. Likewlse A class contractor shall employ under him one Graduate Engineer or two

Diploma Holders belonping to state rean T !

Jang state of Orissa, The contractor shall pay to the Englneering personnel maonthly
alent qualification employed under

:‘1111("1"1':"‘1(1!36 \‘\"llllh)hll.lll not be less than the emoluments of the personnel of equlv
10 State Gove o : The Eroineerdn O et
b ol Orissa. The Engineer-in Chiel (Civil), Orissa may however asalst the contractor with names of such

l!m'mpln‘wal Graduate engineers and Diploma Holders if such help is sought for by the contractor The names of such
Engineering personnel appointed by the Contractors should be (ntimated to the tender recelving authority along with
the tender as to who would be supervising the work. Each bill of the Super Class, Speclal Class or A Class Contractor
shnu be .u'mn.mnniml by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engincer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate Is to he
furnished in the Performa contained in a separate sheet vide Schedule-B.
It is the responsibility of the contractor to procure and store explosive required for blasting operation.

Department may render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974

“The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3%
amount (Where their tender is not the lowest) provided they express willingness to execute the wor

rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work,
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity

of material including the wheat/ rice referred dical aid, labour and food stuff etc,, and that rates quoted by
him i the tender will be adequate to complete cifications attached there to and that he had

taken in to account all conditions and difficulties that m its progress and to have quoted rates

including labour and materials with taxes , octroi
other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the

completion of the work, to the entire satisfaction of the Engineer-in -Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard avallability of materials, labour and other factors.

Building & other construction welfare Cess for construction workers shall be deducted @ 1% of the Gross amount of the
bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment Department.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be

deducted from the contractor’s bill.

Deleted.
The contractor is required to pay royalty t
their payment to the concerned Executive
different materials as utilized by them in the work will be recovere

concerned department.
Under no circumstance
Under section 12 of contractors la
work through labour should produce
Sample of all material - The contractor shall supply s
testing and acceptance as may be requiring by the conce

over the lowest tender
k after reduction of

a tenderer will be deemed to have satisfied

to above, me
the work according to the spe
ay be encountered during

o Govt. as fixed from time of time and produce such documents in support of

Engineer with their bills, falling which the amount towards royalties of
d from their bills and deposited in the revenue of

for the dues or additional dues if any payable for the work.
tion) Act. 1970 the contractor who undertakes execution of

valid license from licensing authorities of labour Department.
ample of all materials fully before procurement for the work for

rned Executive Engineer.

s interestis chargeable
bour (Regulation and Aboli

Block Dev: ment Officer

Signature of Contractor Kolabira

Scanned with CamScanner



). I'rial Boring - The foundation level as indicated i the body of the departmental drawing ls ‘purely tentative and for the
g = 2 3

peneral puidange only, The Department has no responsibility for the suit: y of actual strata 3 .
The contractor has to conduct his own boring |ll'|(llll' '.|.II||lyl|l the work ;:::(Ilu:;’;l”l'h:t l':l,::l":r.:' ].l," .'h‘i foundation level.
4 L ‘ ] ] ) samples tested at his own cost to
ascertain the S.B.Coand credibility of the strata at founding level while quoting his rates for tender the contractor shall
take i to account of the above aspects.,
(1) Any defects, shrinkage or other faults which may be noticed within 6 (Six) months from the completion of the work
arising out of defective or Improper materials or workmanship timing are upon the direction of the Iiml,inl-l:r-ln-(.Lhar;u:
to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in
writing shall be decided that they oupht to be pald for and in case of default Department may recover from the
contractor the cost of making good the works. The contractor Is also required to maintain the road for 6 (Six) mnnm;
from the date of successful completion of the work.
(i) From the commencement of the works to the completion of the same, they are to be under the contractors charge.
The contractor is to be held responsible to make good all Injuries, damages and repalrs occasioned or rendf:r;d
necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to
person or structural damage to property happening from any neglect, default, want of proper care or misconduct on the
part of the contractor or any one in his employment during the execution of the work. Also no claim shall be entertained
for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages s
caused will have to be made good by the contractor at his own cost.

)7. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1S, Code / 1. R. C. code / MORT&I specifications.
)8. Tilts and shifts

1) Maximum permissible shift is 150mm.
if) Maximum permissible tilt is 1: 80.

99. Payment for variation in price - Codal/Contractual provisions regarding Price Adjustment clause due to increase or
decrease in rate and price of Labour,Materials,Fuels and Lubricants and Plant and Machineries, spare Components vide
Works Deptt. 0.M No.15847/W Dt 19-11-2019(Schedule of Adjustment Data under Appendix to Bid) [For all works,
adjustment factor for Labour and POL shall be considered at the rate of 5% each.Steel,Cement,Pipes, other Materials and
Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately during
preparation of estimate, shall be approved by the authority during technical sanction as a “Schedule of Adjustment
Data” and shall form part of the Bid Document. The cases where the original technically sanctioned estimate gets
revised, the technical sanction to the revised estimate will be obtained from the competent authority as provided under
Para 3.11.2(b) of OPWD CodeVolume-l.Based on the revised technically sanctioned estimate the Labour & POL
component shall be given the weightage of 5% each as provided in 0.M No.15847/W dt.19.11.2019 of Works Deptt and
the weightage of 90% on steel,cementbitumen,pipes,other materials and plant and machinery spare components shall
be given as per the technically sanctioned revised estimate excluding the extra items. The revised weightage of Schedule
of Adjustment Data based on revised technically sanctioned estimate shall be included as an Addendum to the
agreement. The technical sanctioning authority shall be the competent authority for this purpose]

100. (i) “If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen )
incorporated in the work (not being materials supplied from the E.L.Cs store in accordance with Clause ......... hereof )
increases or decreases as a result of increase or decrease in the average wholesale price Index (all commodities), and the
contractor there upon necessarily and properly pays in respect of that materials (incorporated in the work) such
increased or decreased price, then he shall be entitled to reimburse or liable to refund quarterly as the case may be, such
an amount, as shall be equivalent to the plus or minus difference of 75% in between the Average wholesale Price Index
(all commodities) which is operating for the quarter under consideration and that operated for the quarter in which the
tender was opened, as per the formula indicated below:-

Formula to calculate the increase or decrease in the price of materials.

Vm=0.75 x Pm x R x (i-i0)
100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of
the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened
(as published in R.B.L bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities) for the quarter under consideration. PM=
Percentage of materials component as per sub-clause of this clause.
(ii) Where original contract period is one year and above, increases / decreases of cost of Ske
be paid recovered. Payments in case of increase are to be made with prior approval of Govt.

Cement & Bitumen are to
Hen the total claim is more

ignature of Contractor Block Dclzei'
; olabira
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than Rs, 50,000/ and with prior approval of the EIC / Chief Engineer as the case may be when the claim 15 upro pa,
50.000/-. Recovery in case of shall he made by concerned Block Development Officer from the contractor Immediately,
The costshall e deter minged s follows:;-

Steel -Rate as fixed by Steel Authority of India Ltd(SAIlL)

Cement = Averape factory price of the three manufacturer of Cement Inside the State, Bitumen -

Rates as fixed by Indian 0il Corporation (10C)

(1) Where original contract is more than Six Months & below one year, increases / decreases of cost of Steel, Cement 2

Bitumen are to be paid recovered, Payments in case of increase are to he made with prior approval of Gove when the

total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer/Superintendent Engineer (35

the case may be) when the claim s upto Rs. 50,000/- subject to the fulfillinent of the conditions mentioned helow ;

Q)] The costshall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement - Average factory price of the three manufacturer of Cement inside the State. Bitumen -

Rates as fixed by Indian 0il Corporation (10C)

(In Costof the project should be more than Rs. 50.00 Lakhs. However the differential cost or such materials may be

paid to the contractors after deducting the hike percentage amount in the tender for those materials from the calculated

amount of differential cost.

(I11) Contractors have to submit the vouchers showing procurement from an authorized dealer for the said work

within 28 days before utilization of Steel, Cement & Bitumen.

(v Differential cost will be allowed only to the original agreement period, but not for the extended period even

though it might have been validly extended.

4%) Differential cost will be allowed only after successful / completion of the work as per the approved work

programme.

(VI)  Stipulations contained in existing clause 31(f)

Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor immediately,
(b) Similarly, if during the progress of worl, the wages of labour increase or decrease as a result of increase or decrease in

minimum wagés for labour prescribed by Government and the contractor thereupon necessarily and properly pays in

respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to

reimburse or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or

minus difference in between the minimum wages for labour which is operating for the quarter under consideration and

that operated for the quarter in which the tender was opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour. VI =

0.75 x Pl x Rx(i-io)
100 io

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

lo =The minimum wages for labour as prevailed during the quarter under consideration in which the tender
was opened.

I'= The minimum wages for labour prevailed during the quarter under consideration. PL=

Percentage of labour component (as per sub-clause).

C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item
for the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and
the Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and
Lubricants used on execution of the work, then he shall be entitled to reimburse or liable to refund, quarterly as the case
may be, such an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.0.L. which

is operating for the quarter under consideration and that operated for the quarter in which the tender was opened as
perthe formula indicated below

0.75 x K2 R(D2-D1)
B i T ——
100 D1
Signature of Contractor Block Devel6ptent Officer

Kolabira
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101.

102.

103.

104.

105.
106.
107.

108.
109.
110.

111.

113.

114.

Signature of Contractor

The contractor shall tor the purpose of sub-clauses (a), (b) & (c) of this clause keep such hooks of account and other
documents as are necessary to show that the amount of Increase claimed or reduction available and shall allow
inspection of the same by a duly authorized representatives of Govt. and further, shall at the request of the Engineer-in-

Charge furnish, verified in such a manner as the Engincer-in-Charge may require any document kept and such other

information as the Engineer-in-Charge may require . The contractor shall within a reasonable time of his becoming

aware of any alteration in the price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the

Engineer-in-Charge stating that the same is given pursuant to this condition together with an information relating there

to which he may be ina position to supply.

For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary
for which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by
the contractor including the proper maintenance with lighting arrangements during the night time and signaling during
day tme and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for
the above rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the
land and maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its

original condition etc. complete.

The contractor has to arrange the land required for
payment by the Department will be made on this account an
The rates quoted by the contractor should be inclusive of all suchcharges.

borrowing earth if necessary for the road work at his cost. No extra
d no claim what-so-ever will be entertained on this ground.

artment, the Officer-in-Charge of the work shall issue an order book to the

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the (Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the contractor’s
oiven to the contractor for following the instructions of the Department. The

agent shall be considered to have been duly g
order Book shall be the property of the office. and shall not be removed from the site of work without written permission

of the Engineer. and to be submitted to the Engineer-in-charge every month.

Where it will be found necessary by the Dep

The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and
furnish the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by
the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.
The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained.
The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.
Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Odisha Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications with latest revision
/ amendment are also binding on the part of the contractor.
No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be
made by power of Attorney authorizing others to receive payment on the contractor's behalf.
The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.
Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be
any way responsible for the same and will not pay any cost towards the repair done by the contractor.
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.0.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.
The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall

mean the execution or operation of the items due to standing water as well as due to percolation of water. The quotec

rates will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained,

The contractor shall make requisition of claim book from the date of commencement of the work from the Departmen
and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covere
by his contract and claimable as extra. Claims shall be entered regularly in this book u the dated signature of th
contractor or his duly authorized agents at the end of each month. A certificate should be ished along with the clain
to the effect that he has no other claim beyond this claim up-to-date. If in any month thexd are o claims to record,

Block Devel8¢ment Officer
Kolabira

Scanned with CamScanner



certificate to that eftect should be furnished by the contractor in the claim boolk. Each claim must be defined and should

be given as for as possible regarding the quantities as well as the total amount claimed The claim book must be

submitted by the contractor regularly by 10™ and 16t days of each month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner or the claim books not maintained from the commencement of the

work are liable to be summararily rejected. The claim book is the property of the Office. and shall be surrendered by the

contractor to the Engimeer-in-charge after completion of the work or before recession of the contract by the Department

whichever is earlier for record.

Number of tests as specified in LR.C./ MORT&H / LS. specification required for the construction of roads /bridges /
butldings or any other structural works will be conducted in any Govt. Test House / Departmental Iaboramrles/repu:ed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and
testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-

charge and on both the accounts the cost shall be borne by the contractor.
Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests as per
IRC/ MORT & H / ISI requirements at his own cost for providing sufficient opportunity for che§king from time to time.
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting

ofticers in the rank of Chief Engineer and above.
After completion of the road in all respects the road furniture should be affixed by the executing agency indicating

locations like school, hospital, No-horn etc.

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if it is
desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The
Sanction of the Superintending Engineer shall be necessary in each case. The contractor shall arrange his programme of
work according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the

Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills
of the contractor regularly and the final payment for the work including refund of security deposit will not be made until
the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire

charges due from the contractor at any contract at any time shall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the dispatch of tools and plants and machineries from workshop

shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery is
made over up to and inclusive of the date of its return, even though the same day it may not have been utilized for any
reason except for a major break down which may take more than 72 hours for repairs. The contractor shall immediately

intimate in writing to the Engineer -in-charge when any plant or machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar

preparation the working hour will include the time required to make up the boiler temperature and bring plant to the

operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and

maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In no case the

tools and plants shall be operated beyond 8 hours in any shift without prior written p&rnjission of the Engineer-in-

Signature of Contractor Block Develgigiment Officer
Kolabira
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The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. H
s a ; o

pall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures pa d
S ) S, pavers an

iimilar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the
close of work each day.
The plant and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement of

Jabour and material etc. on his part. The same will be returned only when they do not require or when in the option of
Enginpcr-in-clmrge the work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for

damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made
good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost. the decision
of superintending Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign an
agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible for

any claim for compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The

contractor shall provide full time choukidar for guarding the plant and machinery atsite.

If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in addition to
the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is
not returned. Such period will be treated as working time. In the event of the non- return of the machinery, the full value
of the articles at the current market price will be recovered from the contractors outstanding bills or any bills that may

become due in respect of his other work under the state public works Department. The decision of the superintending
Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an agreement

with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plantand machinery supplied to the contractor will be
maintained by the Department will be attested by the contractor or his authorized agent daily. In case of contractor contests
the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor.

Tiis agreement made the

Two Thousand

between (here-in-after referred to as “the hirer* which expression shall unless excluded by

? " Tepugnant 1o the context include his heirs, executors, administrators and assigns) of the one partand the Govt. of Orissa (here
Nafter referpeq to as the Governor which expression shall unless excluded by or repugnant to the context include his successors
Woffice g5 assigns) of the otherpart. ‘

Vrhereas th

Pecifieq ¢ hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more particularly
" the schedule here under between here in after referred to as “the tools and plants™,

Block Development Officer
Kolabira

on
A
ture of Contrg ctor
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) ) J cthe tools and plants to the hirer onthe terms and canditions bere |n
And whereas Government has agreed to let b hire the tools and g

alter mentioned, |
Now It s here by and between the partles here to as follows: -

| (deration of apreement that hire charpes be recovered from thelr bill for work executed on which this machinery
noonsidera o \ »

il bhe used or any other than standing in the names of contractors in the book of the Department or any other
will he use i an st |
wrtment. The Govt. agrees to let the hirer tools and plants for the perfod to be computed from the date of

Government Dep

delivery of the tools and plant to the hirer at the W, Department workshop at Jharsuguda,

by The rate of hipher charpes will he as mentioned in the schedule attached.

; ay pi » s and plants or any part there-of without
¢)  The hirer shall nottransfer, assipn or sublet or In any way part with the tools and yp

the previous written approval of the Engineer-in-charge

d) Onthe expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &

workshop / store at Jharsuguda in the same pood condition in which they were recelved by him.

¢) Inthe eventof the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall without
prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the working

period and an increase of ten percent.

f) The tools and plants shall be open for inspection at all times to the officers of the Government.

() Thehirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day without
the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit without the
prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well as over time charges for

staff for such excess operation at the rate approved by the Engineer-in- charge from time to time.

(h) Incase of breakdown, repairable at the site within a period of three days hire charges as specified inthe schedule will be
levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff,

(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising due
to any causes what-so-ever during the period of the machinery is in his charge.

(k) Al municipal or othier dues and taxes payable on account of the use or operation of the tools and plants for the period of

hire shall be defrayed by the hirer.

() The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants

during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by the

Engineer-in-charge .In the event of any loss or damage not being made good by the hirer ta_the satisfaction of the said

Engincer-in-charge the office shall be at liberty to make good himself such loss or damage and

over the cost thereof from

5;
'gnature of Contractor Block Devel§gment Officer

Kolabira
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(8 disputes hetw
(n) Incas of any
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(0) This agreement shall be operated by the Engineer-tn-eharge on behulf of fhie G
o) This agre shi

ed by Wi Lo ererclse posers on hils hehalf,

in-charge shall include all officers duly authoriz

THESCHEDULE

Ho, Araaunt of hire per hour, Vemarks,

“Serial No. } -ﬁ;:(t‘l]»l‘lmnl;uul Name of the

articles,

e ———————————————————ar————————
I witnessts where of the hirer and the Engineer-in-Charge have for and on behalf of the Gavernor of the
State have set their respective hand, the day and the year here in aloye virittern,

Signed by: .

1 2
Signed sealed and delivered In the presence of
1 2.
118. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender

has been invited) at his own cost during the period of execution.

119. Even qualified criteria are met, the bidders can be disqualified for the following reasons, If enquired by the
Department

(a) Making a false statement or declaration.

(b) Past record of poor performance,

(c) Pastrecord of abandoning the work half way/ recession of contract,
(d) Pastrecord of in-ordinate delay in completion of the work.

(¢) Past history of litigation.

The information furnished must be sufficlent to show that the applicant is capable In all respects to successfully
complete the envisaged work,

120.

121. In case the 15t lowest tenderer or even the next lowest tenderers withdraw In serles one by one, thereby facilititing a

particular tender for award, then they shall be penalized with adequate disincentives with forfelture of EMD unless

adequate justification for such back out Is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivising the tenderer.,

122. ADDENDUM TO THE CONDITION OF P1 CONTRACT A
Clause-2(a) of P1 Contract:-TIME CONTROL:-
Progress of work and Re-scheduling programme.

b
Si
1gnature of Contractor Block l)rvazlincm Officer

Kolabira
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in-Charge issues written orders to COmmence the
ver is later. If the Contractor commits defaylt i
ernment sha|| without Prejudice to any other righe
arnest money & performance guarantee / Security

ts, and further to ensure good progress dun:o the
i i i exceeds one
inall cases in which the time allowed for any work,
ecution of the work, the contractor shall in a s
E'Xﬂ:hf (Osr;\(/)e for special jobs for which a separate programme has been agreed upon) complet
mon
per milestone given in contract data.
)

Force Majeure, or
Abnormally bad weather, or
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Block Devel¥gment Officer
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v such case a fair and reasonable cx\cx\sj()n. of “{“0 for C‘"}\plctim\ of work may be given. Such extension shall be

o any ;“mumic.\t(‘d to the Gontractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such

&:luo.\t. Nun-n]’nplim.linn hy l!u‘v (‘t\l}ll‘.‘]fl‘(‘)l"qro‘r' lc‘xltc‘ns.ion' of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required Progress in terms of clause 2 or to complete the work and clear the site on
or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the (‘.ovcrnnlcnt on account of such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide
on the amount of tendered value of the work for eve

er : ry completed day / month (as applicable) that the progress rem
below that specified in Clause 2 or that the work remains incomplete. 4 : PP . PO .

This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Porovided aleE;ys tga\; tlhe tc;tal amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a
separate period of completion is originally given.

The amount of compensation may be adjusted or set-off a

ther contract with the Governm gainst any sum payable to the Contractor under this or any
oth -

: e ent. In case.'the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be

withheld, to pe adjugteq against. the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be automatic 7
\Vl[hF!Ut any notice to .the contractor. However, if the contractor catches up with the progress of work on the
subsequent mll_estone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.

However no interest whatsoever shall be payable on such withheld amount.
Management Meetings.

1) Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken

to be decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt
27.05.2005 of Works Department, Orissa ):-To rescind the contract (of which rescission notice in writing to the

contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work
will be realized from the contractor as penalty.

123. A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to OPWD Code Vol-II on

Rules for black listing of Contractors vide Letter No - 03365 dt- 01-03-07 of.Works Deparrmem. Orissa. '
a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering process.
ent it any sort of tender fixing. o ,
lc); l(;\ov:sl::r: non- ac)},\ievement of milestones on insufficient and imaginary grounds and non- adherence to quality
ificati i i inted out.
specifications despite being poin . 3 -
d) Persistentand international violation of important cor‘ldmon;of c;:\e o et
¢)  Security consideration of the State i.e. any action that jeopar -:e:m-mn s
) hﬂub nission of false / fabricated / forged documents for conside
A I I3 s

| 1 tractor Bills.
o %:;bgl,g—ll;oc\ﬁess il be deducted from the gross amountof the KON
0

Block Devélo ment Officer

' Kolabira
Signature of Contractor
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ELIGIRILITY CRITERIA:
To be eligible for qualification, applicants shall furnish n,p{””(,wmml

Requied EIM.D as per the clause No. 3

Copy of Original Registration Certificate, GST Registration Ce

work of the Tender Notice along with the tender documents

Iharsuguda before opening of the Bid for verification purpose.
c.  Work Experience- Deleted,

rtificate, PAN card, Original Affid

avit for the particular
submitted to the Block Develop

ment Officer, Kolabira,

Information regarding current litigation, debh
applicant in schedule “E” and affid
puarantee in schedule “F”,

arring / expellin

g of the applicant or abandonment of work by the
avit to that effect includin

g authentication of tender documents and Bank
Submission of Original Bid Security and tender Paper cost as prescribed in the relevant clause of DTCN i.e, before the
stipulated date & time for opening of the bid,

Those Engineer Contr
category to w
tender.

actor are desire of availing benefit
hich they belong in the Registration Certj

otal: - 125 (One hundred Twenty Five) Clauses only.

Signature of Block Devel ent Officer
CONTRACTOR Kolabira

Signature of Contractor

Block Develomment Officer
Kolabira
V
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CERTIFICATE OF NO RELATIONSHIP ULE:A

1/We hcreb)} certify that I/We* am/are* related/not related (*) to any officer of the

. De
ank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary PLt. of the

. and
1e PR Department, Govt. of Orissa I/We* am/are* aware that, if the facts subSGQUently pro above of
%

shall pe liable 4,
//We also note that, non-submission of this certificate will render my / our tender liab]
e for rejecti
lon,

wy/our* contract will be rescinded with forfeiture of EM.D/ security deposit and [/Wes

rake good the loss or damage resulting from such cancellation.

*) - Strike out which is not applicable

Si gnature of the Tendere,

i
BNature of Contractor

Block Development Officer
Kolabira
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WORKING EXPERIENCE SCHEDULE-D1
D-1. LIST OF PROJECTS EXECUTED

r Name of Contract price Items of Date of Stipulated date | Actual Reasons for
[\lum(‘ U . Jocation and in Indian works starting of completion of | date of delay In
Employe name of work Rupees the work the work as per | completi starting/
. as per Agreement on of the completion,
Agreemen work ifany
t
|
: 2 3 4 5 6 7 8
P
Signature of fl
CONTRACTOR Officer Concerned
icer
Block Devetopment Offi
Sio ; Lolabira
Yignature of Contractor e

S
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WORKING EXPERIENCE
p-2. LIST OF PROJECTS IN PROGRESS

. ; ems TDate ol Stipulated date of n
N ol Contract ) P ate of Revised
Name of ll)(‘-‘“”” pricein of starting, completion of the dzn;et::t!‘get m
Eploye” and name Indian worls the work work as per completion of progress, f a“w
of work Rupees as per Agreement the work |? With the updat:;i
Agreement s ' billing amoypy
= & A 5 6 —_—
= — - 7 8
— |
Signature of
CONTRACTOR Officer Concerned
SlQThtu fC Block Devexp: ent Officer
gnature of Contractor Kolabira
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SCHEDULE-"E”

CARDING CURRENT l.l'l‘lG/\T]QN. l)l'.-H/\.l(RII'Hi EXPELLING OF TENDERED .
roRMATIER {:\"i(»'(}l\‘vum‘ or WORK BY THE TENDERER
NFOREE A RANDONMERES

rently involved

et e
s the tenderer cul 1e3 [ Nain

2) any litigation relating to the
‘ works
If yes: give details:
. Has the tenderer ot any of its b 1 g
2 9 constituent partners been deb.arrcd/
— expelled by any agency in India
during the last 5 years.
Has the tenderer or anyof its _——
3 ') constituent partners failed to
performon any contract work in
India during the last 5 years.
b) If yes, give details:

le:‘aﬂ" mmrm:’.‘io“ in this schedule is found to be incorrect or concealed, qualification application will be
<lum§narily be rejected. |

Signature of the Contractor,

AFFIDAVIT
1 The undersigned, do hereby certify that all the statements made in the required attachments for the Tend
ncer
WOTK ittt et bbbt se e i
............................................. submitted to
pevelopment Officer, Kolabira, Jharsuguda are true and correct. fe Bloc
2. The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/ bridge/Irrigation

/Buildings or other project work in India nor any contract awarded to us for such works have been rescinded
during the last five years prior to the date of this bid.

The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent

information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm /bidder)

Date:
Total: - 24 (Twenty Four) Pages Only.
Block Development Officer
Kolabira, Jharsuguda
.  Dev ﬂ{nem Officer
Senare of Contractor Block D;\: K
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Sgnature of Contractor

joneY Receipt NO-
Mon€?

Dt.

Dt —

/QW"“'QL‘,UD—W
for

Eq[)(l% of bid amount)
01. Ll

5 valid Registration certificate:-
pavali

payable at Kolabira.
—

Furnished / Not furnished

against Cash/[)emand Draft g

Block Development Officer

Kolabira, Jharsuguda

Rs.

in shape of

Pledged/Not Pledged

copy furnished/Not furnished
copy Furnished/Not furnished

04.valid GST clearance certificate :- copy Furnished/Not furnished.

05. Nos. of Tender paper: -

Block Development Officer
Kolabira, Jharsuguda

lock Dev 0 mentOfﬁcex
pe Kolabira
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