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BLOCK DEVELOPMENT OFFICER
JHARSUGUDA

PR&DW DEPARTMENT, ODISHA

BID DOCUMENTS

1) Construction of GPLF Building with Market Complex at Lmsmgh _

G.P

Separate Toilet complex near Hockey Stadlum
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2) Completion of Administrative Building and Construction of |

Name of the Block:  Jharsuguda

TR "
: et st
i ! gt A i



BE T

T L e

s ST TS

e A
B i

T T A T s

AT T s g

e e T e

T T P e e R

CHECKLIST TO BE SUBMITTED BY THE BIDDER

Sl
No

Particulars

Whether furnished

Yes

No

Reference
to Page no.

01,

Cost of tender paperQ...............(Scanned
copy of financial instrument shall be furnished)

E.M.D fOr0uuucruuucsnsccessnsnans. /- Copy of financial
instrument shall be furnished)

Or

EMDforRs.......ccccor.n. - deploying machineries out
side theState

Copy of valid Registration Certificate

Copy of valid GST Registration certificate

8 & 8| 8

Copy of PAN Card

No Relationship Certificate in Schedule - A

Works Experience -

List of works (similar nature)executed (Schedule-E)

(A)

Information regarding current litigation, debarring /

expelling of the tender or abandonment of the work by
the tenderer (Schedule-C)

(B)

Affidavit (Schedule-D)

Tools & Plants and machineries as per the requirement
in Schedule-B Proof of ownership of Tools & Plants and
machineries is to be furnished in shape of copy of
invoices / required sale deed in case of 2" purchase /
required lease deed with owner ship documents of the
leaser duly attested. In case of centering & shuttering
materials certificate of the

Executive Engineer of Works Department within 90 days
of last date of receipt of tender is allowed.

AT A s

Signature of the Tenderer

the BDO
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CONTRACT DATA
GENERAL INFORMATIONS: -
————— ANVIATIUNS: -
Sl No l Item Details

e

W oo g s

i Band o S

3

s L T

1 ‘Bid Identification No.

2 ‘Name of the Work and SI.No
3 ame and Address of Contractor with Ph.
0.
‘4 Officer Inviting Tender Block Development Officer, Jharsuguda
5 Engineer-in-charge of work iAsst. Executive Engineer
stimated Cost: Rs.
6
\ \Amount put to tender: Rs.
BID INFORMATION: -
i Intended completion pertod{Tlme R —
period assigned for Completion
2 [Last Date & time of submission of Bid Date: -
3 Cost of Bid Document
i Bank draft amount separately
(Cost of tender paper)
ii | In favour of Block Development Officer, Jharsuguda
iiii Payable at Uharsuguda
4 Bid Security
i| Amount Rs.
ii| In favour of Block Development Officer, Jharsuguda
iiil Payable at bharsuguda,
iv| Type of instrument As specified in the bid document.
5 Bid validity period 90 days
Mini riod of tract
6 el o o ’B Calendar Months
agreement
7 Currency of payment for Contract findian Rupees
8 Language of Contract English

Signature of the Tenderer
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DETAIL TENDER CALL NOTICE

1) Sealed Percentage Rate Bids are invited from “B” and “C" class COHtfﬂCtOTS register?d with the |
State Government and contractors of equivalent Grade / class registered . with Central
Government / MES / Railways for execution of Civil works on production of definite proof from
the appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM. P-1 fo.r 01 ;
(One) no of project, mentioned in the DTCN Column No.-2 for Jharsuguda Block. This detailed
Tender Call Notice along with the clauses mentioned here in shall form a part of the contractand |

agreement.

1. The sale of the bid document shall start from the date.16.12.2024 at 10.00 A.M. to date i
30.12.2024 up to 5.00P.M during the working days in the office of the Panchayat Samiti Office, !
Jharsuguda and the last date for receipt of bid document is date.30.12.2024. up to 5.00 P.M.
The tender will be opened in the Block conference hall, Jharsuguda at 11.00 AM. on dated
31.12.2024 in the presence of the Bidders or their authorised representatives having written

authorization for the purpose.

India, Jharsuguda.
shall prevail.

the same.

tender documents were dispatched by the tenderer before the due date.

envelope is to be sealed and superscribed as “NAME OF THE WORK”

the work and authority who had issued the tenders. The tender should be submitted through
Registered Post/ Speed Post only. No tender paper will be received by hand or courjer service.
The contractors registered with State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways having registration for Civil
competency and expertise in Civil works can put tenders for this work.

The contract will be drawn in P.W.D. P-1 contract form.

Government of Odisha after successful biddin

§ Eroced ure.
Signature of the Tenderer

The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the
contractor, attested copy of valid registration certificate, attested copy PAN card, attested copy |
GST No, attested copy of cast certificate with original AFFIDAVIT and No relation certificate. The 1

(As mentioned in the DTCN |
Column-2 of the above Table for each project). The Tenderers are not required to write their name

on the outer cover containing the bid documents. They are only required to write the name of -

,» works having |

The contract shall be drawn & signed by concerned Block Development Officer on behalf of the

If the tender documents sent through registered / speed post do not reach in the concerned
office by the above date and time, the offer will not be considered on any account even if the |

g

Bidding documents will be Dispatched by registered/speed post only. The Department will not
be held responsible for the postal delay if any, in the delivery of the documents or non-receipt of :

!§
The authority will not be responsible, if any portion of the bid document is modified and in all 7
cases the conditions stipulated in the original document kept in the Office of the undersigned

Signature of the BDO

.\.
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The Bid document can be purchased from the office of Panchayat Samiti Office, Jharsuguda as :f
mentioned in coloum no-08 against a non-refundable fee of Rs.6000/- (Rupees Six Thousand) |
only towards cost of bid documents in the form of Demand Draft issued by any Nationalized/ ;
Scheduled bank in favour of Block Development Officer, Jharsuguda and payable at State Bank of ;
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No tend i )
- er t.iocuments will be sold to the intending tenderer beyond the date and time of sale
mentioned in the tender notice,

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter
should accompany the tender,

The tender should be strictly in accordance with the provisions as mentioned in the tender

schedule. Any change in the wordings will not be accepted.
14.

The work is to be completed in all respects within 06 (Months) calendar months from the date of i
issue of work order.

15.  All tenders received will remain valid for a period of 90 days from the last date prescribed for :

receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and
the Department.

g

16.  The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal) both

in figure and words at appropriate place of Tender Schedule.

In case of percentage (%) rate tenders, only percentage quoted shall be considered. Percentage

quoted by the Contractor shall be accurately filled in figures and words, so that there is no _f
discrepancy.

7 ML S

ii. If any discrepancy is found in the percentage quoted in words and figures, then the percentage

quoted by the Contractor in words shall be taken as correct. i
ili. If any discrepancy is found in the percentage quoted in percentage excess / less and total rate
quoted by the Contractor then percentage will be taken as correct. .
The percentage quoted in the tender without mentioned excess or less and not supported with ¢
the corresponding amount will be treated as excess. Where the Contractor has omitted to quote | '
the rates either in figures and words, the officer opening the tender should record the omission.
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items f

only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill. ‘ '“

i

vi.

No excess over and above the estimated rates shall be allowed in case the lowest tenderer fails i

to negotiate his rates to estimate rates, the documents shall be forwarded to higher authority |
for approval. &

Every page of the D.T.C.N. and tender paper should be signed by the tenderer failing, which the
tender will be rejected. i

Amendment to Appendix-IX, Clause-36 of OPWD Code, Vol-ll by inclusion

17.1  If the rate quoted by the bidder is less than 15% of the tendered amount then such a bid éf
shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than ;
one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) .‘
less than the estimated cost, the tender accepting authority will finalize the tender through a q

transparent lottery system. Where all bidders/their authorized representatives with other official |
members nominated for the purposes will remain present, :

C—

| Signature of the Tenderer S|
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e, Vol-1 by inclusion
Amendment to Para-3.2. Note-Il of OPWD o the tender amount excluding

e,
I 1 a8 OF fenar aEsspced el sheiole. 05 ill be limited to that extent |
percentages shall be treated as sanctioned amount and aliotment-w by mgrecHicHE Wl be
any deviation in scope of work affecting the agreement amount in suc ;

governed by the relevant provision of OPWD Code.

Amendment to Para-3.5.18 Note-VIIl of OPWD Code, Vol-I . bmit a work
17.3  Before acceptance of tender the successful bidder will be required to submi

. . rk
programme and milestone basing on the financial achievement so as to complete tf-le wcoh
within the stipulated time period and in case of failure on the part of the agency to achieve the

:
4
E:
£
¢
%
3
&
®
[ 4
!

milestone liquidated damage will be imposed.
The tenderer shall carefully study the tentative drawings and specifications applicable to the

contract and all documents, which form a part of the agreement to be entered in to, by the
accepted tenderer and detailed specifications of Odisha, and other relevant specifications of

Board of Indian Standard (BIS) and Drawings, which are available.
Complaint at a future date that plans and specifications have not seen by the tenderers cannot

18. g
i
i

19.  The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the
tendered rates quoted by the renderer will hold good in case of such modification of drawings
during the time of execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved '
drawing to be issued by the Engineer-in-Charge as and when required. By admission of a tender :
for the work, a renderer will be deemed to have satisfied himself by actual inspection of the site
and locality of the work, about the quality and availability of the required quantity of material :
including the wheat/ rice referred to above, medical aid, labour and food stuff etc. in every case,
materials must comply with the relevant specification and that rates quoted by him in the tender ';
will be adequate to complete the work according to the specifications attached thereto and that ¢
he had taken in to account all conditions and difficulties that may be encountered during its
progress and to have quoted rates including labour and materials with taxes, octopi, other
duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary é
for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work |
and his authorized subordinates. After acceptance of the contract rate Government will not pay j
any extra charges for any reason in case the contractor claims later on to have misjudged as
regard availability of materials, labour and other factors.

20.  The bid must be accompanied by Earnest Money Deposit (EMD) of the amount @ 1% (One ¢
percent) of the estimated cost put to tender rounded to nearest hundred rupees i.e. As
Mentioned in the DTCN Column No-6 only along with tender in shape of Fixed Deposit receipt of
Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate / Postal
Office Time Deposit Account duly pledged in favour of Block Development Officer, Jharsuguda
payable at Jharsuguda as per the terms and conditions laid down in OGER and in no other form.

Bidders desirous to_hire machineries or equipments from outside the State are required to |

Signature of the Tenderer Signature of the BDO

S ‘

i
be entertained. §
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-security for the due fulfillment of this contract and additional performance security in

Signature of the Tenderer
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furnish 2% (Two percent) of the amount put to tender in form of above shape and as per the
above terms and conditions. Tenders not accompanied with EMD as specified above shall be
liable for rejection.

(N.B.: - Pay orders or Banker’s cheque from any Scheduled Bank in favour of Block Development
Officer, Jharsuguda, shall not be considered as EMD).
The tender should be accompanied with the attested true copies of the valid Registration
certificate, Valid G.S.T. No. and PAN card which are mandatory and the original certificates are to
be produced within 3(three) days of opening of the tender or at the time of opening of the
tender before Block Development Officer, Jharsuguda for verification otherwise his/her bid shall
be declared as non-responsive and thus liable for rejection.
The tender containing extraneous conditions not covered by the tender notice are liable for |
rejection and quotations should be strictly in accordance with the items mentioned in the Call
Notices. Any change in the wording will not be accepted.
Letters found in the envelope or lowering the rates or dealing with any point in connection with -
the tender and regarding adjustment of E.M.D. or any other matter will not be considered. i
The department reserves the right of authority to reject any or all tenders received without |
assigning any reason whatsoever. i
The earnest money will be retained in the case of successful renderers and will be dealt with as e
per terms and condition of O.P.W.D. Code. The earnest money will be refunded to the i
unsuccessful renderers on application after intimation is sent for rejection of their tenders. The £
retention of E.M.D. with the Department will carry no interest. : |
The Engineer-in-charge will notify the bidder / renderer whose bid has been accepted for the |
award prior to expiration of the validity period by e-mail confirmed by registered letter. This
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state i
the sum that the Engineer-in-charge will pay the contractor in consideration of the execution, |

completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”).

e
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The Notification of award will constitute the formation of the contract, subject to only to the
furnishing of a performance security and (Initial Security Deposit) in form of Fixed Deposit
receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate /
Postal Office Time Deposit Account duly pledged in favour of Block Development Officer,
Jharsuguda and in no other form which including the amount already deposited as bid security i
shall be 5 % of the value of the tendered amount and sign the agreement in the P.W.D. form
No.P-1 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the concerned :
Block Development Officer or as directed. The security deposit together with the earnest money
and the amount withheld according to the provision of P-1 agreement shall be retained as

accordance with the provisions of the agreement. The agreement will incorporate all agreements
between the concerned Block Development Officers and the succes
following the notification of award along with the Letter of Accepta
will sign the agreement and deliver it to the BDO/Engineer-in-
form part of the agreement

sful bidder within 15 days |
nce. The successful bidder
Charge. Following documents shall :
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' ditions, specnftcationsa
Iuding addltlonal con Ny
a) The notice-inviting bid, all the documents inc 4 and s
drawings, if any, forming the bid as issued at the time of invitation ki S

thereof together with any correspondence lea
performance security including additional performance security.
b) Standard P.W.D. Form P-1 with latest amendments.
Failure to enter in to the required agreement and to mak
entail forfeiture of the Bid Security. No contract (tender) shall
required amount of initial security money is deposited. The security wi
(12) twelve months of completion of the work and payment of the final bill
any interest (As per order No. 17823 dt. 11.10.2006 of Works Department)
TECHNICAL SPECIFICATION: -
. 27.  The contractor should be liable to fully indemnify the Department for payment of compensatlon |
‘ under workmen compensation act. VIII of 1923 on account of the workmen employed by the
31_ contractor and full amount of compensation paid will be recovered from the contractor. g
i 28.  Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Odisha, ,t
‘ Works Department. '
i 29.  The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by

. - - PR

. N SRR
i o e b

ding thereto & required amount of\&

e the security deposit as above shall _:'f
be finally accepted until the | '
ill be refunded after
and will not carry |

work in full within the following or similar category. ;

a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing §

sale tax / GST from time to time. Ferry tolls, conveyance-charges and other cost on account of §

; land buildings including temporary building required by the tenderer for collection of materials, g

i storage, housing of staff or other purpose of the work are to be borne by the contractor at his

' own cost. No rent will be payable to Govt. for temporary occupation of land owned by Govt. at g

the site of the work for bonafide use of the land for work and all such construction of temporary |,
nature by the contractor shall be done after obtaining written permission from the Engineer-in-
Charge of Civil portion of the work and all such construction shall have to be demolished and
debris removed and ground made good and cleared after completion of the work at no extra
cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms
are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as g
the recovery of royalty is being credited to revenue. ’

¢) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall |

3 have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff 5
and labour as well as for the execution of the work is sole responsibility of the Contractor and no |
extra cost for carriage of water will be entertained. __

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the
Contractor,

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky 5
operations are to be supplied by the contractor at his own cost. '

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work

and approaches in order in project the public and employees from accident has to be provided

by the Contractor at his own cost,
M

Slgnature of the Tenderer
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Signature of the BDO
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30.

31.

32.

33.

34,

35.

36.

37.

38.
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Compensation including cost of any legal suit for injury to persons of ProP )
execution of the work and also any sum, which may become payable due to operation
workmen compensation act, shall have to be borne by the contractor.
The contractor has to arrange adequate lighting arrangements for the work wherever necessary _?
at his own cost, :
The Contractor shall implement all the Guidelines issued by the State Govt. & Central Govt. for
the construction workers at the project site for COVID-19 pandemic.

No payment will be made for layout, benchmark, level pillars, profiles and _
the ground required, which has to be carried out by the contractor at his own cost. The rates to ¢
be quoted should be for finished items of work inclusive of carriage of all materials and all
incidental items of work.

After the work is finished all surplus materials should be removed from the site of work,
preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials
removed from the site and premises left neat and his should be inclusive in the rates. No extra ¢
payment will be made to the Contractor in this account. _
It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the 5
competent authority and rate settled before the extra items of work or extra quantity of any l
items of work is taken up.
No part of the contract shall be sublet or transfer be made by the power of attorney authorizing j
others to receive payment on contractor’s behalf. &
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing |
the documents and office of the under signed during office hours every day expect on Sundays i
and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may
obtain further information at the same address. But it must be clearly understood that tenders ,'
must be received in order and according to instructions in complete shape. incomplete tender is :
liable for rejection.

No Relation certificates. _
The contractor shall furnish a certificate along with the tender to the effect that he is not related L]
to any officer in the rank of an Asst. Executive Engineer& above /Under Secretary & above in the
PR & DW Department. If the fact subsequently proved to be false, the contract is liable to be |
rescinded. The earnest money & the total security will be forfeited & he shall be liable of make
good to damages the loss or damages resulting for such cancellations. The proforma for no
relationship certificate is contained in a separate sheet vide Schedule-A.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed
Standard Specification, as per the PWD specification and latest provisions of relevant clauses.
Shuttering &centering shall be with suitable steel shutters in side of which shall be lined with |
suitable sheeting and made leak proof and watertight. All joints in formwork .
sealed preferably with P.V.C. joints sealing tapes & compounds,

Form work including complete false work shall be designed by the Contractor without any extra -
cost to employer and the Department will have the right to inspect the scaffolding, centeri H
shuttering made for the work and can reject partly or fully such str ] n? a"fd |
their opinion. Any eventually such as loss of liv | crures, 1 found defective i |

s or properly due to failure of centering and |

benching and leveling

R o L R

shall be properly

ure of the Tenderer
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39.

40.

41,

42.

43I

45.

47.

——— e

Signature of the Tenderer

T N

~ material to site of work is to be taken in to consideration before tendering and no consideration zii
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egarding compensation of all Claim,
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shuttering shall be the responsibility of the Contractor ¥
thereof.

Cement Concrete should be machine mixed b _
plant confirming to relevant grade and approved by the Engineer-
concrete works. The Contractor should arrange his own eI ntal machinery |
appropriate vibrators, pumps, etc. for this purpose at his own cost and departme

If available only may be utilized on payment of necess
recovery sheet on necessary requisition.

weight by means of concrete mixture/batching
' in-charge for all types of |

' the
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & :

plant concrete mixer |

ary hire charges as detailed in clause of

F H H rom i
Engineer-in-Charge or his representative shall have the right to test the weight & quality fro i

time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising i

shed for store and pay of security guard etc. will be borne by the Department. The departmentis ¢

not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such i

ZZE‘
plea, if the tenderer stops the work, he shall have to pay the full penalty as per clauses of the i
contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of
the Contractor. Statutory traffic restriction in the town area for Transport of construction

for extra time or compensation thereof shall be considered. i
The contractor should at his own cost arrange necessary tools and plants required for efficient §

execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables. '
The machineries if available, with the department may be supplied on hire as per charges noted
in the enclosed statement and may be changed from time to time subject to the condition that §
the contractor will execute in advance an agreement with the Engineer-in-Charge. %

i
|
[

No claim whatsoever will be entertained for supply of machineries. i
An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any work in the last three years, prior to the date of the bid, |
shall be debarred from qualification. The tenderer must submit the required information of the
DTCN. The tenderer is to furnish an affidavit in the specified format as per the DTCN. Regardi r
authentication of tender documents & information about any litigation & Bank guarantee e
Non-furnishing of the information and required affidavit, the tender will be liable for rejection.
It should be clearly understood that:

a)  The joints of the bars are to be provided with lapping, welds or bolts n
directed by the Engineer-in-charge.

ng . 5
te. §

uts as well be ¢

b)  Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced §

concrete) for the testing shall be taken for each structural member by a representative of
the contractor in the presence of responsible officer of the rank not lower than that of an
Asst. Executive Engineer. The contractor shall bear the cost so involved in testing. The test ¢
specimen in cube should be carried out in the Departmental Contr
Approved Test Laboratory or Zonal Laboratory at Sambal
accordance with the stipulation in Bridges code section-||

ol at any Government ]
pur. Test should be carried out in

Signature of the BDO

A b o
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) Test specimens shall be formed carefully in accordance with the standard method of taking

test specimen and no plea shall be entertained later on the grounds that the casting of the

test specimen was faulty and that the result of the specimen did not give a correct

indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Approved

Test Laboratory or Zonal Laboratory at Sambalpur. Cost of testing of all specimens and

samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution

of the work. No claim for carriage of water whatsoever will be entertained.

43.  Itis the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

d)

48.

50.  For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work about the quality and availability of the
required quantity of materials, Medical aid, labour and Flood stuff etc. And that the rates quoted

by him in the tender will be adequate to complete the work according to the specifications
attached thereto and that he had taken in to account all conditions and difficulties that may be

encountered during its progress and to have quoted labour rates and materials with taxes, Octroi
and other duties lead, lifts, loading and unloading freight for materials and all other charges
necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of
the work and his authorised subordinates. After acceptance of the contract rates Government @
will not pay any extra charges for any reason in case the contractor finds later on to have |

misjudged the conditions as regards the availability of materials, labour and other factors.

or his other dues.
¢ 52.  All special conditions & special concessions offered in the tenderer may specify clearly. All

i & Contractor.

work and can be reject partly or fully such structures if found defective in their opinion.

will be deducted from the contractor’s bill.

I T T er I S 130 45 LSNP £

to any reason whatsoever.

. 56.  No extra payment will be made for removing spreading and consolidating salvaged metals and

i materials.

57.  Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 th
undertakes execution of work through labour should produce valid lice

authorities of Labour Department. Within one month of starting the work.

! 58. Performance Security

Amendment to Para-3.5.5{V) of OPWD Code, Vol-I by modification

e contractor who
nse from licensing

: Signature of the Tenderer

5
Elaascat b b s an g e
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51. The contractor will be responsible for any misuse, loss or damages due to any reasons .
whatsoever of any departmental material during the execution of work. In case of loss, damage 3
or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills

! reinforced cement concrete work should be done in presence of concerned Technical Consultant :

53.  The Department will have right to inspect the scaffolding, centering& shuttering made for the ¢

54.  The prevailing percentage of L.T. Department of the gross amount of the bill towards income tax |

55.  Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, ' .

it must be clearly understood that under no circumstances any interest is chargeable for the |
dues or additional dues if any payable for the work executed and final bill pending disposal due
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Additional Performance Security Deposit-

from the bidders, when the bid amount is less than ‘
| event, only successful bidders who have quoted less bid pric
tender shall have to furnish the Additional Performance Security as

y nd OMN
No-4559 dated 05.4.2021 of works Department,Govt. of Odisha a

the estimated cost put to tender. In such ap,
/rates than the estimated cost put to \

T

per the following rate as per O.M '.:
0-8475/F,dt-5.4.2022 of :

b

Government of Odisha Finance Department. g i ‘,
? P security to be i
: SINo | Range of Difference Between the estimated | Additional Per:olrl;li;l;:_ |
cost put to Tender and Bid amount by the Successtu Eacuilty i

. 1 Below 5% No additional performance secu =1
; 2 From 5% -10% 50% of (Difference between estimated cost pu

i tender and Bid amount) z :

3 | From 10 % and above | 150% of (Difference between estimated cost put |

i to tender and Bid amount) s ?

i Estimated cost minus the quoted amount as Additional Performance Security Deposit in shape of Fixe eﬁ

Deposit receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate / Post ;

Office Time Deposit Account duly pledged in favour of Block Development Officer, Jharsuguda within seven §

days of issue of Letter of Acceptance (LoA), otherwise the bid shall be cancelled and security deposit shall be §
forfeited and further proceeding for black listing shall be initiated against the successful bidder.(as per Govt §
of Odisha works department office memorandum no. 14299, dtd.03.10.2017 and amendment of para no ’;
¥
£

3.5.5 (V) of OPWD code volume 1). f

59. Sample of all material - The contractor shall supply sample of all materials fully before ___ﬁ:
procurement for the work for testing and acceptance as may be requiring by the AEE of the ;§
§

i

concerned Block.
. 60.  An engineering personnel of the executing agency should be present at work site at the time of |

| visit of High-level Inspecting officers. _
| 61 Al reinforced cement work should conform to Odisha Detailed specification and should be of |
proportion M-15M-20 & M-25 having a minimum compressive strength (in work test)
: 150Kg/200Kg/250Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in
accordance with IS 456/2000 and IS 516 using 12mm to 20mm. size hard black crusher broken E
granite chips (20mm size not be exceed 25%). i
62.  Bailing out of water from the foundation, pipeline trenches §. Tanks/Soak pits/Sumps/M.H. etc. F
: either rainwater or sub-soil water if necessary, should be borne by the contractor. No payment
will be made for benchmarks. Level pillars, profiles and benching and leveling the ground |
wherever required. The rates quoted should be for finished items of works inclusive of these !

%

incidental items of work.
63. It should be understood clearly that no claims whatsoever would be entertained.

64. The tenderer shall have to abide by the C.P.wW.D. safety code rules introduced by the
F Government of India, Ministry of work Housing and Supply in their standing order No-44150 :
b dtd.25.11.57,
1 65.  The Contractor will have to submit monthly report on return of labour for both skilled and |
i unskilled employed by him on the work to the concerned Block Development Officer. !

T e

Signature of the Tenderer Signature of the BDO
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66.

67.

68.

69.

70.

71

72.

73.

74.

75.

76.

(i)

(i)

Slgnature of the Tenderer

e
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Al ' |
| fittings for doors and windows as supplied by the Contractor should be of best qualltv E"‘d

conform to relevant LS. specification and should be got approved by the Engineer-in- -charge
before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite

equipments for testing buildings, if found necessary and bear the entire cost of such test.
Al reinforced cement concrete works should be finished smooth. Extra charges for plastering if

required to any R.C.C. structures like roof stab, Columns, Chajjas, fins, parapets, shelves etc. shall
not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the '

rate for one item should not be unworkably low and for others too high.
If there is any damage to the work due to natural calamities like flood or cyclone or any other
cause during the course of execution of work or up to 12 months after completion of work or if
any, imperfection becomes apparent to the work within 12 months from the date of final
certificate of completion of work the contractor shall make good of all such damages at his own
cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained.
The Fly ash bricks of good qualities should be used. The bricks should be approved by the
Engineer-in-charge before use in the work and should conform to the minimum strength as per
National Building Code. i
Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid license from the Ilcens:ng
authority of labour Department. Within one month of starting the work.
standard co-efficient for linear measurement will be adopted while calculating consumption of |
steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained.

The rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear
measurements.

Engineering Contractors desiring to avail the exemption facility of EMD should submit an original |
affidavit as regards, the fact of availing award of work without submission of EMD/ISD during the |
current financial year. He should also produce original contract license at the time of opening of | 1
tender document to make necessary entry to that effect as such facilities are limited to three §
participation in tender during a financial year. Otherwise, their tender will be liable for rejection.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be :-
deemed to have been entered in to within the State of Odisha and it is agreed that neither party

to the contract will be competent to bring a suit in regard to the matter by this contract at any |
place outside the State of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

All materials before they are being used in the items of works as per this Schedule of quantities |
and also the finished items of work where tests are applicable shall have to be tested through
the Engineer-in-charge of the respective Blocks at appropriate Laboratories according to the
relevant 1.S. specifications of the materials and the said items of works and the cost of all such

tests shall have to be borne by the Contractor and the rates of the items of works should be
inclusive of cost of such tests.

The tests have to be planned & carried out such that the progress of work i

t hampered.
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(i) The tests are mandatory as per the prescribed frequencies a_nd LS. specnﬁ;atlon:. How f’er._
these are not exhaustive and the Engineer-in-charge has the right to prescribe other Fequire "
test if any as will be considered from time to time.

77.  In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant i
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-
1 contract form shall be governed by the clauses of the D.T.C.N. - i

It must be definitely understood that the Government does not accept any responsibility for the

correctness and completeness of the trial borings.

Schedule of quantities is accompanied in the Bid. It shall be definitely understood that the

Government does not accept any responsibility for the correctness or completeness of lthis

schedule and that this schedule is liable for alternation or omissions, deductions or alternations |

set forth in the conditions of the contract and such omissions, deductions, additions or |

alternations shall no way invalidate the contract and no extra monetary compensation, will be
entertained.

73.

79.

I N LR VL (L5 L A e

g

In case of any complaint by the labour working about the non-payment or less payment of his ‘
wages as per latest minimum Wages Act, the Asst. Executive Engineer of the concerned Block .
will have the right to investigate and if the contractor is found to be in default, he may recover
such amount due from the contractor and Pay such amount to the labour directly under !
intimation to the local labour office of the Govt. The contractor shall not employ child labour.
The decision of the BDO is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of

80.

N

g
81.
approved quality and specification (Steel: SAIL/TATA TISCON/JINDAL/SHYAM Cement: |
KONARK/ACC/ULTRATECH) at his own cost for completion of the work with the time schedul

No extension of time will be granted on the application of the contractor due
procurement of materials.

.

e.
to delay in

g > B R 4

82. If the contractor removes Government materials supplied to him from the site of work with a

i view to dispose of the same dishonesty, he shall be in addition to any other liability civil or

criminal arising out of his contract be liable to pay a penalty equivalent to five times of the price s
! of the materials according to the stock issue rate or market rate whichever is hi
so imposed shall be recovered at any time from any sum that may then or at any time thereafter |
become due to the contractor or from his security deposit or from the proceeds of sale thereof, _' |
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. {
The contractor must have to arrange by themselves cement, steel, bitumen and every sort of
materials from approved manufacturer get it tested in the Departmental Labo
approved by the Department before use. No extension of time or escalation of pri
s account shall be entertained in future.

. 84 TORrods, plates and structural members will be supplied in quantity, length and size available in
r the stock. For payment of reinforcement, the steel including plates etc. shall be measured in
, length of different diameter, size and specification as actually used (including hooks and cranks)
F in the work correct to an inch or cm. and their weight calculated as per sectional weight
prescribed by the Indian Standard Specification or as directed by the Engineer-

gher. The penalty |

83.

ratory and |
ce on such

in-Charge
(Wastage of bars and unnecessary lapping will not be considered for measurement and
f payment),
{
i T ———————————————————————
!
i

Signature of the Tenderer

i
| ERPRERC—

Signature of the BDO




86.

87.

88.

89.

920.

91.

92.

Signature of the Tenderer

T e

- et LN e ey - = e P e TR ST
¥ A e i A = & e e . o S ST st R

Z;?Ci(;cl:rt\t:zzrt iZhOUId at his own cost arrange necessary tools and plants req-luired for the
n of work and the rates quoted should be inclusive of the running charges of
each plant and cost of conveyance.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned AEE with their bills, falling which the
amount towards royalties of different materials as utilized by them in the work will be recovered |
from their bills and deposited in the revenue of concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.

TR A T

ot

Trial Boring - The Department has no responsibility for the suitability of actual strata at the
foundation level. The contractor has to conduct his own boring before starting the work and get
the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding
level while quoting his rates for tender the contractor shall take in to account of the above
aspects.
Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are
upon the direction of the Engineer-in-Charge to be amended and made good by the contractor
at his own cost unless the Engineer for reasons to be recorded in writing shall be decided that
they ought to be paid for and in case of default, Department may recover from the contractor
the cost of making good the works. The contractor is also required to maintain the road/ building
for 12 (Twelve) months from the date of successful completion of the work.
From the commencement of the works to the completion of the same, they are to be under the
contractor’s charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold
the Govt. of Odisha harmless for any claims for injuries to person or structural damage to :
property happening from any neglect, default, want of proper care or misconduct on the part of g
the contractor or any one in his employment during the execution of the work. Also, no claim §
shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other
calamity whether natural or incidental damages so caused will have to be made good by the
contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per '
the latest provision of relevant |.S. Code / I.R.C. code / MORT & H specifications. _
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by the
AEE with their dated signatures and duly noted by the contractor or his authorized agents with
their dated signature. Orders entered in this book and noted by the contractor’s agent shall be 5
considered to have been duly given to the contractor for following the instructions of the !
Department. The order Book shall be the property of the concerned Block Development Officer ?‘
and shall not be removed from the site of work without written permission of the AEE and to be
submitted to the Engineer-in-charge every month.
The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.
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94.  The rates quoted by the contractor shall cover the latest approved rates of labmer: marceria\:,,
h road to the building site etc -

P.O.L. and Royalties. Arrangement of borrows areas, land, approac o \

are the responsibility of the contractor. . ;i_

© 95 The rate for each work of concrete items wherever dewatering is imperatively necessaty e t
term dewatering shall mean the execution or operation of the items due. to standing water as '
well as due to percolation of water. The quoted rates will be inclusive of this. ‘

96.  In case the 1%™lowest tenderer or even the next lowest tenderers withdraw in series one by one,
thereby facilitating a particular tender for award, then they shall be penalized W'Fh adefluate
disincentives with forfeiture of EMD unless adequate justification for such back out is furn.ts.hf.'d.
Appropriate action for black listing the tenderers shall also be taken apart from disincentivising
the tenderer.

| 97.  ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a) Required E.M.D as per the Clause No.20 of this notice.

? b) Copy of valid Registration Certificate, Valid GST Registration No, PAN card along with the |

tender documents and furnish the Original Registration certificate and Pan card for
verification within 3 (three) days of opening of the tender before the Project Director, DRDA, :
Jharsuguda as per Clause No. 21 of this notice. :
¢) Information regarding current litigation, debarring / expelling of the applicant or

‘ abandonment of work by the applicant and affidavit to that effect including authentication of ‘

tender documents as per clause 46 of this notice. !

d) License criteria as per Clause No.09 of this notice.

e) Authority to seek references from the Bidder’s bankers.

f) The proposed methodology and programme of construction backed with equipment and
material planning and deployment, duly supported with broad calculations and Quality
Management Plan proposed to be adopted, justifying their capability of execution and

completion of the work as per technical specifications and within the stipulated period of f
completion.

i g) Work Execution Certificate:

e SR

s

AT R P A

T

2

The Tenderer has to submit an undertaking with necessary work completion certificate from
the competent authority that he must have executed similar nature of work.

98. AMMENDMENT TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract: -TIME CONTROL: -

2.1.  Progress of work and Re-scheduling programme. :

2.1.1. The Block Development Officer shall issue the letter of acceptance to the successful contractor. i
The issue of the letter of acceptance shall be treated as closure of the Bid process and |
commencement of the contract. _

{  2.1.2, Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-

in-Charge for approval of a Programme commensurate to Clause no.14 showing the general

methods, arrangements, and timing for all the activities in the Works along with monthly cash
flow forecast.

T T A Bt o i 4 1 i A P i

2.1.3 To ensure good progress during the execution of the work the contractors shall be bound in alt cases in -
which the time allowed for any work exceeds one month to complete, 1/4™ of the whole time aliowed ]
under the contract has elapsed, % of the whole of the work before % of the whole time allowed i

T AR AR 2

i Signature of the Tenderer
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Signature of the BDO
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under the contract has elapsed, 3/4“‘ of the whole of the work before 3/4" of the whole time
allowed under the contract has ela psed.

If at any time it should appear to the Engineer-in-Charge that the actual progress of the work
does not conform to the programme to which consent has been given, the Contractor shall
produce, at the request of the Engineer-in-Charge, a revised programme showing the
modifications to such programme necessary to ensure completion of the works within the time
for completion. If the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment
certificate and continue to withhold this amount until the next payment after the date on which
the overdue Programme has been submitted.

An update of the Work Programme shall be a programme showing the actual progress achieved,
on each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any
time. A revised Programme is to show the effect of Variations and Compensation Events.

2.2 Extension of the Completion Date.

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the

2.15

2.16

essence of the Contract. The execution of the works shall commence from the 15" day or such

time period as mentioned in letter of Award after the date on which the Block Development
Officer issues written orders to commence the work or from the date of handing over of the site

whichever is later. If the Contractor commits default in commencing the execution of the work

as aforesaid, Government shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the Earnest: Money &Performance Guarantee / Security deposit
absolutely.

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement between
the Block Development Officer and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per
milestone given in contract data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Block Development Officer but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and shall do
all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with

the works.
i) Force Majeure, or
ii) Abnormally bad weather, or

i)

Serious loss or damage by fire, or

Signature of the Tenderer of the BDO
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iv) \
employed on the work, or. Engineer-in-Charge in '

V) Delay on the part of other contractors or tradesmen engaged by Eng = i

. i f the Contract. _

executing work not forming part o - ] . :

vi)  In case a Variation is issued which makes it impossible for Completion to be achieved b\'f t‘he |

| Intended Completion Date without the Contractor taking steps to accelerate the remaining ;
E work and which would cause the Contractor to incur additional cost, or A"Y. other cause, !
a which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
¥ %
E Contractors control. - _ .
L 224 Request for reschedule and extension of time, to be eligible for consideration, shall be made by i
i i

the Contractor in writing within fourteen days of the happening of the event causing delay. Th-e
Contractor may also, if practicable, indicate in such a request the period for which extension is %
desired. i
2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. ;
Such extension shall be communicated to the Contractor by the Block Development Officer in E’
writing, within 3 months of the date of receipt of such request. Non-application by the *
contractor for extension of time shall not be a bar for giving a fair and reasonable extension by i
the Block Development Officer and this shall be binding on the contractor. ]

2.3. Compensation for Delay. i §
2.3.1 If the contractor fails to maintain the required progress in terms of clause 2 or to complete the i
|
g:

work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates §
stipulated below as the Block Development Officer (whose decision in writing shall be final and .;
binding) may decide on the amount of tendered value of the work for every completed day / g
month (as applicable) that the progress remains below that specified in Clause 2 or that the work
remains incomplete, (A
This will also apply to items or group of items for which a separate period of completion has ;'2
been specified. Compensation @ 1.5% per month for delay of work, delay to be completed on i
per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or |
group of items of work for which a separate period of completion is originally given. g
The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) |
in terms of Clause 2.1.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a milestone shall be automatic without any notice to the
contractor, However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed

subsequently also shall be withheld. However, no interest whatsoever shall be payable on such

withheld amount,

Sunstirerol the Tenderer Signature of the BDO
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2.4.

24.1

2.5.

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meetlng _
The business of management meetings shall be to review the plans for remaining work and to |

2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his |

99.

Total

k-wwn ol S

i R R

Signatute of the Tenderer

e T D S R P S

Incentive for early completion
Amendment to Para-3.5.5(V) Note-lil of OPWD Code, Vol-1 by modification

For availing incentive clause in any project which is completed before the stipulated date of
completion. Subject to other stipulations it is mandatory on the part of the concerned Block |

Development Officer to report the actual date of completion of the project as soon as possible | |

through fax or e-mail so that the report is received within 7 (seven) days of such completion by

the concerned Block Development Officers& the Administrative Department. The incentive for &

timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the

contract value. Assessment of incentives may be worked out for earlier completion of the work
in all respect in the following scale;

Before 30% of contract period =5% of Contract Value
Before 20% to 30% of contract period =4% of Contract Value
Before 10% to 20% of contract period = =3% of Contract Value
Before 5% to 10% of contract period =2% of Contract Value
Before 5% of contract period =1% of Contract Value
Management Meetings

deal with matters raised in accordance with the early warning procedure.

record to those who attending the meeting and to the Higher Authority. The responsibility of the
parties for actions to be taken to be decided by the Engineer either at the management meeting
or after the management meeting and stated in writing to all who attended the meeting.
Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per
letter No.8310 dt 17.05.2006 of Works Department, Odisha): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand of

the Block Development Officer shall be conclusive evidence), 20% of the value of left-over work
will be realised from the contractor as penalty.

The tenderers are required to go through each clause of Form P-1 includes existing provisions of

PWD Code and amendments made there to carefully in addition to the clauses mentioned here
in before tendering.

No. of Clauses 99 (Ninety-Nine)
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related

of Block of the rank of AEE& above and any officer of the rank of Under Secretary |

above of thePR&DW Department, Govt. of Odisha. I/We* am/are* | i
e rescinded with forfeiture of E.M.D and security deposit and

proved to be false, my/our* contract will b

I/We* shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable

SCHEDULE-B

Signature of the Tenderer
Date:

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK

List of plants and equipment

Water Tanker

Tractor

Truck

Centering & Shuttering Materials
Mixture Machine

Plate Vibrator

Needle Vibrator

Water Pump
Generator

NOTE:

2 Nos
1 Nos
1 Nos
200 Sqm
1 Nos
2 Nos
4 Nos
2 Nos
1 Nos

Requirement

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work,

the authority of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be clearly indicated as “Owned / Leased.”

4. The above list is not exhaustive. All other machinery/equipment as will be required for satisfactory completion of the work

shall have to be deployed by the agency,

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained.

e i e s L ]

Signature of the Yenderer

Signature of the BDO

(*) to any concernedofficers

aware that, if the facts subsequently
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CAPACITY OF PLANTS AND EQUIPMENTS .
1. a)Tractor: - The tractor should have a minimum capacity of 22 to SO H.P.

b) Water Tanker: - The water tanker should be a truck mounted one or as a trailing unit having minimum capacity of
5000 liters.

€) Water Pump: - Having capacity of 3H.P. to 27 H.P.

i A S v TSR T L R N s e o

2. a) Concrete Mixer Batch Type Concrete Mixer as per IS-1791 / 1985 for capacity of 5-15 Cum /hour (Tilting drum
. type) with power operated side loaded revolution counter, automatic shaker, Gear mounted on steel chassis with 4
,. MS wheels complete with suitable prime mover.
5} b) Welding generator Having Capacity of 8-15 KW. Immersion type with vibrating Needle of 40 mm/ 50mm / 60mm
? &4-meter length.
i 3. a) Diesel Generator Having capacity of 32 K.W.
% b) Truck Having capacity of 12 tonnes.
[ |
¢ SCHEDULE-“C”
i INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TEND i
i ERED OR ABANDONMENT OF WORK BY THE TENDERER :
% 1. a) Is the tenderer currently involved Yes / No
i in any litigation relating to the
3 works.
‘ b) If yes: give details: &
2. a) Has the tenderer or any of its Yes/ No L
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
- a) Has the tenderer or any of its Yes / No é
r constituent partners failed to %
§ perform on any contract work in
L' India during the last 3 years.
i
E b) If yes, give details: L
* i
t Note:
: If any information in this schedule is found to be incorrect or concealed, qualification application %
_ will be summarily be rejected.
3
Signature of the Tenderer
Signature of the Tenderer the BDO ]
]
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Signature of the Tenderer

SCHEDULE -D
AFFIDAVIT }

P

The undersigned, do hereby certify that all the statements made in the required attachments are

i
true and correct. ;
The undersigned also hereby certifies that neither our firm
M/s nor any of its !

constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last

E
zj

i
three years prior to the date of this bid.
The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to ;g

furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested §
and agree to furnish any such information at the request of the Department.

i
'3
:

i

f:;_
(Signed by an Authorized Officer of the firm)

Signature of the BDO
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SCHEDULE -E ¢

WORKING EXPERIENCE ¢

LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS g
i Name of Name of Contract Items of Date of Stipulated date Revised Reasons for 3
Employ er location price in works starting the of completion of | targetdateof | slow Z
and name Indian workasper | theworkasper | completionn | progress,if | °
of work Rupees Agreement Agreement of the work, | any, with E
if the updated | |
any billing !
1 2 3 7 5 6 7 & |1

i.l.

e
e e e e i
RN e

M i
i

[

i

Signature of the Tenderer

e T

¥
!
I
i
gi

Signature of the Tenderer

Pz -




e R T e

A o Y T Y TR

T s

24

= G P R A Y R P e el i .
- e i s B i S
R e

PRI S i

“—_——_—._—_

Signature of the Tenderer

W i

L For official use on
| Title of Officer: -
Name of Firm: -
i:
! Date:-
i
; Contractor Block Development Officer
i Tender papersold for the work as “IMPROVEMENT OF
] OF _BLOCK” at an estimated cost of Rs. /-
¢ (Rupees ) only on payment |
of Rs. /-(Rupees ) only vide ¢
Money Receipt No. Dt. against Demand
t Draft/TD/NSC No. dt payable at Jharsuguda. .;;;.
i i
E ;
4 Block Development Offices f_'
i Jharsuguda
i

B e e S S S

Signature of the BDO
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01- E-MoD-

L

SR

. 02.Valid Registration certificate: -

03. PANCard: -

B s

04.G.S.TNo :-

05. Nos. of Tender paper: -

B ks

TR T

Total: - Sheets only

R B et il

PO S

e i

Signature of the Tenderer
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For official use only

Furnished / Not furnished
Rs.

in shape of

Pledged/Not Pledged

Copy furnished/Not furnished
Copy Furnished/Not furnished

Copy Furnished/Not furnished.

APPROVED

Block Development Officer
Jharsuguda
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For official use only

e
] ’

01. E.M.D. Furnished / Not furnished

Rs.

BRI

in shape of
Pledged/Not Pledged

G S

02. Valid Registration certificate: - Copy furnished/Not furnished

03. PANCard: - Copy Furnished/Not furnished |

04.G.S.TNo :- Copy Furnished/Not furnished.

05. Nos. of Tender paper: -

R T R R R

Total: - Sheets only

APPROVED

Block Development Officer ;
Jharsuguda §

.E.

i

Dy

Slgnature of the Tenderer Signature of the BDO
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