BLOCK DEVELOPMENT OFFICER
JHARSUGUDA

PR&DW DEPARTMENT, ODISHA

BID DOCUMENTS

1) Extension and repair of DDL Building in CDVO, Jharsuguda
Campus

2) Construction of Znos of Additional Class room at PKSS Degree
College, H.Katapali

Name of the Block: Jharsuguda



CHECKLIST TO BE SUBMITTED BY THE BIDDE

Particulars

Sl
No

01.

" Yes

Cost of tender paperi l...........uuu (Scar:med
copy of financial instrument shall be furnished)

R

———iWhether furnished | Reference
to Page no.

Iy

0
No

02.

EM.D fOrl loeasummmmessansinans /- Copy of financial
instrument shall be furnished)

Or

EMDforRs.....coooovevininne /- deploying machineries out
side theState

Copy of valid Registration Certificate

Copy of valid GST Registration certificate

Copy of PAN Card

8 & B| 8

No Relationship Certificate in Schedule — A

Works Experience -

List of works (similar nature)executed (Schedule-E)

(A)

Information regarding current litigation, debarring /
expelling of the tender or abandonment of the work by

the tenderer (Schedule-C)

(8)

Affidavit (Schedule-D)

Tools & Plants and machineries as per the requirement
in Schedule-B Proof of ownership of Tools & Plants and
machineries is to be furnished in shape of copy of
invoices / required sale deed in case of 2n purchase /
required lease deed with owner ship documents of the
leaser duly attested. In case of centering & shuttering
materials certificate of the
Executive Engineer of Works Department within 90 days
of last date of receipt of tender is allowed.

Signature of the Tenderer Si
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CONTRACT DATA
GENERAL INFORMATIONS: -
Sl. No Item Details
1 id Identification No.
2 }Name of the Work and SI.No
3 IName and Address of Contractor with Ph|
INo.
4  Officer Inviting Tender Block Development Officer, Jharsuguda
5 Engineer-in-charge of work Asst. Executive Engineer
Estimated Cost: Rs.
6
L mount put to tender: IRs.
BID INFORMATION: -
Intended completion peri
1 . i period/Time Calendar Months
period assigned for Completion
2 last Date & time of submission of Bid Date: -
3 Cost of Bid Document
i Bank draft amount separately n
(Cost of tender paper) )
ii | In favour of Block Development Officer, Jharsuguda
iii| Payable at harsuguda
4 Bid Security
i| Amount Rs.
ii| In favour of block Development Officer, Jharsuguda
iiil Payable at Pharsuguda.
iv| Type of instrument IAs specified in the bid document.
5 Bid validity period 90 days
. Minimum period of contract /| 6 Calendar Months
agreement
7 Currency of payment for Contract Indian Rupees
g Language of Contract English

signature of the'Tenderer



DETAIL TENDER CALL NOTICE

rtAr.r MBH' Hc" and MDn C|aSS Contractors registered
’

with the State Government and contractors of equivalent Grade / class registered with Central
Government / MES / Railways for execution of Civil works on production of definite proof from
the appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for 01
(One) no of project, mentioned in the DTCN Column No.-2 for Jharsuguda Block. This detailed
Tender Call Notice along with the clauses mentioned here in shall form a part of the contract and

1) Sealed Percentage Rate Bids are invited from

agreement.

1. The sale of the bid document shall start from the dt.09.10.2025 at 10.00 A.M. to dt.23.10.2025
up to 5.30P.M during the working days in the office of the Panchayat Samiti Office, Jharsuguda
and the last date for receipt of bid document is date.23.10.2025 up to 5.30 P.M. The tender will
be opened in the Block conference hall, Jharsuguda at 11.00 AM on dated.24.10.2025 in the
presence of the Bidders or their authorised representatives having written authorization for the
purpose.

2. The Bid document can be purchased from the office of Panchayat Samiti Office, Jharsuguda as
mentioned in coloum no-08 against a non-refundable fee of Rs.6000/- (Rupees Six Thousand)
only towards cost of bid documents in the form of Demand Draft issued by any Nationalized/
Scheduled bank in favour of Block Development Officer, Jharsuguda and payable at State Bank of
India, Jharsuguda.

3. The authority will not be responsible, if any portion of the bid document is modified and in all
cases the conditions stipulated in the original document kept in the Office of the undersigned
shall prevail.

4, Bidding documents will be Dispatched by registered/speed post only. The Department will not
be held responsible for the postal delay if any, in the delivery of the documents or non-receipt of
the same.

5. If the tender documents sent through registered / speed post do not reach in the concerned
office by the above date and time, the offer will not be considered on any account even if the
tender documents were dispatched by the tenderer before the due date.

6. The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the .
contractor, attested copy of valid registration certificate, attested copy PAN card, attested copy
GST No, attested copy of cast certificate with original AFFIDAVIT and No relation certificate. The
envelope is to be sealed and super scribed as “NAME OF THE WORK” (As mentioned in the DTCN
Column-2 of the above Table for each project). The Tenderers are not required to write their name
on the outer cover containing the bid documents. They are only required to write the name of
the work and authority who had issued the tenders. The tender should be submitted through
Registered Post/ Speed Post only. No tender paper will be received by hand or courier service.

7. The contractors registered with State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways having registration for Civil, works having
competency and expertise in Civil works can put tenders for this work.

8. The contract will be drawn in P.W.D. P-1 contract form.

The contract shall be drawn & signed by concerned Block Development Officer on behalf of the
Government of Odisha after successful bidding procedure.

Signature of the Tenderer Signature,



11.

12.

13.

14,

15.

16.

iv.

vi.

17.

5

No tender documents will be sold to the intending tenderer beyond the date and time of sale
mentioned in the tender notice.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter
should accompany the tender.

The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

The work is to be completed in all respects within 06 (Months) calendar months from the date of
issue of work order.

All tenders received will remain valid for a period of 90 days from the last date prescribed for
receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and
the Department.

The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal) both
in figure and words at appropriate place of Tender Schedule.

In case of percentage (%) rate tenders, only percentage quoted shall be considered. Percentage
quoted by the Contractor shall be accurately filled in figures and words, so that there is no
discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage
quoted by the Contractor in words shall be taken as correct.

If any discrepancy is found in the percentage quoted in percentage excess / less and total rate
quoted by the Contractor then percentage will be taken as correct.

The percentage quoted in the tender without mentioned excess or less and not supported with
the corresponding amount will be treated as excess. Where the Contractor has omitted to quote
the rates either in figures and words, the officer opening the tender should record the omission.
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items
only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill.

No excess over and above the estimated rates shall be allowed in case the lowest tenderer fails -
to negotiate his rates to estimate rates, the documents shall be forwarded to higher authority
for approval.

Every page of the D.T.C.N. and tender paper should be signed by the tenderer failing, which the
tender will be rejected.

Amendment to Appendix-IX, Clause-36 of OPWD Code, Vol-ll by inclusion
17.1 If the rate quoted by the bidder is less than 15% of the tendered amount then such a bid

shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than
one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes)
less than the estimated cost, the tender accepting authority will finalize the tender through a
transparent lottery system. Where all bidders/their authorized representatives with other official
members nominated for the purposes will remain present.

Signature of the Tenderer SignatGre of the BDO



18.

19.

20.

Signature of the Tenderer

b

Amendment to Para-3.2.8 Note-ll of OPWD Code, Vol-I b inclusion .
chedule of rate, the tender amount excluding

17.2  In case of tender accepted below s ) -
percentages shall be treated as sanctioned amount and allotment will be limited to that extent

i agreement will be
any deviation in scope of work affecting the agreement amount in such an ag

governed by the relevant provision of OPWD Code.

Amendment to Para-3.5.18 Note-VIil of OPWD Code, Vol-I )
ed to submit a work

17.3  Before acceptance of tender the successful bidder will be requir

programme and milestone basing on the financial achievement so as to complete tl-xe work
within the stipulated time period and in case of failure on the part of the agency to achieve the
milestone liquidated damage will be imposed.

The tenderer shall carefully study the tentative drawings and specifications applicable to the
contract and all documents, which form a part of the agreement to be entered in to, by the
accepted tenderer and detailed specifications of Odisha, and other relevant specifications of
Board of Indian Standard (BIS) and Drawings, which are available.

Complaint at a future date that plans and specifications have not seen by the tenderers cannot
be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the
tendered rates quoted by the renderer will hold good in case of such modification of drawings
during the time of execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-Charge as and when required. By admission of a tender
for the work, a renderer will be deemed to have satisfied himself by actual inspection of the site
and locality of the work, about the quality and availability of the required quantity of material
including the wheat/ rice referred to above, medical aid, labour and food stuff etc. in every case,
materials must comply with the relevant specification and that rates quoted by him in the tender
will be adequate to complete the work according to the specifications attached thereto and that
he had taken in to account all conditions and difficulties that may be encountered during its
progress and to have quoted rates including labour and materials with taxes, octopi, other
duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary
for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work
and his authorized subordinates. After acceptance of the contract rate Government will not pay
any extra charges for any reason in case the contractor claims later on to have misjudged as
regard availability of materials, labour and other factors.

The bid must be accompanied by Earnest Money Deposit (EMD) of the amount @ 1% (One
percent) of the estimated cost put to tender rounded to nearest hundred rupees i.e.As
Mentioned in the DTCN Column No-6 only along with tender in shape of Fixed Deposit receipt of
Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate / Postal
Office Time Deposit Account duly pledged in favour of Block Development Officer, Jharsuguda
payable at Jharsuguda as per the terms and conditions laid down in OGFR and in no other form.
Bidders desirous to hire machineries or equipments from outside the State are required to
furnish 2% (Two percent) of the amount put to tender in form of above shape and as per the




21.

22,

23.

24,

25.

26.

Signature of the Tenderer

/

above terms and conditions. Tenders not accompanied with EMD as specified above shall be
liable for rejection.

(N.B.: - Pay orders or Banker’s cheque from any Scheduled Bank in favour of Block Development
Officer, Jharsuguda, shall not be considered as EMD).

The tender should be accompanied with the attested true copies of the valid Registration
certificate, Valid G.S.T. No. and PAN card which are mandatory and the original certificates are to
be produced within 3(three) days of opening of the tender or at the time of opening of the
tender before Block Development Officer, Jharsuguda for verification otherwise his/her bid shall
be declared as non-responsive and thus liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the items mentioned in the Call
Notices. Any change in the wording will not be accepted.

Letters found in the envelope or lowering the rates or dealing with any point in connection with
the tender and regarding adjustment of E.M.D. or any other matter will not be considered.

The department reserves the right of authority to reject any or all tenders received without

assigning any reason whatsoever.

The earnest money will be retained in the case of successful renderers and will be dealt with as

per terms and condition of O.P.W.D. Code. The earnest money will be refunded to the

unsuccessful renderers on application after intimation is sent for rejection of their tenders. The

retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge will notify the bidder / renderer whose bid has been accepted for the

award prior to expiration of the validity period by e-mail confirmed by registered letter. This

letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state

the sum that the Engineer-in-charge will pay the contractor in consideration of the execution,

completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject to only to the
furnishing of a performance security and (Initial Security Deposit) in form of Fixed Deposit
receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate /
Postal Office Time Deposit Account duly pledged in favour of Block Development Officer,
Jharsuguda and in no other form which including the amount already deposited as bid security
shall be 5 % of the value of the tendered amount and sign the agreement in the P.W.D. form
No.P-1 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the concerned
Block Development Officer or as directed. The security deposit together with the earnest money
and the amount withheld according to the provision of P-1 agreement shall be retained as
security for the due fulfillment of this contract and additional performance security in
accordance with the provisions of the agreement. The agreement will incorporate all agreements
between the concerned Block Development Officers and the successful bidder within 15 days

following the notification of award along with the Letter of Acceptance. The successful bidder

will sign the agreement and deliver it to the BDO/Engineer-in-Charge. Following documents shall

form part of the agreement

a) The notice-inviting bid, all the documents including additional conditions, specifications and

drawings, if any, forming the bid as issued at the time of invitatigm of bid and acceptance



27.

28.

29.

Signature of the Tenderer

a)

b)

c)

d)

g)

8

thereof together with any correspondence leading thereto & required amount. of

performance security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments. o ———
Failure to enter in to the required agreement and to make the security deposita a

entail forfeiture of the Bid Security. No contract (tender) shall be final{v acEphect rdll i1
required amount of initial security money is deposited. The security will be fef"f"ded after
(12) twelve months of completion of the work and payment of the final bill and will not carry
any interest (As per order No. 17823 dt. 11.10.2006 of Works Department)
TECHNICAL SPECIFICATION: - _
The contractor should be liable to fully indemnify the Department for payment of compensation
under workmen compensation act. VIl of 1923 on account of the workmen employed by the
contractor and full amount of compensation paid will be recovered from the contractor.
Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Odisha,
Works Department.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by
work in full within the following or similar category.
Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing
sale tax / GST from time to time. Ferry tolls, conveyance-charges and other cost on account of
land buildings including temporary building required by the tenderer for collection of materials,
storage, housing of staff or other purpose of the work are to be borne by the contractor at his
own cost. No rent will be payable to Govt. for temporary occupation of land owned by Govt. at
the site of the work for bonafide use of the land for work and all such construction of temporary |
nature by the contractor shall be done after obtaining written permission from the Engineer-in-
Charge of Civil portion of the work and all such construction shall have to be demolished and
debris removed and ground made good and cleared after completion of the work at no extra
cost. g
Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms
are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as
the recovery of royalty is being credited to revenue. :
Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Contractor.
Arrangement of suitable water supply including pipe water supply where available for the staff
and labour as well as for the execution of the work is sole responsibility of the Contractor and no

extra cost for carriage of water will be entertained.
All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the

Contractor.
Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky

operations are to be supplied by the contractor at his own cost. _
Suitable fencing barriers, signals including paraffin and electric signals where necessary at work ;

and approaches in order in project the public and employees from accident has to be provided

by the Contractor at his own cost.

bf the BDO
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30.

31.

32,

33.

34.

35.

36.

37.

38.

Signature of the Tenderer 3
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h) Com ion i i
) pensation including cost of any legal suit for injury to persons or property arising out of

j)

execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

The contractor has to arrange adequate lighting arrangements for the work wherever necessary
at his own cost.

The Contractor shall implement all the Guidelines issued by the State Govt. & Central Govt. for
the construction workers at the project site for COVID-19 pandemic.

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling
the ground required, which has to be carried out by the contractor at his own cost. The rates to
be quoted should be for finished items of work inclusive of carriage of all materials and all
incidental items of work.

After the work is finished all surplus materials should be removed from the site of work,
preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials
removed from the site and premises left neat and his should be inclusive in the rates. No extra
payment will be made to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the
competent authority and rate settled before the extra items of work or extra quantity of any

items of work is taken up.
No part of the contract shall be sublet or transfer be made by the power of attorney authorizing

others to receive payment on contractor’s behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing
the documents and office of the under signed during office hours every day expect on Sundays
and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may
obtain further information at the same address. But it must be clearly understood that tenders
must be received in order and according to instructions in complete shape. Incomplete tender is

liable for rejection.

No Relation certificates.
The contractor shall furnish a certificate along with the tender to the effect that he is not related

to any officer in the rank of an Asst. Executive Engineer& above /Under Secretary & above in the
PR & DW Department. If the fact subsequently proved to be false, the contract is liable to be
rescinded. The earnest money & the total security will be forfeited & he shall be liable of make
good to damages the loss or damages resulting for such cancellations. The proforma for no
relationship certificate is contained in a separate sheet vide Schedule-A.
All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed

standard Specification, as per the PWD specification and latest provisions of relevant clauses.

entering shall be with suitable steel shutters in side of which shall be lined with

Shuttering &c
all be properly

suitable sheeting and made leak proof and watertight. All joints in formwork sh

sealed preferably with P.V.C. joints sealing tapes & compounds.
plete false work shall be designed by the Contractor without any extra

inspect the scaffolding, centering and
such structures, if found defective in

Form work including com
cost to employer and the Department will have the right to

shuttering made for the work and can reject partly or fully
their opinion. Any eventually such as loss of lives or properly du




39.

40.

41.

43.

45,
46.

47.
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i ion of all clai
shuttering shall be the responsibility of the Contractor regarding compensati dims

thereof. ixture/batchi
Cement Concrete should be machine mixed by weight by means il "8

plant confirming to relevant grade and approved by the Engineer-in-charge for all types. of
concrete works. The Contractor should arrange his own batching plant concrete mixer
appropriate vibrators, pumps, etc. for this purpose at his own cost and departmental machinery
If available only may be utilized on payment of necessary hire charges as detailed in clause of
recovery sheet on necessary requisition.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from
time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising
shed for store and pay of security guard etc. will be borne by the Department. The department is
not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such
plea, if the tenderer stops the work, he shall have to pay the full penalty as per clauses of the
contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of
the Contractor. Statutory traffic restriction in the town area for Transport of construction
material to site of work is to be taken in to consideration before tendering and no consideration
for extra time or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

The machineries if available, with the department may be supplied on hire as per charges noted
in the enclosed statement and may be changed from time to time subject to the condition that
the contractor will execute in advance an agreement with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries.

An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any work in the last three years, prior to the date of the bid,
shall be debarred from qualification. The tenderer must submit the required information of the
DTCN. The tenderer is to furnish an affidavit in the specified format as per the DTCN. Regarding
authentication of tender documents & information about any litigation & Bank guarantee etc.
Non-furnishing of the information and required affidavit, the tender will be liable for rejection.

It should be clearly understood that:
a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be

directed by the Engineer-in-charge.

b)  Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of
the contractor in the presence of responsible officer of the rank not lower than that of an
Asst. Executive Engineer. The contractor shall bear the cost so involved in testing. The test
specimen in cube should be carried out in the Departmental Control at any Government
Approved Test Laboratory or Zonal Laboratory at Sambalpur. Test should be carried out in
accordance with the stipulation in Bridges code section-lll.

signature of the Tenderer
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57.
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c)  Test specimens shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the
test specimen was faulty and that the result of the specimen did not give a correct
indication of the actual quality of concrete.

d)  Plain concrete and reinforced concrete specimens will be tested in Government Approved

Test Laboratory or Zonal Laboratory at Sambalpur. Cost of testing of all specimens and

samples will be borne by the Contractor.
The rates quoted should be inclusive of carriage of water required in connection with execution
of the work. No claim for carriage of water whatsoever will be entertained.
It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.
For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work about the quality and availability of the
required quantity of materials, Medical aid, labour and Flood stuff etc. And that the rates quoted
by him in the tender will be adequate to complete the work according to the specifications
attached thereto and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted labour rates and materials with taxes, Octroi
and other duties lead, lifts, loading and unloading freight for materials and all other charges
necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of
the work and his authorised subordinates. After acceptance of the contract rates Government
will not pay any extra charges for any reason in case the contractor finds later on to have
misjudged the conditions as regards the availability of materials, labour and other factors.
The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss, damage
or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills
or his other dues.
All special conditions & special concessions offered in the tenderer may specify clearly. All
reinforced cement concrete work should be done in presence of concerned Technical Consultant
& Contractor.
The Department will have right to inspect the scaffolding, centering& shuttering made for the
work and can be reject partly or fully such structures if found defective in their opinion.
The prevailing percentage of .T. Department of the gross amount of the bill towards income tax
will be deducted from the contractor’s bill.
Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill,
it must be clearly understood that under no circumstances any interest is chargeable for the
dues or additional dues if any payable for the work executed and final bill pending disposal due
to any reason whatsoever.
No extra payment will be made for removing spreading and consolidating salvaged metals and
materials.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing
authorities of Labour Department. Within one month of starting the work,

Signature of the Tenderer Signaturé of the BDO
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58. Performance Security

Amendment to Para-3.5.5(V) of OPWD Code Vol-1 by modification
Additional Performance security shall be obtained

Additional Performance Security Deposit-
from the bidders, when the bid amount is less than the estimated cost put to tender. In such an
event, only successful bidders who have quoted less bid price

tender shall have to furnish the Additional Performance Security as

/rates than the estimated cost put to
per the following rate as per O.M

No-4559 dated 05.4.2021 of works Department,Govt. of Odisha and 0.M No-8475/F dt-5.4.2022 of

Government of Odisha Finance Department.
ity to be deposited

SINo | Range of Difference Between the estimated Additional Performance secur
cost put to Tender and Bid amount by the Successful Bidder ]
= Below 5% No additional performance Security ]
2 From 5% -10% 50% of (Difference between estimated cost put to
tender and Bid amount)
3 From 10 % and above 150% of (Difference between estimated cost put
to tender and Bid amount) ]
of Fixed

Estimated cost minus the quoted amount as Additional Performance Security Deposit in shape
Deposit receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate / Post

Office Time Deposit Account duly pledged in favour of Block Development Officer, Jharsuguda within seven

days of issue of Letter of Acceptance (LoA), otherwise the bid shall be cancelled and security deposit shall be

forfeited and further proceeding for black listing shall be initiated against the successful bidder.(as per Govt
of Odisha works department office memorandum no. 14299, dtd.03.10.2017 and amendment of para no
3.5.5 (V) of OPWD code volume 1).
sample of all material - The contractor shall supply sample of all material
procurement for the work for testing and acceptance as may be requiring by the AEE of the

59. s fully before

concerned Block.
60. An engineering personnel of the executing agency should be present at work site at the time of
visit of High-level Inspecting officers.
All reinforced cement work should conform to O
proportion M-15,M-20 & M-25 having a minimum compressive s
150Kg/200Kg/250Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in
accordance with IS 456/2000 and IS 516 using 12mm to 20mm. size hard black crusher broken

granite chips (20mm size not be exceed 25%).
Bailing out of water from the foundation, pipe
either rainwater or sub-soil water if necessary,

will be made for benchmarks. Level pillars,
ver required. The rates quoted should be for finished it

disha Detailed specification and should be of

61.
trength (in work test)

line trenches S. Tanks/Soak pits/Sumps/M.H. etc.
should be borne by the contractor. No payment

profiles and benching and leveling the ground
ems of works inclusive of these

62.

where
incidental items of work.
it should be understood clearly that no

The tenderer shall have to abide by the C.P.
dia, Ministry of work Housing and Supply in their stan

claims whatsoever would be entertained.
W.D. safety code rules introduced by the

63.
ding order No-44150

Government of In
dtd.25.11.57.

atéfe of the BDO

signature of the Tenderer



65.

66.

67.

68.

69.

70.

71.

72.

73.

74.

75.

76.
(i)

signature of the Tenderer |
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I::kﬁlc::re:t;;y::j"b:ar:?ntgnstl:‘:mlt r:onthly report on return of labour for l.)oth skilled and
st 4 work to the concerned Block Development Officer.
c0nform8to rEleC:'C;:t Ellnsd :vlndows as supplied by the Contractor should be of best quality and
.S. specification and should be got approved by the Engineer-in-charge
before they are used on the work.
After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cost of such test.
All reinforced cement concrete works should be finished smooth. Extra charges for plastering if
required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall
not be paid.
The tenderer may at his option quote reasonable rate for each item of work carefully so that the
rate for one item should not be unworkably low and for others too high.
If there is any damage to the work due to natural calamities like flood or cyclone or any other
cause during the course of execution of work or up to 12 months after completion of work or if
any, imperfection becomes apparent to the work within 12 months from the date of final
certificate of completion of work the contractor shall make good of all such damages at his own
cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained.
The Fly ash bricks of good qualities should be used. The bricks should be approved by the
Engineer-in-charge before use in the work and should conform to the minimum strength as per
National Building Code.
Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid license from the licensing
authority of labour Department. Within one month of starting the work.
Standard co-efficient for linear measurement will be adopted while calculating consumption of
steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained.
The rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear
measurements.
Engineering Contractors desiring to avail the exemption facility of EMD should submit an original
affidavit as regards, the fact of availing award of work without submission of EMD/ISD during the
current financial year. He should also produce original contract license at the time of opening of
tender document to make necessary entry to that effect as such facilities are limited to three
participation in tender during a financial year. Otherwise, their tender will be liable for rejection.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither party
to the contract will be competent to bring a suit in regard to the matter by this contract at any
place outside the State of Odisha.
SPECIAL CONDITIONS (PART OF THE CONTRACT)
All materials before they are being used in the items of works as per this Schedule of quantities
and also the finished items of work where tests are applicable shall have to be tested through
the Engineer-in-charge of the respective Blocks at appropriate Laboratories according to the
relevant I.S. specifications of the materials and the said items of works and the cost of all such
tests shall have to be borne by the Contractor and the rates of the items of works should be

of such tests.

inclusive of cos



(ii)

(iii)

77.

78.

79.

81

82

83.

R ———
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i hampered.
The tests have to be planned & carried out such that the progress of work is not ¥

The tests are mandatory as per the prescribed frequencies and 1.5. specifications. Howe.ver,
these are not exhaustive and the Engineer-in-charge has the right to prescribe other required
test if any as will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-
1 contract form shall be governed by the clauses of the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings.

Schedule of quantities is accompanied in the Bid. It shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions or alternations
set forth in the conditions of the contract and such omissions, deductions, additions or
alternations shall no way invalidate the contract and no extra monetary compensation, will be
entertained.

In case of any complaint by the labour working about the non-payment or less payment of his
wages as per latest minimum Wages Act, the Asst. Executive Engineer of the concerned Block
will have the right to investigate and if the contractor is found to be in default, he may recover
such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour.
The decision of the BDO is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of
approved quality and specification (Steel: SAIL/TATA TISCON/JINDAL/SHYAM Cement:
KONARK/ACC/ULTRATECH) at his own cost for completion of the work with the time schedule.
No extension of time will be granted on the application of the contractor due to delay in
procurement of materials.

If the contractor removes Government materials supplied to him from the site of work with a
view to dispose of the same dishonesty, he shall be in addition to any other liability civil or
criminal arising out of his contract be liable to pay a penalty equivalent to five times of the price
of the materials according to the stock issue rate or market rate whichever is higher. The penalty
so imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due to the contractor or from his security deposit or from the proceeds of sale thereof.
Though Departmental issue of cement and steel has indicated, it may not be taken as binding.
The contractor must have to arrange by themselves cement, steel, bitumen and every sort of
materials from approved manufacturer get it tested in the Departmental Laboratory and
approved by the Department before use. No extension of time or escalation of price on such
account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in
the stock, For payment of reinforcement, the steel including plates etc. shall be measured in
length of different diameter, size and specification as actually used (including hooks and cranks)
in the work correct to an inch or cm. and their weight calculated as per sectional weight
prescribed by the Indian Standard Specification or as directed by jhe Engineer-in-Charge




85.

86.

87.

89.

90.

91.

92.

15

(Wastage of b
ars and unnecessa i ' i
— ry lapping will not be considered for measurement and
The contractor
should at hi
STl sxseitinn oP ok IS c:JWhn cost arrange necessary tools and plants required for the
rk and the rates quoted should be inclusive of the runni ‘
unnin

each plant and cost of conveyance. PR
The ¢ i i
- ontrac.tor is required to pay royalty to Govt. as fixed from time of time and produce such
’ uments in support of their payment to the concerned AEE with their bills, falling which the

mount t.owards royalties of different materials as utilized by them in the work will be recovered
from their bills and deposited in the revenue of concerned department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.
Trial Boring - The Department has no responsibility for the suitability of actual strata at the
foundation level. The contractor has to conduct his own boring before starting the work and get
the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding
level while quoting his rates for tender the contractor shall take in to account of the above

aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are
upon the direction of the Engineer-in-Charge to be amended and made good by the contractor
at his own cost unless the Engineer for reasons to be recorded in writing shall be decided that
they ought to be paid for and in case of default, Department may recover from the contractor
the cost of making good the works. The contractor is also required to maintain the road/ building

for 12 (Twelve) months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the

contractor’s charge. The contractor is to be held responsible to make good all injuries, damages
he same by fire or other causes and they hold

and repairs occasioned or rendered necessary to t
the Govt. of Odisha harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of
the contractor or any onée in his employment during the execution of the work. Also, no claim
shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other

calamity whether natural or incidental damages so caused will have to be made good by the

contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per

/1.R.C. code / MORT & H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary aré to be entered in this book by the
AEE with their dated signatures and duly noted by the contractor or his authorized agents with
their dated signature. Orders entered in this book and noted by the contractor’s agent shall be
considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the concerned Block Development Officer
and shall not be removed from the site of work without written permission of the AEE and to be ,

submitted to the Engineer-in-charge every month.

the latest provision of relevant 1.S. Code

Signature of the Tenderer



93,

94.

95.

96.

97.

98.

2.1,
2.1.1.

2.1.2,

1b

The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration. "
The rates quoted by the contractor shall cover the latest approved rates of labours, materials,
P.O.L. and Royalties. Arrangement of borrows areas, land, approach road to the building site etc.
are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the
term dewatering shall mean the execution or operation of the items due to standing water as
well as due to percolation of water, The quoted rates will be inclusive of this.

In case the 1"lowest tenderer or even the next lowest tenderers withdraw in series one by one,
thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.
Appropriate action for black listing the tenderers shall also be taken apart from disincentivising
the tenderer.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a) Required E.M.D as per the Clause No.20 of this notice.

b) Copy of valid Registration Certificate, Valid GST Registration No, PAN card along with the
tender documents and furnish the Original Registration certificate and Pan card for
verification within 3 (three) days of opening of the tender before the Project Director, DRDA,
Jharsuguda as per Clause No. 21 of this notice.

c) Information regarding current litigation, debarring / expelling of the applicant or

abandonment of work by the applicant and affidavit to that effect including authentication of
tender documents as per clause 46 of this notice.

d) License criteria as per Clause No.09 of this notice.

e) Authority to seek references from the Bidder’s bankers.

f) The proposed methodology and programme of construction backed with equipment and
material planning and deployment, duly supported with broad calculations and Quality
Management Plan proposed to be adopted, justifying their capability of execution and

completion of the work as per technical specifications and within the stipulated period of
completion.

g) Work Execution Certificate:

The Tenderer has to submit an undertaking with necessary work completion certificate from
the competent authority that he must have executed similar nature of work.

AMMENDMENT TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract: -TIME CONTROL: -

Progress of work and Re-scheduling programme. ‘
The Block Development Officer shall issue the letter of acceptance to the successful contractor.

The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-
in-Charge for approval of a Programme commensurate to Clause no.14 showing the general

methods, arrangements, and timing for all the activities in the Works along with monthly cash
flow forecast.

Signature of the Tenderer Sign he BDO

e S e
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2.13

2.14

2.15

2.1.6

1/

To ensure good progress durin

wilieky g the execution of the work the contractors shall be bound in all cases in

andler e contract has e:)a , %2 of t:e whole of the work before % of the whole time allowed L
psed, 3/4" of the whole of the work before 3/4™ of the whole time
allowed under the contract has elapsed.
goaetsa::tt:::ﬂi)tr:nhc:uld appear to the Engine.er-in-charge that the actual progress of the work
0 the programme to which consent has been given, the Contractor shall
produce, at the request of the Engineer-in-Charge, a revised programme showing the
modifications to such programme necessary to ensure completion of the works within the time
for completion. If the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment
certificate and continue to withhold this amount until the next payment after the date on which
the overdue Programme has been submitted.
An update of the Work Programme shall be a programme showing the actual progress achieved,
on each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.
The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any
time. A revised Programme is to show the effect of Variations and Compensation Events.

2.2 Extension of the Completion Date.

2.2.1.

2.2.2.

2.2.3.

i)

Signature of the Tenderer

The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15" day or such
time period as mentioned in letter of Award after the date on which the Block Development
Officer issues written orders to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the Earnest Money &Performance Guarantee / Security deposit
absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement between
the Block Development Officer and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per
milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Block Development Officer but shall |
nevertheless use constantly his best endeavors to prevent or make good the delay and shall do
all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with :

the works.
Force Majeure, or

e of the BDO

A AR el SRS e L



i)

iv)
v)

vi)

2.24.

2.2.5.
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Abnormally bad weather, or
Serious loss or damage by fire, or
Civil commotion, local commotion of workmen, st

employed on the work, or.
Delay on the part of other contractors or tradesmen engaged by Engineer-

rike or lockout affecting any of the trades

in-Charge in

executing work not forming part of the Contract.
In case a Variation is issued which makes it impossible for Completi
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or Any other cause,
which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is
desired.
In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the Block Development Officer in
writing, within 3 months of the date of receipt of such request. Non-application by the
contractor for extension of time shall not be a bar for giving a fair and reasonable extension by
the Block Development Officer and this shall be binding on the contractor.

on to be achieved by the

2.3. Compensation for Delay.

23.1

Signature of the Tenderer

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the
work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Block Development Officer (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work
remains incomplete.

This will also apply to items or group of items for which a separate period of completion has
been specified. Compensation @ 1.5% per month for delay of work, delay to be completed on
per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or
group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause 2.1.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a milestone shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for

the delay in subsequent milestone(s), amount mentioned against gach milestone missed




24.

24.1

2.5.
25.1

2.5.2.

99.

Total

Signature of the Tenderer

1Y

subse ;
. quently also shall be withheld. However, no interest whatsoever shall be payable on such
withheld amount.

Incentive for early completion

Amendment to Para-3.5.5(V) Note-lll of OPWD Code, Vol-1 by modification

For availing incentive clause in any project which is completed before the stipulated date of
completion. Subject to other stipulations it is mandatory on the part of the concerned Block
Development Officer to report the actual date of completion of the project as soon as possible
through fax or e-mail so that the report is received within 7 (seven) days of such completion by
the concerned Block Development Officers& the Administrative Department. The incentive for
timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the
contract value. Assessment of incentives may be worked out for earlier completion of the work
in all respect in the following scale;

Before 30% of contract period =5% of Contract Value

Before 20% to 30% of contract period =4% of Contract Value

Before 10% to 20% of contract period =3% of Contract Value

Before 5% to 10% of contract period =2% of Contract Value

Before 5% of contract period =1% of Contract Value

Management Meetings

Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of management meetings shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his :
record to those who attending the meeting and to the Higher Authority. The responsibility of the
parties for actions to be taken to be decided by the Engineer either at the management meeting
or after the management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per
letter No.8310 dt 17.05.2006 of Works Department, Odisha): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand of
the Block Development Officer shall be conclusive evidence), 20% of the value of left-over work
will be realised from the contractor as penalty.

The tenderers are required to go through each clause of Form P-1 includes existing provisions of

PWD Code and amendments made there to carefully in addition to the clauses mentioned here
in before tendering.

No. of Clauses 99 (Ninety-Nine)

Signature of the BDO



20

CHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related(*) to any concernedofficers

of Block of the rank of AEE& above and any officer of the rank of Under Secretary

above of thePR&DW Department, Govt. of Odisha. |/We* am/are* aware that, if the facts subsequently
proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and
I/We* shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

Date:
SCHEDULE-B
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
List of plants and equipment Requirement

Water Tanker 2 Nos

Tractor 1Nos

Truck 1 Nos

Centering & Shuttering Materials 200 S5gm

Mixture Machine 1Nos

Plate Vibrator ' 2 Nos

Needle Vibrator 4 Nos

Water Pump 2 Nos

Generator 1 Nos

NOTE:

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work,
the authority of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be clearly indicated as “Owned / Leased.”

4. The above list is not exhaustive. All other machinery/equipment as will be required for satisfactory completion of the work

shall have to be deployed by the agency.

5. For deploying additional sophisticated machinery by the agency for completion of the work, no Y& im shall be entertained.

Signature of the Tenderer

et



21

CAPACITY OF PLANTS AND EQUIPMENTS

1. a)Tractor: - The tractor should have a minimum capacity of 22 to 50 H.P.

b) Water Tanker: - The water tanker should be a truck mounted one or as a trailing unit having minimum capacity of
5000 liters.

¢) Water Pump: - Having capacity of 3H.P. to 27 H.P.

a) Concrete Mixer Batch Type Concrete Mixer as per 15-1791 / 1985 for capacity of 5-15 Cum /hour (Tilting drum
type) with power operated side loaded revolution counter, automatic shaker, Gear mounted on steel chassis with 4
MS wheels complete with suitable prime mover.

b) Welding generator Having Capacity of 8-15 KW. Immersion type with vibrating Needle of 40 mm/ 50mm / 60mm
&4-meter length.

3. a) Diesel Generator Having capacity of 32 K.W.

b) Truck Having capacity of 12 tonnes.

SCHEDULE-"C"
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TEND
ERED OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the
works.
b) If yes: give details:

2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

3. a) Has the tenderer or any of its Yes /No
constituent partners failed to
perform on any contract work in
India during the last 3 years.

b) If yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application
will be summarily be rejected.

Signature of the Tenderer

Signature of the Tenderer




Date:

SCHEDULE -D
AFFIDAVIT

i achments are
L The undersigned, do hereby certify that all the statements made in the required att
true and correct. : ]
2. The undersigned also hereby certifies that neither our f:r.m
M/s nor any of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project

work in India nor any contract awarded to us for such works have been rescinded during the last
three years prior to the date of this bid.

3. The undersigned hereby authorized and re
furnish pertinent information as deemed ne
this statement or regarding my (our) compe

quest (s) any bank, person, firm or Corporation to
cessary and as requested by the Department to verify
tency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm)

Signature of the Tenderer

S e i

o o st 8
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SCHEDULE -E
WORKING EXPERIENCE

LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

Name of

Name of Contract Items of Date of Stipulated date Revised Reasons for

Employ er location price in works starting the of completionof | targetdateof | slow

and name Indian work as per the work as per compleﬂonkn ww:::;.ﬂ

of work Rupees reement Agreement of the work, | any,

’ he if the updated
any billing
amount
1 2 3 4 5 6 7 8

wdﬂ\enm

Signature of the Tenderer

signature of the BDO
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Eor official use only

Title of Officer: -
Name of Firm: -
Date: -
Contractor Block Development Officer
Tender papersold for the work as “IMPROVEMENT OF

OF BLOCK” at an estimated cost of Rs. /-
(Rupees ) only on payment
of Rs. /(Rupees ) only vide
Money Receipt No. Dt. against Demand
Draft/TD/NSC No. dt payable at Jharsuguda.

Block Development Offices

Jharsuguda
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For official use onl
0L.EM.D. Furnished / Not furnished
Rs.
in shape of
Pledged/Not Pledged
02. Valid Registration certificate: - Copy furnished/Not furnished
03. PANCard: - Copy Furnished/Not furnished
04.G.S.TNo :-

Copy Furnished/Not furnished.

05. Nos. of Tender paper: -

Total: - Sheets only

APPROVED

Jharsuguda

Signature of the Tenderer Signaturé of the BDO




2b

For officlal use on

01. E.M.D. Furnished / Not furnished

Rs.

in shape of

Pledged/Not Pledged
02. Valid Registration certificate: - Copy furnished/Not furnished
03. PANCard: - Copy Furnished/Not furnished
04.G.S.TNo :- Copy Furnished/Not furnished.

05. Nos. of Tender paper: -

Total: - Sheets only

APPROVED

Block Development Officer
Jharsuguda

m

Signature of the Tenderer Signature of the BDO



