ITDA: JHARSUGUDA

G

ST&SC DEVELOPMENT, M&BCW DEPARTMENT,
| ODISHA

TENDER CALL NOTICE

Name of the work: List Enclosed

Name of the Office: ITDA, JHARSUGUDA

Name of the District: JHARSUGUDA



ITDA, Jharsuguda

AAQe AIRQIA AL A°gl, YIRgge!

At- Old Tahasil Building, Badheimunda, PO- Kali Mandir Road,
Jharsuguda, Dist- Jharsuguda, PIN- 768201

424

No.

TENDER CALL NOTICE

Dt. OL’l 0. RQRS

Sealed tenders in the prescribed form to be eventually drawn-up in PWD Form P-1 (Percentage Rate Basis)

in conformity with detailed Tender Call Notice are invited by the Project Administrator, ITDA, Jharsuguda on
behalf of Govt. of Odisha for tenders for Construction/Improvement/Renovation of various works as detailed in the
table below from eligible Contractors as mentioned in Column No. 6 registered with the State Government and
Contractor of equivalent grade/class registered with Central Government / MES / Railway saving registration for
Civil works on production of definite proof from the appropriate authority. The bidders may submit bids for the
following works.

Tender value

ot of work EM.D. Cost of _Tender Class of Period ?f
oy Name of work (in Rs) (in Rs) Paper (in Rs.) | contractor | Completion
1 2 3 4 5 6 7
Repairing work of EMRS, 04 (Four)
I | Kirmira under Kirmira | 17,94,210.00 | 17942.00 6.,000.00 “C”/“D” | Calendar
Block. Months
Construction of Adivasi 05 (Five)
Sanskruti Bhawan at . «p» / Calendar
2 Kirmira, under Kirmira | 58:26:371:00 | 38,264.00 | 6,000.00 e Months
Block.
Construction of Adivasi — 05 (Five)
3 | Sanskruti Bhawan at Laikera, | 38,29,963.00 | 38,300.00 |  6,000.00 e Calendar
under Laikera Block. Months
Construction and 03 (Three)
Heightening of Boundary %Ieniar
wall along with barbed wire g onths
4 feicing for Gil's Hostel ‘at 16,80,672.00 | 16,807.00 |  6,000.00 iy
Handatupa Sevashram
School, under Kirmira Block
Construction of All weather g/ 03 (Three)
5 | approach road to EMRS, | 37,35,991.00 | 37.360.00 | 6,000.00 b Calendar
Laikera (600m) Months
Construction of EMRS 03 (Three)
6 | Approach Road in Block, | 73,55,525.00 | 73,555.00 | 10,000.00 g Calendar
Laikera (700 m) Months
Construction and
Heightening of Boundary
7| wall along with barbed wire | o5 51 606 00 | 2521000 | 600000 | B/ | Calencar
fencing for Girl’s hostel at T A S e Moith
Tareikela Sevashram School
under Kolabira Block




Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices of the Collector,
Jharsuguda / CDO-cum-EO, Zilla Parishad, JTharsuguda / Sub Collector, Jharsuguda / Executive Officer of
Jharsuguda / Brajrajnagar / Belpahar Municipality / Superintending Engineer, RW Division, Jharsuguda /
Superintending Engineer, R&B Division, Jharsuguda / Superintending Engineer, MI Division, Jharsuguda /
Superintending Engineer, PH Division, Jharsuguda / All Block Development Officers, Jharsuguda during
office hours everyday expect on Sundays and Public Holidays till last date of sale and receipt of tender papers.

Cost of Tender Paper: - Bids must be accompanied by the paper cost of the amount specified for the work
in the above table (Column No. 5) in shape of Demand Draft (non-refundable) drawn in any
Scheduled/Nationalized Bank in favor of Project Administrator, ITDA, Jharsuguda.

Earnest Money Deposit: - The bid must be accompanied by Eamest Money Deposit (EMD) of the amount
@ 1% of the bid value as mentioned in the Column No. 4 of the above table in shape of fixed Deposit receipt
of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate / Post Office
Time Deposit Account duly pledged in favor of Project Administrator, ITDA, Jharsuguda.

Sale and Receipt of Tender Paper: - The bid documents will also be available in the district website
www.jharsuguda.odisha.gov.in from dt. 09.10.2025 at 10.00 A.M. to dt. 23.10.2025 up to 5.00 P.M. and
the last date for receipt of Bid documents is dt. 24.10.2025 up to 5.00 PM. Interested bidders may also

obtain further information at the same address.

Bid documents in a sealed envelope should be received in the office the Project Administrator, ITDA,
Tharsuguda through Registered Post / Speed Post only (No tender paper will be received by hand or courier
service) and should be superscribed by the NAME OF WORK “(written in Capital Letter) on the Body of
the cover. Bidding documents will be dispatched by registered/ speed post only. The authority will not be held
responsible for the postal delay if any, in the delivery of the documents or non-receipt of the same.

Date of Opening of the tender Paper-The Bids will be opened on dt. 28.10.2025 at 11.00 A.M. in the office
chamber of the Project Administrator, ITDA, Tharsuguda in the presence of the bidders who wish to attend.
If the office happens to be closed (holiday) on the date of receipt / opening of the bids as specified, the bids
will be received / opened on the next working day at the same time and venue without further notice.
However, date of tender paper opening may be postponed as per the convenience of the authority by
intimating all the concerned tenderers through notice affixing in the notice board of ITDA, Jharsuguda.

Additional Performance Security Deposit- Additional Performance Security (APS) shall be obtained from
the bidder when the bid amount is less than the estimated cost put to tender. In such an event, only the
successful bidder who has quoted less bid price/ rates than the estimated cost put to tender shall have to
furnish the Additional performance security as per the following rate as per O.M. No. 45 59 dated 05.01.2021
of Works Department, Govt. of Odisha.

SL | Range of difference between the estimated | Additional Performance Security to be deposited
No. | cost put to tender and Bid amount. by the successful bidder.
1 | Below 5% No additional Performance Security.
2 | From 5% and above and below 10% 50% of (Difference between estimated cost put to
tender and Bid amount).
3 | From 10% and above 150% of (Difference between estimated cost put to
tender and Bid amount).

Estimated cost minus the quoted amount as Additional Performance Security Deposit in shape of Fixed
Deposit receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate
| Post Office Time Deposit Account duly pledged in favour of Project Administrator, ITDA, Jharsuguda
/ Bank Guarantee from any Nationalized / Scheduled Bank in India within seven days of issue of Letter
of Acceptance (LoA), otherwise the bid shall be cancelled and security deposit shall be forfeited and further
proceeding for black listing shall be initiated against the successful bidder. (as per Govt. of Odisha works



10.

11

i2.

13,

14.

15.

department office memorandum no. 14299, dtd.03.10.2017 and amendment of para no 3.5.5 (V) of OPWD
code volume 1).

Bid documents can be downloaded from District website www.jharsuguda.odisha.gov.in from dt.09.10.2025
to 23.10.2025 and the work on payment of tender cost in shape of Demand Draft of any Scheduled /
Nationalized Bank dully pledged in favor of Project Administrator, ITDA, Jharsuguda (Non-re fundable)
in a separate envelope marked as “COST OF TENDER DOCUMENT FOR THE WORK " (As
mentioned in the DTCN Column No. 2 of the above Table for each project)

The following Docunients should be furnished with the tender paper for
construction/Im prm’ementfRenavation of various works failing which the tender is liable for
Rejection,

A) EMD pledged in favor of Project Administrator, ITDA, Jharsuguda.

B) The bidder (Engineer contractor) who desires EMD exemption are to submit an affidavit sworn in
before Executive Magistrate to the effect that, they have not availed such exemption for more than
three times during this financial year.

C) Self-attested copy of valid Contractor Registration Certificate.

D) Self-attested copy of valid PAN Card & GST No.

E) SC/ST Contractors should submit original Affidavit in support of caste certificate and self-attested
copy of Caste Certificate.

F) Original money receipt/Bank Draft towards the cost of Tender paper.

G) Original Affidavit in support of the authenticity of Documents including EMD etc.

H) No Relation Certificate with the signature of Tenderer.

I) The contractor has to submit a copy of self-attested valid electrical contractor license along with
the written consent of the electrical contractor for execution of all electrification work of the
project.

] Any relaxation/extension relating to EMD/ISD etc if any declared by Govt. should be furnished
with due circular which may be considered during opening of tender documents.

Engineering Contractors desiring to avail the exemption facility of EMD should submit an original affidavit
regarding the list of works awarded without submission of EMD/ISD during the current financial year. He
should also produce original contract license at the time of opening of tender document 1o make necessary
entry to that effect as such facilities are limited to 3 (three) participation in tender during a financial year,
otherwise their tender will be liable for rejection.

The SC/ST Contractors desirous of availing preference should submit an original affidavit in support of caste
certificate and self-attested copy of caste certificate, otherwise their tender will be liable for rejection.

Short fall of any required documents, Tender paper is liable for rejection.

A bidder can submit only one tender paper for a particular work. Submission of more than one tender paper
by a bidder for a particular work will liable for rejection of all such tender papers.
Other details can be seen in the bidding document.

All type of taxes shall be deducted as applicable.

The authority reserves the right to reject any or all the tenders without assigning any reason thereof.




Memo No. :ILB‘S Dated: 0. 10. ABAS

Copy to the office Notice Board of Collector, Jharsuguda / CDO-cum-EO,ZP, Jharsuguda / Sub Collector, Jharsuguda
/ Executive Officer, Jharsuguda / Brajarajnagar / Belpahar Municipality / Superintending Engineer, RW Division,
Jharsuguda/ Superintending Engineer, R&B Division, Jharsuguda/ Superintending, MI Division, Jharsuguda/
Superintending Engineer, PH Division, Jharsuguda / All Block Development Officers of JTharsuguda District / DIPRO,
Jharsuguda for kind information and wide publicity.

Memo No. :F a:b Dated:
Copy to the DeGM, Jharsuguda for information with a request for uploading the enclosed tender call notice in the
district website www.jharsuguda.odisha.gov.in from dt. 09.10.2025 at 10.00 AM to 23.10.2025 up to 5.00 PM

for wide publicity.

Project Administrator,
ITDA, Jharsuguda
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GOVERNMENT OF ODISHA

ITDA, JHARSUGUDA

DETAILED TENDER CALL NOTICE
(For different Civil Works vide TCN No. /ITDA_JSG/ 2025-26)

For the Year 2025-26

Signature of Contractor




CHECK LIST TO BE FILLED AND SUBMITTED BY THE BIDDER

Name of the Work:-
Name of the Contractor:-
Address of the Contractor:

House No./ Plot No.:-

Signed by the bidder

AT: - P.O:
Police Station: - District:-
State: - PIN:-
SL ‘ Whether Furnished
No Particulars
' YES NO Not Applicable

1 Demand Draft of amount as specified in Col.(5 )in favour
of PA, ITDA, Jharsuguda payable at JTharsuguda towards
Cost of tender paper enclosed in original.

2 | Earnest Money Deposit (EMD) in shape of
NSC/KVP/POTD/ Fixed Deposit of any
Nationalized Bank duly pledged in favour of the PA,
ITDA, Jharsuguda. Payable at Jharsuguda.

3 Self Attested copy of Contractor’s Registration
Certificate /License

4 | Self-Attested copy of active and valid GST Certificate

5 Self Attested copy of PAN Card

6 Self Attested Copy of Caste Certificate for ST/SC
Contractors, if Applicable

7 Self Attested Copy of PH Certificate for differently
abled Contractors, if Applicable

8 Affidavit for Engineer contractor, if any

9 | Complete filled in and duly certified Schedule-D1 and
Schedule-D2

10 | No Relationship Certificate in Schedule-A

11 | A declaration to the effect that there has been no
conviction/imprisonment for an offence involving
moral turpitude.

12 | Affidavit regarding authenticity of the credentials

13 | Signed Copy of DTCN and Price bid duly filled in &

Signature of Contractor

Signature of the Bidder

ITDA, Jharsuguda



ITDA: JHARSUGUDA

Qe

ST&SC DEVELOPMENT, M&BCW DEPARTMENT,
ODISHA

TENDER CALL NOTICE

Name of the work: List Enclosed

Name of the Office: ITDA, JHARSUGUDA

Name of the District: JHARSUGUDA

Signature of Contractor
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n No. 6 registered with the State
ment / MES / Railway saving
ority. The bidders may submit bi

1 (Percentage Rate Basis) in
DA, Jharsuguda on behalf of

Teggewr;z:ue EM.D. Cost of Tender Class of Period of
13:). Name of work (in Rs.) (in Rs) Paper (in Rs.) contractor | Completion
1 2 3 4 5 6 7
- 04 (Four)
L pohetng wok of EMRE.| 1y o000 17006 | en00m0 “C /D" | Calendar
Kirmira under Kirmira Block. Months
Construction of  Adivasi 05 (Five)
2 | Sanskruti Bhawan at Kirmira, | 38,26,371.00 | 38,264.00 6,000.00 i G R Ha iﬁfﬂiﬂr
? jul
under Kirmira Block. b s
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Signature of Contractor




Project /
Signature of Contractor

seen in all the offices
s Jharsuguda / Executi

i ] er, RW Division, Jharsugud
Uperintending Engineer, M1 Division, Jharsug

of the Collector, Jharsuguda / CDO-cum-
ve Officer of Jharsuguda / Brajrajnagar /
a/ Superintending Engineer, R&B
uda / Supcrimending Engineer, PH
Jharsuguda during office hours everyday expect on
pt of tender papers.

nt Officers,

Sale and Receipt of Tender Paper:

- The bid documents will also be available in the district website
.www.Eharsnguda.odisha.gov.in from dt. 09.10.2025 at 10.00 A.M. to dt. 23.10.2025 up to 5.00 P.M. and the
last date for receipt of Bid documents is dt. 24.10.2025 up to 5.00 PM. Interested bidders may also obtain
further information at the same address.

Bid documents in a sealed env.

elope should be received in the offic
through Registered Post / S

Date of Opening of the tender Paper-The Bids will be opened on dt.

28.10.2025 at 11.00 A.M. in the office
chamber of the Project Administrator,

ITDA, Jharsuguda in the presence of the bidders who wish to attend. If the
office happens to be closed (holiday) on the date of receipt / opening of the bids as specified, the bids will be

received / opened on the next working day at the same time and venue without further notice. However, date of
tender paper opening may be postponéd as per the convenience of the authority by intimating all the concerned
tenderers through notice affixing in the notice board of ITDA, Jharsuguda.

Additional Performance Security Deposit- Additional Performance Security (APS) shall be obta‘:xed from trhe;
, i ] imated cost put to tender. In such an event, only the successfu
i hen the bid amount is less than the estimated cost p ; ‘ . e
Elgjz: \‘:rho has quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the Additional
i ) .

. - 4
performance security as per the following rate as per O.M. No. 4559 dated 05.01.2021 of Works Departmen
Govt. of Odisha.

ITD
Praoj

ct Administrat,
™ i

A, Jharsuguda



SL | Range of difference between the estimated
No. | cost put to tender and Bid amount.

1 | Below 5%
2 | From 5% and above and below 10%

Additional Performance Security to be depositeq
by the successful bidder.

No additional Performance Security.
50% of (Difference between estimated cost put to
tender and Bid amount).

150% of (Difference between estimated cost put to
tender and Bid amount).

-3 . From 10% and above

Estimated cost minus the quoted amount as Additional Performance Securi ty Deposit in shape of Fixed Deposit
receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate / Post Office
Time Deposit Account duly pledged in favour of Project Administrator, ITDA, Jharsuguda / Bank
Guarantee from any Nationalized / Scheduled Bank in India within seven days of issue of Letter of
Acceptance (LoA), otherwise the bid shall be cancelled and security deposit shall be forfeited and further
proceeding for black listing shall be initiated against the successful bidder. (as per Govt. of Odisha works

department office memorandum no. 14299, dtd.03.10.2017 and amendment of para no 3.5.5 (V) of OPWD code
volume 1),

Bid documents can be downloaded from District website www.jhars uguda.odisha.gov.in from dt.09.10.2025 to
23.10.2025 and the work on payment of tender cost in sh

ape of Demand Draft of any Scheduled / Nationalized
Bank dully pledged in favor of Project Administrator, ITDA, Jharsuguda (Non-refundable) in a separate
envelope marked as “COST OF TENDER DOCUMENT FOR THE WORK ” (As mentioned in the DTCN
Column No. 2 of the above Table for each praject)

8. The following Documents should be  furnished with the tender paper  for
construction/Improvement/Renovation of various works fa iling which the tender is liable for Rejection.
A) EMD pledged in favor of Project Administrator, ITDA, Jharsuguda.
B) The bidder (Engineer contractor) who desires EMD exemption are to submit an affidavit sworn in before

Executive Magistrate to the effect that, they have not availed such exemption for more than three times
during this financial year.

C) Self-attested copy of valid Contractor Registration Certificate.

D) Self-attested copy of valid PAN Card & GST No.

E) SC/ST Contractors should submit original Affidavit in support of caste certificate and self-attested copy
of Caste Certificate.

F)  Original money receipt/Bank Draft towards the cost of Tender paper.

G) Original Affidavit in support of the authenticity of Documents including EMD etc.

H) No Relation Certificate with the signature of Tenderer.

I)  The contractor has to submit a copy of self-

attested valid electrical contractor license along with the
written consent of the electrical contractor

for execution of all electrification work of the project.

J Any relaxation/extension relating

to EMD/ISD etc if any declared by Govt. should be furnished
with due circular which may be

considered during opening of tender documents.

Engineering Contractors desiring to avail the exemption facility of EMD should submit an original affidavit
regarding the list of works awarded without submission of EMD/ISD during the current financial year. He should

also produce original contract license at the time of opening of tender document to make necessary entry to that

effect as such facilities are limited to 3 (three) participation in tender during a financial year, otherwise their
tender will be liable for rejection.

10.  The SC/ST Contractors desirous of availing

preference should submit an original affi
certificate and self-

; davit in support of caste
attested copy of caste certificate, otherwise their tender will be liabl

e for rejection,

Signature of Contractor

Admibistrator,



17.

18.

Short fall of any required documents, Tender paper is liable for rejection.

A bidder can submit only one tender paper for a particular work. Submission of more than one tender paper by a
bidder for a particular work will liable for rejection of all such tender papers.
Other details can be seen in the bidding document.

All type of taxes shall be deducted as applicable.
The authority reserves the right to reject any or all the tenders without assigning any reason thereof.

Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to contractors.
The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD code. Tenderer
whose tender is accepted must submit a work programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender
documents including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non
furnishing of the information in Schedule - E and required affidavit in Schedule — F, the bid document will be
summarily rejected.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in
the rank of an Assistant Engineer & above or Under Secretary & above in the ST & SC Dev. Department,
M & BCW Department. If the fact subsequently proved to be false, the contract is liable to be rescinded.
The earnest money & the total security will be forfeited & he shall be liable to make good the loss or damages
resulting for such cancellations. The Performa for no relationship certificate is contained in a separate sheet vide
Schedule-A.

19. (i)  Each tenderer is to submit along with tender a note regarding his experience on construction of

20.

21.

Signature of Contractor

Road/Bridge/Building Works.

a. Name of the Road /Bridge / Building:-

b. Estimated Cost:-

c. Total Length/Area:-

d. Major Item of works/Type of Bridge:-

e. Quantity of items i) as per Agreement:-

ii) as per Execution:-

f. Date of Commencement:

g. Stipulated date of Completion:-

h. Actual date of completion:-

Other details if any. :-

The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorily

completed and list of works in progress in Schedule-D2.
If an individual makes the application, the individual should sign above his full type written name and current
address.
If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written
name and the full name of his firm with its current address.




22.

23.

24,

25,

26.

27,

Signature of Contractor

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their

full type written names and current address, or alternatively by a partner holding power of attorney for the firm

in which case a certified copy of the power of attorney shall accompany the application. A certified copy of the
partnership deed and current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorized person

holding power of attorney for signing the application in which case a certified copy of the power of attorney

shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change

in the wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be

submitted in English. The applicants name should appear on each page of the application along with his

signature or the signature of his authorized representative at the bottom of each page.

Percentage rate contract ( vide works Department letter No — 8310 dt — 17-05-2006).

In case of percentage rate tender

(i) The contractors has to mention percentage excess or less over the estimated cost (In figures as well
as words) in the prescribe format appended to the tender document.

(ii) Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so offered
shall be considered after opening of all packages called in the same tender Notice. The contractors who
wish to tender for two or more works shall submit separate tender for each. Each tender shall have the Bid
Identifications No. Name & Sl No of the work (as per IFB) to which they refer, written on the envelope.

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately
filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted by
the contractor in words shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total amount
quoted by the contractor, then the percentage will be taken as correct.

c) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount does not tally with either to percentage excess or less then it will be treated as percentage excess.

€) The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount if tallied with the percentage then it will be treated as to which side the amount tallies .

f) The contractor will write percentage excess / less upto one decimal point only. If he/she writes the
percentage excess / less upto two or more decimal points, the first decimal point shall only be considered
without rounding off.

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out initiating,
dating and rewriting.

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress
specify in the contract.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject toa
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtract from the gross amount of the bill.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future




Y

28.

29.
30.

31.

32,

33,

34.

33,

36.

37.
38.

Signature of Contractor Project /

date that plans and specifications have not been seen by the tenderer cannot be entertained. The drawing
furnished with the tender are tentative and subject to revision or modification as tendered during the execution
as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good in
case of such modification of drawings during the time of execution and shall in no way invalidate the contract
and no extra monetary compensation will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Engineer-in-Charge as and when required.
Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of
materials. In every case the materials must coruply with the relevant specifications. Complaints at future date
that the availability of materials at quarries has been misjudged cannot be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work.
It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the ©~~ss Section.
Additional Performance Security Deposit: - Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by
inclusion (Additional performance Security) Additional Performance Security shall be obtained from the
bidder when the bid amount is less than the estimated cost put to tender. In such an event, only the
successful bidder who has quoted less bid price rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as
Additional Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of Divisional
Officer / Bank Guarantee in favour of the Divisional Officer from any Nationalized /Scheduled Bank in
India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of
Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful bidder otherwise the bid of the
successful bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited.
Further, proceeding for blacklisting shall be initiated against the bidder as per Works Department Office
Memorandum No.14459 dtd.20.09.2018.
Additional Performance Security- Letter No-4559/W, Bhubaneswar Dated-05.04.2021 Works Dept. Govt. of
Odisha. in view of the above the State Govt. is pleased to fixed the rate of Additional Performance Security.
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.
In case of any discrepancy in printing or omission of statutory specifications or any other part of portion
of the approved documents during download of the bid document the decision of the officer inviting the bid
will be binding on the bidder.
Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.
The authority reserves the right to reject any or all the tenders received without assigning any reasons there-
of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.
The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum
that the Engineer-in-charge will pay the contractor in consideration of the execution, completion and
maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract
called the “Contract Price™).
The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit).Security for the due fulfillment of a Contract should
invariably be taken. The security may be taken in the shape of N.S.C/Post Office Savings Bank Account
/ Post Office Time Deposite Amount /Kisan Vikas Patra /Bank Guarantee in favour of PA, ITDA,
Jharsuguda from any Nationalized Bank in India counter guaranted by its local Branch at
Bhubaneswar/e-Bank Guarantee executed on the National e-Governance Services Limited (NeSL)

ITDA,

Mat it 1o i Pro inisgrator,
G perm il AT ITDA, Jharsuguda
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39.

40.

41.

Signature of Contractor

Digital Document Execution Portal towards E.M.D/Initial Security Deposite /any other security deposite
from the Contractor or supplier. (Amendment to Para-3.5.19(a)(b) of the OPWD Code.Volume-1)
Within 15 days following the notification of award along with the Letter of Acceptance, the successful
bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall form
part of the agreement.

a. The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

b. Standard P.W.D. Form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail

forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally accepted until the

required amount of initial security money is deposited. The security will be refunded after One year of
completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97

J.O.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers

back out from the offer before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa. The
contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full
amount of compensation paid will be recovered from the contractor.
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works
Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as
amended from time to time.
In case of any complaint by the labour working about the nonpayment or less payment of his wages as per
latest minimum Wages Act, the PA, ITDA, Jharsuguda will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the PA, ITDA, Jharsuguda is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein
to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for
the work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and
approaches in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rates.

T : ITDA, Jharsuguda
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54.

33,

56.

57.

58.

Signature of Contractor

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where

required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials and

incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of

any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate settled

before the extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions

of contract and other necessary documents can be seen in all the offices issuing the documents and office of the

under signed during office hours every day expect on Sundays and Public Holidays till last date of sale and

receipt of tender papers. Interested bidders may obtain further information at the same address. But it must be

clearly understood that the tenders must be received in order and according to the instructions.

Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause

mentioned herein before tendering.

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code and

Bridge code section I, 11, 111, IV and VII & latest design criteria for prestressed concrete bridges specifically for

road and bridges issued by MORT & H, Govt. of India.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and

water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and

can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The

contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his owncost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification (Steel: SAIL/TATA TISCON/JINDAL/SHYAM, Cement: KONARK/ACC/ULTRATECH) at
his own cost for completion of the work with the time schedule. No extension of time will be granted on the
application of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the
bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of
his contract be liable to pay a penalty equivalent to five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time
from any sum that may then or at any time thereafter become due to the contractor or from his security
deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued
by the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make
all arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman
etc. will be borne by the Department. The Department is not responsible for considering the theft of
materials at site. It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have
to pay the full penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials
to be used in the work and the contractor shall use such materials without any controversy or dispute on that
account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

All the materials with all taxes, vats etc. are to be supplied by the contractor at his own arrangement to the
work site

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
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extension of time or escalation of price on such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of
different

59. Diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch
or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification
or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered
for measurement and payment).

60. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable range in U/s and D /S.

61. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of
conveyance. )

62. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire
cost of the test.

63. Measurement of earth work in road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow
areas. Earth work from cutting will be economically utilized in filling.

64, The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken
as 1.5m x 1.5M x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction
for voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined
on actual observation and deduction.

65. The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with
the Engineer-in-Charge.

66. In the event of any delay in the supply of Department Road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any circumstances.

67. The tenderer should furnish along with their tender a list of works which are at present in their hand in the
prescribed Performa enclosed herewith.

68. Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above
low water level whichever is less.

69. All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate.

70. Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.

71. The depth of foundation indicated on the drawing are provisional but these may be altered, if necessary, in
the light of the nature of strata indicated by boring which must be taken in advance of actual execution of
the foundation.

72. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of
shall be pre-decided by authority accepting the tender.

73. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking.

74. For concreting the bottom plugs of well under the method of providing concrete should be either with
tremie or any other approved method as well be directed by the Engineer-in charge with 10% extra cement
to be used for under water concreting without any extra cost to the department.

75. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

76. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

77. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

78. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out ofalignment.

79. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray

Signature of Contractor Project Strator,
ITDA, Jhérsuguda

padetiiseb ol Project Administcator,
ITDA, Jharsugutia
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or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to
be followed for ribbed bearing manufactured by widening.

80.i) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts

nuts as well be directed by the Engineer-in-charge.

ii) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for

81.

82.

83.
84.

85.
86.

87.
88.

89.

Signature of Contractor

the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
Test should be carried out in accordance with the stipulation in Bridges code section-II1.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that
the result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses or control and
Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by the
Contractor.

i) The construction of well staining by injecting cement or grout in coarse aggregate placed in position
shall not be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work
necessary consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to
the Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not beaccepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well
to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost
if the work as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be selected by the Chief
Engineer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices
should not be less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed by the Chief Engineer in the
manner so that the total expenditure does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and
two Diploma Holder belonging to the state of Orissa. Like-wise LA’ class contractor shall employ under him
one Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa
may however assist the contractor with names of such unemployed Graduate engineers and Diploma
Holders if such help is sought for by the contractor. The names of such Engineering personnel appointed by
the Contractors should be intimated to the tender receiving authority along with the tender as to who would
be supervising the work. Each bill of the Super Class, Special Class or ,A' Class Contractor shall be
accompanied by an employment Roll of the Engineering personnel together with a Certificate of the
Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91).
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90.

9l.

92.

93:

94.

93.
96.

97,
98.

99.

The required certificate is to be furnished in the Performa contained in a separate sheet vide Schedule-B.
It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974

.The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over

the lowest tender amount (Where their tender is not the lowest) provided they express willingness to

execute the work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to
have satisfied himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quantity of material including the wheat/ rice referred to above, medical aid,
labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the work
according to the specifications attached there to and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted rates including labour and
materials with taxes , octroi

,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary

for the completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his

authorized subordinates. After acceptance of the contract rate Government will not pay any extra
charges for any reason in case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

Building & other construction welfare Cess for construction workers shall be deducted @ 1% of the Gross

amount of the bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment

Department.

The prevailing percentage of 1. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

Deleted.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in

support of their payment to the concerned Executing Agency with their bills, falling which the amount

towards royalties of different materials as utilized by them in the work will be recovered from their bills and

deposited in the revenue of concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes

execution of work through labour should produce valid license from licensing authorities of labour

Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for

the work for testing and acceptance as may be requiring by the concerned Executive Engineer.

100. Trial Boring - The foundation level as indicated in the body of the departmental drawing is “purely

Signature of Contractor Project

tentative and for the general guidance only. The Department has no responsibility for the suitability of
actual strata at the foundation level. The contractor has to conduct his own boring before starting the work
and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding
level while quoting his rates for tender the contractor shall take in to account of the above aspects.
(I ) Any defects, shrinkage or other faults which may be noticed within 6 (Six) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon
the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost
unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for
and in case of default Department may recover from the contractor the cost of making good the works.
The contractor is also required to maintain the road for 6 (Six) months from the date of successful
completion of the work.
(ii) From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of

ITDA, Jhats

Project Admini trator,
ITDA, Jharsuguda
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Odisha harmless for any claims for injuries to person or structural damage to property happening from
any neglect, default, want of proper care or misconduct on the part of the contractor or any one in his
employment during the execution of the work. Also no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages
so caused will have to be made good by the contractor at his own cost.

101.  Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the

latest provision of relevant I.S. Code / 1. R. C. code / MORT&H specifications.

102.  Tilts and shifts

a. Maximum permissible shift is 150mm.

b. Maximum permissible tilt is 1: 80.

103. Payment for variation in price — Codal/Contractual provisions regarding Price Adjustment clause due
to increase or decrease in rate and price of Labour,Materials,Fuels and Lubricants and Plant and
Machineries, spare Components vide Works Deptt. O.M No.15847/W Dt 19-11-2019(Schedule of
Adjustment Data under Appendix to Bid) [For all works, adjustment factor for Labour and POL shall be
considered at the rate of 5% each.Steel,Cement,Pipes, other Materials and Machinery shall contribute to
90% of Price Adjustment and shall be calculated for each work separately during preparation of estimate,
shall be approved by the authority during technical sanction as a “Schedule of Adjustment Data” and
shall form part of the Bid Document. The cases where the original technically sanctioned estimate gets
revised, the technical sanction to the revised estimate will be obtained from the competent authority as
provided under Para 3.11.2(b) of OPWD Code,Volume-1.Based on the revised technically sanctioned
estimate the Labour & POL component shall be given the weightage of 5% each as provided in O.M
No.15847/W dt.19.11.2019 of Works Deptt and the weightage of 90% on steel,cement,bitumen,pipes,other
materials and plant and machinery spare components shall be given as per the technically sanctioned revised
estimate excluding the extra items. The revised weightage of Schedule of Adjustment Data based on
revised technically sanctioned estimate shall be included as an Addendum to the agreement. The technical
sanctioning authority shall be the competent authority for this purpose]

104. (i) “If during the progress of the work the price of any material (excluding the cost of steel , cement &
bitumen ) incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with
Clauge .o hereof ) increases or decreases as a result of increase or decrease in the average wholesale
price Index (all commodities), and the contractor there upon necessarily and properly pays in respect of that
materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse
or liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus
difference of 75% in between the Average wholesale Price Index (all commodities) which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened, as per the
formula indicated below:-

Formula to calculate the increase or decrease in the price of

materials. Vm=0.75 x Pm x R x (i - io)
100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change
in the price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender
was opened (as published in R.B.I. bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities) for the quarter under
consideration. PM= Percentage of materials component as per sub-clause of this clause.
(ii) Where original contract period is one year and above, increases / decreases of cost of Steel, Cement
& Bitumen are to be paid recovered. Payments in case of increase are to be made with prior approval of
Govt. when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer
as the case may be when the claim is upto Rs. 50,000/- . Recovery in case of shall be made by concerned
PA, ITDA, Jharsuguda from the contractor immediately.
The cost shall be determined as follows:-

Signature of Contractor
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Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the
State. Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

(III) Where original contract is more than Six Months & below one year, increases / decreases of cost of
Steel, Cement & Bitumen are to be paid recovered. Payments in case of increase are to be made with
prior approval of Govt. when the total claim is more than Rs. 50,000/- and with prior approval of the
EIC / Chief Engineer/Superintendent Engineer (as the case may be) when the claim is upto Rs. 50,000/-
subject to the fulfillment of the conditions mentioned below :

@ The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the

State. Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

1n Cost of the project should be more than Rs. 50.00 Lakhs. However the differential cost or such
materials may be paid to the contractors after deducting the hike percentage amount in the tender for
those materials from the calculated amount of differential cost.

(IIT)  Contractors have to submit the vouchers showing procurement from an authorized dealer for the
said work within 28 days before utilization of Steel, Cement & Bitumen.

(IV)  Differential cost will be allowed only to the original agreement period, but not for the extended
period even though it might have been validly extended.

4% Differential cost will be allowed only after successful / completion of the work as per the
approved work programme.

(VI)  Stipulations contained in existing clause 31(f)

Recovery in case of decreases shall be made by concerned PA, ITDA, Jharsuguda from the contractor
immediately.

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase
or decrease in minimum wages for labour prescribed by Government and the contractor thereupon
necessarily and properly pays in respect of labour engaged on execution of the work such increased or
decreased wages then he shall be entitled to reimburse or liable to refund quarterly, as the case may be
such an amount as shall be equivalent to the 75% plus or minus difference in between the minimum
wages for labour which is operating for the quarter under consideration and that operated for the quarter
in which the tender was opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of

Labour. VI=0.75xPI xR x (i - i0)
100 io

VI= Increase or decrease in the cost of work during the quarter under consideration due to
changes in the minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Io =The minimum wages for labour as prevailed during the quarter under consideration in
which the tender was opened.

[ = The minimum wages for labour prevailed during the quarter under
consideration. PL= Percentage of labour component (as per sub-clause).

C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there
for by the Government of India and the Contractor there upon necessarily and properly pays, such
increased or decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he
shall be entitled to reimburse or liable to refund, quarterly as the case may be, such an amount, as shall
be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per
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the formula indicated below :
0.75 x K2 R(D2-D1)

Kl=_ X

100 D1
K1 = Increase or decrease in the cost of work during the quarter under consideration due to

changes in the price of P. O. L.
R = The value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during
the quarter in which the tender was opened.
D2= Average Price per liter of diesel oil which is fixed during the quarter under
consideration. K2= Percentage of P. O. L. component as per sub-clause.
d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement /
refund on variation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this

Clause
Category Contractor’ Supply Departmental

of

Supply of

% % Labour % of P.O.L. i

Works. Materials.

Irrigation works

a) Structural works. 20% 30% 5% ' 45%
b) Earthwork, 20% 60% 5% 15%
Canal work,

Embankment work etc,.
(R&B) Works

a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
c¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

€) Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in
price of materials except steel , cement & bitumen which will be governed as per clause 31 a (i) & a}
(iii) labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the
following manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is les than one year, no escalation admissible at all, in case of work where the stipulated
period of completion is one year and more escalation on account of price variations is admissible only
for the remaining period after excluding the first one year period provided that the work has been carried
out by the contractor in terms of the relevant provisions of the agreement. In the situation, where the
period of completion initially stipulated in the agreement is less than one year and subsequently the
completion period has been validly extended on the ground that the delay in completion of the work is
not attributable to the contractor and in the result the total period including the extended period stands at
one year or more, escalation is admissible only the balance portion of work executed beyond one year.“

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of

Signature of Contractor
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account and other documents as are necessary to show that the amount of increase claimed or reduction
available and shall allow inspection of the same by a duly authorized representatives of Govt. and
further, shall at the request of the Engineer-in-Charge furnish, verified in such a manner as the Engineer-
in-Charge may require any document kept and such other information as the Engineer-in-Charge may
require . The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition together with an information relating
there to which he may be in a position to supply.

105.  For diversion road the contractor will have to make his own arrangement to make the same in private
land if necessary for which agreement of such land by the side of C.D. works and the rental charges for such
private land shall be borne by the contractor including the proper maintenance with lighting arrangements
during the night time and signaling during day time and barricading etc. till the C.D. works are opened to
the traffic. No extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender
for other items shall include this arrangement, rental charges for the land and maintenance, lighting and
removal of such temporary road crust from the private land to bring the land to its original condition etc.
complete.

106.  The contractor has to arrange the land required for borrowing earth if necessary for the road work at his
cost. No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive of all suchcharges.

107.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an
order book to the contractor to be kept at the site of the work with pages serially numbered. Orders
regarding the work whenever necessary are to be entered in this book by the .Officer-in-Charge with their
dated signatures and duly noted by the contractor or his authorized agents with their dated signature. Orders
entered in this book and noted by the contractor’s agent shall be considered to have been duly given to the
contractor for following the instructions of the Department. The order Book shall be the property of the
office. and shall not be removed from the site of work without written permission of the Engineer and to be

submitted to the Engineer-in-charge every month.

108. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and
abutments location and furnish the test results in conformity with [.R.C. code at his own cost before
execution of the work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests
etc. without any extra cost to the Department.

109. The details of foundation, sub-structure and floor protection for execution shall be done in accordance
with the test results thus obtained.

110.  The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of
above possible changes and payments is to be made as per clause of the P1 Contract.

111.  Over and above these conditions, the terms and conditions and rules and regulations and specifications
as laid down in Odisha Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H
specifications with latest revision / amendment are also binding on the part of the contractor.

112.  No part of the contract shall be sublet without written permission of the concerned Executive Engineer
or transfer be made by power of Attorney authorizing others to receive payment on the contractor's behalf.
113.  The contractor should attach the certificate in token of payment deposit with the registration authority as

per recent circular of the Government relating to his registration.

114. Any damages caused by natural calamities should be done by the contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair done
by the contractor.

115.  The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of
the contractor.

116. The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due to
percolation of water. The quoted rates will be inclusive of this.
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117. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost.
No future complaint on this account shall be entertained. '

118.  The contractor shall make requisition of claim book from the date of commencement of the work from
the Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record
items of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in
this book under the dated signature of the contractor or his duly authorized agents at the end of each month.
A certificate should be furnished along with the claim to the effect that he has no other claim beyond this
claim up-to-date. If in any month there are no claims to record, a certificate to that effect should be
furnished by the contractor in the claim book. Each claim must be defined and should be given as for as
possible regarding the quantities as well as the total amount claimed. The claim book must be submitted by

the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner or the claim books not maintained from the
commencement of the work are liable to be summararily rejected. The claim book is the property of the
Office. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or
before recession of the contract by the Department whichever is earlier for record.

119.  Number of tests as specified in I.LR.C./ MORT&H / 1.S.1 specification required for the construction of
roads /bridges / buildings or any other structural works will be conducted in any Govt. Test House /
Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge.
Testing charges including expenditure for collection / transportation of samples /specimens etc. will be
borne by the contractor. The collection of samples and testing are to be conducted for both prior to
execution and during execution as may be directed by the Engineer-in-charge and on both the accounts the
cost shall be borne by the contractor.

120. Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting
required tests as per IRC / MORT & H / ISI requirements at his own cost for providing sufficient
opportunity for checking from time to time.

Engineering personnel of the executing agency should be present at work site at the time of visit of high
level inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture should be affixed by the executing
agency indicating locations like school, hospital, No-horn etc.

121. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in each
case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable
from the bills of the contractor regularly and the final payment for the work including refund of security
deposit will not be made until the total amount due to the Government on account of hire of machinery
etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any time
shall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the dispatch of tools and plants and machineries
from workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may
not have been utilized for any reason except for a major break down which may take more than 72 hours
for repairs. The contractor shall immediately intimate in writing to the Engineer —in-charge when any
plant or machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.
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Signature of Contractor

This agreement made the Two Thousand

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge
from time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without
prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipment’s, the contractor shall arrange to get the
hopper cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by
Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent
of damage or the value of article lost, the decision of superintending Engineer shall be final. The
contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the
Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for
compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever.
The contractor shall provide full time choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-charge,
in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the
period that the machinery is not returned. Such period will be treated as working time. In the event of
the non- return of the machinery, the full value of the articles at the current market price will be
recovered from the contractor's outstanding bills or any bills that may become due in respect of his other
work under the state public works Department. The decision of the superintending Engineer shall be
final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in
to an agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorized agent
daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated
according to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

between (here-in-after referred to as “the hirer” which expression shall unless

excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part
and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless excluded by or
repugnant to the context include his successors in office as assigns) of the other part.

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more
particularly specified in the schedule here under between here in after referred to as “the tools and plants™.

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.




Now it is here by and between the parties here to as follows:-

a. In consideration of agreement that hire charges be recovered from their bill for work executed on
which this machinery will be used or any other than standing in the names of contractors in the
book of the Department or any other Government Department. The Govt. agrees to let the hirer
tools and plants for the period to be computed from the date of delivery of the tools and plant to the
hirer at the P.W. Department workshop at Jharsuguda.

b.  The rate of higher charges will be as mentioned in the schedule attached.

¢.  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part
there-of without the previous written approval of the Engineer-in-charge

d. On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at Jharsuguda in the same good condition in which they were received

by him.
e. In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the

hirer shall without prejudice and any other liability pay to the Government on account equivalent to the
rate of hire specified for the working period and an increase of ten percent.

f.  The tools and plants shall be open for inspection at all times to the officers of the Government.

g. The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each
per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants
beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government
additional hire charges as well as over time charges for staff for such excess operation at the rate approved
by the Engineer-in- charge from time to time.

h. In case of breakdown, repairable at the site within a period of three days hire charges as specified inthe
schedule will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.

() The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property
etc. arising due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for
the period of hire shall be defrayed by the hirer.

() The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools
and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value
as determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the
hirer to the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself
such loss or damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-
charge such an amount as shall be necessary to make good the loss or damage failing which the same will be
recovered from his dues as in case of hire charges. '

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be
entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72
hours from the date of receipt of such order in writing .In case of failure on the part of the hirer to comply
with such order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the
period the tools and plant are detained provided that the maximum penalty shall not exceed the cost

replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the PA, ITDA, Jharsuguda

shall be final.
(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the

term Engineer-in-charge shall include all officers duly authorized by him to exercise powers on
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his behalf.

THE SCHEDULE

Serial No.

Description and Name of No. Amount of hire per hour. Remarks.
the articles.

In witnesses where of the hirer and the Engineer-in-Charge have for and on behalf of the

Governor of the State have set their respective hand, the day and the year here in above written.

Signed by:
1.

Signed sealed and delivered in the presence of

L,

2.

122. The agency will be responsible for traffic management and maintenance of the stretch of the road (for
which the tender has been invited) at his own cost during the period of execution.

123.  Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired
by the Department

. Making a false statement or declaration.

. Past record of abandoning the work half way/ recession of contract.

a
b. Past record of poor performance.
c
d

. Past record of in-ordinate delay in completion of the work.
e. Past history of litigation.

124, The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

125.  In case the 15t lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for
black listing the tenderers shall also be taken apart from disincentivizing the tenderer.

126. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-

Progress of work and Re-scheduling programme.

)

1)

Signature of Contractor

The Executive Engineer / Engineer- in- Charge/PA, ITDA, Jharsuguda shall issue the letter
of acceptance to the successful contractor. The issue of the letter of acceptance shall be
treated as closure of the Bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the
Engineer-in-Charge for approval a Programme commensurate as specified in Clause
showing the general methods, arrangements, and timing for all the activities in the Works
along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in
all cases in which the time allowed for any work exceeds one month to complete, 1/4th of
the whole time allowed under the contract has elapsed, ¥ of the whole of the work before %
of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work
before 3/4th of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work
does not conform to the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in-Charge, a revised programme showing the
modifications to such programme necessary to ensure completion of the works within the
time for completion. If the contractor does not submit an updated Programme within this
period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from

or,
ITDA, Jharsuguda




the next payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

. An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and
Compensation Events.

Extension of the Completion Date.

i) The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15th day or
such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later. If the Contractor commits default in commencing the execution of
the work as aforesaid, Government shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance guarantee /
Security deposit absolutely. ’

i) As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of
items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme has been
agreed upon) complete the work as per milestone given in contract data.

i) In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that
may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the

works.
i) Force majeure, or
v) Abnormally bad weather, or
vi) Serious loss or damage by fire, or
vii) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

employed on the work, or.

viii) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

ix) In case a Variation is issued which makes it impossible for Completion to be achieved by
the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

x) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the
date of receipt of such request. Non-application by the contractor for extension of time shall not be a bar
for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.
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Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause specified or to complete the
work and clear the site on or before the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law to the Government on account of such
breach, pay as agreed compensation the amount calculated at the rates stipulated below as the
Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress
remains below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has

been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per

Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition

shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of
items of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not achieve a
particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause
specified, the amount shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure to
achieve a milestone, shall be automatic

Without any notice to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails
to make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest whatsoever shall be payable on such withheld

amount.
Management Meetings.

) Either the Engineer or the Contractor may require the other to attend a management
meeting. The business of management meetings shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early warning procedure.

i) The Engineer shall record the business of management meetings and is to provide copies of

his record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken to be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the
meeting.
Clause-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter
No0.10639 dt 27.05.2005 of Works Department, Orissa ):-To rescind the contract (of which rescission
notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive

evidence), 20% of the value of left over work will be realized from the contractor as penalty.

127. A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to OPWD Code Vol-1I on
Rules for black listing of Contractors vide Letter No — 03365 dt- 01-03-07 of Works Department, Orissa.
a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work /
tendering process.
b) Involvement it any sort of tender fixing.
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129.

c) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence
to quality specifications despite being pointed out.

d) Persistent and international violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

Labour Cess
1% Labour cess will be deducted from the gross amount of the Contractor Bills.

ELIGIBILITY CRITERIA:
To be eligible for qualification, applicants shall furnish the followings.

Required E.M.D as per the clause No. 3

Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit
for the particular work of the Tender Notice along with the tender documents submitted to the PA,
ITDA, Jharsuguda before opening of the Bid for verification purpose.

Work Experience- Deleted.

Information regarding current litigation, debarring / expelling of the applicant or abandonment of
work by the applicant in schedule “E” and affidavit to that effect including authentication of

tender documents and Bank guarantee in schedule “F”.

Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of
DTCN i.e., before the stipulated date & time for opening of the bid.

Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor are
necessary to record the category to which they belong in the Registration Certificate (R.C.), otherwise
their tender paper treated as normal tender .

130. Preference to local MSEs/ Start-ups in Procurement of works as per Office Memorandum of Works Dept,

Govt. of Odisha No.4281/Bhubaneswar Dated.05-3-2025 to be followed.

Total: - 130 (One hundred Thirty) Clauses only.

Signature of Contractor '
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of the Deptt. of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the ST & SC
Development, M&BCW Deptt., Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be
false, my/our* contract will be rescinded with forfeiture of E.M.D/ security deposit and I/We* shall be liable to
make good the loss or damage resulting from such cancellation.

1//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

Signature of Contractor

ITDA, Jharsuguda



WORKING EXPERIENCE

D-1. LIST OF PROJECTS EXECUTED

SCHEDULE-D!

Name of Name of Contract Items Date of | Stipulated Actual date Reasons
Employe location and price in of starting | date of | of for delay

r Name of Indian works the work | completion of | completion in
work Rupees as per the work as | ofthe work starting/
Agreeme | per completi
nt Agreement on, if any

1 2 3 4 5 6 7 8

Signature of CONTRACTOR
Signature of
Competent Authority

gnature of Contractor

IMinis
ITDA, Jharsuguds
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SCHEDULE-D2

WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS

Name of Name of Contrac Items Date of Stipulated date Revised Reasons for
Employe location t price of starting | ofcompletion of | target date of | slow progress,
r and in work the the work as per | completion if any, with the

Name of Indian ] work as Agreement of the work, updated billing

work Rupees per if amount

Agreement any
1 2 3 4 5 6 7 8

Signature of
CONTRACTOR

Signature of Contractor

Signature of

Competent Authority

Project A
ITDA, ]

ITDA, Jharsuguda




SCHEDULE-*E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the
works.
b) If yes: give details:
s a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3 a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will be
summarily be rejected.

Signature of the Contractor.

_un

AFFIDAVIT

I The undersigned, do hereby certify that all the statements made in the required attachments for the Tender

work

submitted to the PA, ITDA, Jharsuguda are true and correct.
2, The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/ bridge/Irrigation
/Buildings or other project work in India nor any contract awarded to us for such works have been
rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement or
regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm /bidder)
Date:

Total: - 29 (Twenty Nine) Pages Only.

Signature of Contractor Project

Project Adminig

tor,



