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GOVERNMENT OF ODISHA

PANCHAYAT SAMITI, KIRMIRA

DETAILED TENDER CALL NOTICE
(For different Civil Works vide TCN No. 01 /KIRMIRA BLOCK/ 2026-27)

For the Year 2026-27

Signature of Contractor




CHECK LIST OF DOCUMENTS TO BE FILLED UP_BY THE BIDDER

e T e T

Name of the Work:-

Name of the Contractor:-

Address of the Contractor:
House No./ Plot No.:-

AT: - P.O:
Police Station: - District:-
State: - PIN:-
Sk . Whether Furnished
No. Particulars
YES NO Not Applicable

1 Demand Draft of amount as specified in Col.(5 )in
favour of BDO, Kirmira payable at Kirmira towards
Cost of tender paper enclosed in original.

Earnest Money Deposit (EMD) in shape of
NSC/KVP/POTD/ Fixed Deposit of any
Nationalized Bank duly pledged in favour of the,
BDO, Kirmira Payable at Kirmira.

3 | Self Attested copy of Contractor’s Registration
Certificate /License

Self-Attested copy of active and valid GST Certificate
Self Attested copy of PAN Card

Self Attested Copy of Caste Certificate for ST/SC
Contractors, if Applicable

7 | Self Attested Copy of PH Certificate for differently
abled Contractors, if Applicable

o

8 Affidavit for Engineer contractor, if any
9 | Complete filled in and duly certified Schedule-D1 and
Schedule-D2

10 | No Relationship Certificate in Schedule-A

11 | A declaration to the effect that there has been no
conviction/imprisonment for an offence involving

moral turpitude.

12 | Affidavit regarding authenticity of the credentials

13 | Signed Copy of DTCN and Price bid duly filled in &
Signed by the bidder

Signature of the Bidder

o

Signature of Contractor Block Develo



PANCHAYAT SAMITI, KIRMIRA

PR & DW DEPARTMENT, ODISHA

TENDER CALL NOTICE

Name of the work: List Enclosed

Name of the Office: PANCHAYAT SAMITI, KIRMIRA

Name of the District: JHARSUGUDA
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Signature of Contractor Block Dcvel:i%\cn fficer

Jfmira,
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PANCHAYAT SAMITI, KIRMIRA
PR & DW. Department,
Government of Odisha
TENDER CALL NOTICE
No. Dt.

Sealed tenders in the prescribed form to be eventually drawn-up in PWD Form P-1 (Percentage Rate Basis) in
conformity with detailed Tender Call Notice are invited by the Block Development Officer, Kirmira on behalf of Govt.
of Odisha for tenders for Construction/Improvement/Renovation of various works as detailed in the table below from
eligible Contractors as mentioned in Column No. 6 registered with the State Government and Contractor of equivalent
grade/class registered with Central Government / MES / Railway saving registration for Civil works on production of
definite proof from the appropriate authority. The bidders may submit bids for the following works.

Tender value
of work EM.D. Cost of Tender Class of Period of

]3:)'. Name of work (inRs) (in Rs) Paper (in Rs.) contractor | Completion
| 2 3 4 5 6 7

Construction  of  additional
1 |classroom at Govt. Primary wr | 04(Four)

School, Bhursimal (Bandhapali 19:37,882:00 | 15379.00 D000 /"D months

GP.)

Construction of  Additional o
2 | classroom and toilet at Saraswati | 12,61,504.00 | 12615.00 |  6,000.00 | “C”/“D’ el

shishu Vidya Mandir, Kirmira monts

I~ Cost of Tender Paper: - Bids must be accompanied by the paper cost of the amount specified for the work in the

above table (Column No. 5) in shape of Demand Draft (non-refundable) drawn in any Scheduled/Nationalized Bank
in favor of Block Development Officer, Kirmira.

Signature of Contractor

Block Develo

Kifmira,

R




2. Earnest Money Deposit: - The bid must be accompanied by Earnest Money Deposit (EMD) of the amount @ 1%
of the bid value as mentioned in the Column No. 4 of the above table in shape of fixed Deposit receipt of
Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate / Post Office Time
Deposit Account duly pledged in favor of Block Development Officer, Kirmira.

3. Sale and Receipt of Tender Paper: - The bid documents will also be available in the district website

www.jharsuguda.odisha.gov.in from dt. 25.05.2026 at 10.00 A.M. to dt. 05.06.2026 up to 5.00 P.M. and the
last date for receipt of Bid documents is dt. 06.06.2026 up to 5.00 PM.
Bid documents in a sealed envelope should be received in the office the Block Development Officer, Kirmira
through Registered Post / Speed Post only (No tender paper will be received by hand or courier service) and
should be super scribed by the NAME OF WORK “(written in Capital Letter) on the Body of the cover.
Bidding documents will be dispatched by registered/speed post only. The authority will not be held responsible
for the postal delay if any, in the delivery of the documents or non-receipt of the same.

4. Date of Opening of the tender Paper-The Bids will be opened on dt. 8.06.2026 at 10.00 A.M. in the office chamber
of the Block Development Officer, Kirmira, in the presence of the bidders who wish to attend. If the office happens

to be closed (holiday) on the date of receipt / opening of the bids as specified, the bids will be received / opened
on the next working day at the same time and venue without further notice. However, date of tender paper opening
may be postponed as per the convenience of the authority by intimating all the concerned tenderers through notice
affixing in the notice board of Panchayat Samiti office, Kirmira.

5. Additional Performance Security Deposit- Additional Performance Security (APS) shall be obtained from the
bidder when the bid amount is less than the estimated cost put to tender. In such an event, only the successful
bidder who has quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the Additional
performance security as per O.M. No. 173/W, Bhubaneswar dated 03.01.2026 of Works Department, Govt. of

Odisha as per following.

SL | Range of difference between the estimated | Additional Performance Security to be deposited
No. | cost put to tender and Bid amount. by the successful bidder.

1 | Below 10% No additional Performance Security.

2 | From 10% and above and below 20% 0.1% of (Difference between estimated cost put to
tender and Bid amount) per 1% increase in less
amount.

3 From 20% and above 0.2% of (Difference between estimated cost put to
tender and Bid amount) per 1% increase in less
amount.

6. Bid documents can be downloaded from District website www.jharsuguda.odisha.gov.in from dt.25.5.2026 to
05.06.2026 and the work on payment of tender cost in shape of Demand Draft of any Scheduled / Nationalized
Bank dully pledged in favor of Block Development Officer, Kirmira (Non-refundable) in a separate envelope
marked as “COST OF TENDER DOCUMENT FOR THE WORK __ " (As mentioned in the DTCN Column
No. 2 of the above Table for each project)

X
Signature of Contractor Block Develo cn)?‘%ﬁ r
Kirfmira,
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7. The following Documents  should be  furnished with the tender paper for

construction/Improvement/Renovation of various works failing which the tender is liable for Rejection.

A) EMD pledged in favor of Block Development Officer, Kirmira.

B) The bidder (Engineer contractor) who desires EMD exemption are to submit an affidavit sworn in before
Executive Magistrate to the effect that, they have not availed such exemption for more than three times
during this financial year.

C) Self-attested copy of valid Contractor Registration Certificate.

D) Self-attested copy of valid PAN Card & GST No.

E) SC/ST Contractors should submit original Affidavit in support of caste certificate and self-attested copy
of Caste Certificate.

F) Origin | money receipt/Bank Draft towards the cost of Tender paper.
G) Originhl Affidavit in supprt of the authenticity of Documents including EMD etc.
H) No Relation Certificate with the signature of Tenderer.

I)  The contractor has to submit a copy of self-attested valid electrical contractor license along with the
written consent of the electrical contractor for execution of all electrification work of the project.

J  Any relaxation/extension relating to EMD/ISD etc if any declared by Govt. should be furnished
with due circular which will be considered during opening of tender documents.

8. Engineering Contractors desiring to avail the exemption facility of EMD should submit an original affidavit

regarding the list of works awarded without submission of EMD/ISD during the current financial year. He should
also produce original contract license at the time of opening of tender document to make necessary entry to that
effect as such facilities are limited to 3 (three) participation in tender during a financial year, otherwise their
tender will be liable for rejection.

9. The SC/ST Contractors desirous of availing preference should submit an original affidavit in support of caste

certificate and self-attested copy of caste certificate, otherwise their tender will be liable for rejection.

10. A bidder can submit only one tender paper for a particular work. Submission of more than one tender paper by a

bidder for a particular work will liable for rejection of all such tender papers.

11. All type of taxes shall be deducted as applicable.

12. The authority reserves the right to reject any or all the tenders without assigning any reason thereof.

13. Quality of works cannot be compromised and the work should be completed within the stipulated period of

14.

completion and in no case the time extension will be allowed except the reasons not attributable to contractors.
The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD code. Tenderer
whose tender is accepted must submit a work programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and
validity of tenders can also be extended if agreed to by the tenderer and the Department.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender
documents including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non
furnishing of the information in Schedule - E and required affidavit in Schedule — F, the bid document will be

summarily rejected.

15. No Relation certificate.

Signature of Contractor
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16. (i)

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in
the rank of an Assistant Engineer & above or Under Secretary & above in the PR & DW. Department. If the
fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
Performa for no relationship certificate is contained in a separate sheet vide Schedule-A.

Each tenderer is to submit along with tender a note regarding his experience on construction of

Road/Bridge/Building Works.

a. Name of the Road /Bridge / Building:-

b. Estimated Cost:-

c. Total Length/Area:-

d. Major Item of works/Type of Bridge:-

e. Quantity of items i) as per Agreement:-
ii) as per Execution:-

f. Date of Commencement:

g. Stipulated date of Completion:-

h. Actual date of completion:-

11) Other details if any. :-
1i1) The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorily
completed and list of works in progress in Schedule-D2.

17. If an individual makes the application, the individual should sign above his full type written name and current

address.

18.  Ifthe application is made by proprietary firm, it shall be signed by the proprietor above his full type written name
and the full name of his firm with its current address.

19. Ifthe application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full
type written names and current address, or alternatively by a partner holding power of attorney for the firm in
which case a certified copy of the power of attorney shall accompany the application. A certified copy of the
partnership deed and current address of all partners of the firm shall also accompany the application.

20. If the application is made by a limited company or a corporation, it shall be signed by duly authorized person
holding power of attorney for signing the application in which case a certified copy of the power of attorney shall
accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence
of its existence along with the technical bid.

21. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change
in the wordings will not be accepted.

22. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be
submitted in English. The applicants name should appear on each page of the application along with his signature
or the signature of his authorized representative at the bottom of each page.

23. Percentage rate contract ( vide works Department letter No — 8310 dt — 17-05-2006).

In case of percentage rate tender
(i) The contractors has to mention percentage excess or less over the estimated cost (In figures as well as

words) in the prescribe format appended to the tender document.

(i) Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so offered shall
be considered after opening of all packages called in the same tender Notice. The contractors who wish to
tender for two or more works shall submit separate tender for each.

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately
filed in figures and words, so that there is no discrepancy.
a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted by
the contractor in words shall be taken as correct.
b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total amount quoted
by the contractor, then the percentage will be taken as correct.
c) The percentage quoted in the tender without mentioning excess or less and pot supported with the

Signature of Contractor
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30.

31.
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corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with corresponding amount
does not tally with either to percentage excess or less then it will be treated as percentage excess.

¢) The percentage quoted in the tender without mentioning excess / less supported with corresponding amount
if tallied with the percentage then it will be treated as to which side the amount tallies .

f) The contractor will write percentage excess / less upto one decimal point only. If he/she writes the
percentage excess / less upto two or more decimal points, the first decimal point shall only be considered
without rounding off.

g The tender shall be written legibly and free from erasures, over writings or corrections of ﬁ.gu.res.
Corrections, over writings & interpolations where unavoidable should be made by making out initiating,
dating and rewriting.

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress
specify in the contract.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject toa
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtract from the gross amount of the bill.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future
date that plans and specifications have not been seen by the tenderer cannot be entertained. The drawing furnished
with the tender are tentative and subject to revision or modification as tendered during the execution as per actual
necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time of execution and shall in no way invalidate the contract and no extra
monetary compensation will be entertained. The work shall however be executed as per final approved drawing
to be issued by the Engineer-in-Charge as and when required.
Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also inspect
the quarries and approach roads to quarries and satisfy himself about the quality and availability of materials. In
every case the materials must comply with the relevant specifications. Complaints at future date that the
availability of materials at quarries has been misjudged cannot be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair- weather
road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work.
It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.
Additional Performance Security Deposit: - Amendment to Para-3.5.5 (v) of OPWD Code Volume-I
“Security for the due fulfillment of a contact should invariably be taken. The security may be taken in shape
of N.S.C./ Post office savings bank account /Post office time deposit account /Kisan Vikas Patra/ Bank
guarantee in favor of the divisional officer from any nationalized scheduled bank in India counter guaranteed
by its local branch at Bhubaneswar/ e- Bank guarantee executed on the national e-Governance services Ltd.
(NeSL) Digital document execution portal / Insurance Surety bond issued by an insurance company
authorized by the insurance regulatory and development authority of India (IRDAI), Such instrument shall be
accepted towards Earnest money deposit (EMD), initial security deposit / any other security deposit from the
contractor or supplier”

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations

should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of

the approved documents during download of the bid document the decision of the officer inviting the bid will

be binding on the bidder,

Schedule of quantities accompanied in shall be definitely understood that the Government does not accept any

responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation

Signature of Contractor
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37.

or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation,

will be entertained.
The authority reserves the right to reject any or all the tenders received without assigning any reasons there- of

what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.
The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior
to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price”).
The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit).Security for the due fulfillment of a Contract should
invariably be taken. The security may be taken in the shape of N.S.C/Post Office Savings Bank Account
/ Post Office Time Deposit Amount /Kisan Vikas Patra /Bank Guarantee in favor of BDO, Kirmira from
any Nationalized Bank in India counter guaranteed by its local Branch at Bhubaneswar/e-Bank Guarantee
executed on the National e-Governance Services Limited (NeSL) Digital Document Execution
Portal/Insurance Surety Bond issued by an Insurance Company authorized by the Insurance Regulatory
and Development Authority if India(IRDA) towards E.M.D/Initial Security Deposit /any other security
deposit from the Contractor or supplier. (Amendment to Para-3.5.19(a)(b) of the OPWD
Code.Volume-1)
Within 15 days following the notification of award along with the Letter of Acceptance, the successful
bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall form
part of the agreement.

a. The notice inviting bid, all the documents including additional conditions, specifications and drawings, if
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional
performance security.

b. Standard P.W.D. Form P1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above shall entail

forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally accepted until the
required amount of initial security money is deposited. The security will be refunded after One year of
completion of the work and payment of the final bill and will not carry any interest.
As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
J.O.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back
out from the offer before acceptance of tender by the competent authority.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been
entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to
bring a suit in regard to the matter by this contract at any place outside the State of Orissa. The contractor should
be liable to fully indemnify the department for payment of compensation under workman Compensation Act.
VIII of 1923 on any account of the workmen employed by the contractor and full amount of compensation paid
will be recovered from the contractor.
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works
Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IlIM- 56/628842(5) Dtd.27.09.61 as amended
from time to time.
In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest
minimum Wages Act, the BDO, Kirmira will have the right to investigate and if the contractor is found to be
in default, he may recover such amount due from the contractor and pay such amount to the labour directly
under intimation to the local labour office of the Govt. The contractor shall not employ child labour. The
decision of the BDO, Kirmira is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full

within the following or similar category.

Signature of Contractor Block Develo fficer
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Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance
till completion of work as required by the tenderer for Collection of materials, storage, housing of staff or other
purpose of the work. No tenderer will however be liable to pay Govt. for temporary occupation of land owned
by Govt. at the site of the work.
Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.
Suitible water supply including pipe water supply wherever available for the staff and labour as well as for the
work.
Fe?s and duties levied by the municipal, canal or water supply authorities.
Suitable equipments and wearing apparatus for the labour engaged in risky operations.
Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and
approaches in order to protect the public and employees from accidents.
Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.
The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.
After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work
such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises
left neat and clean, this should be inclusive of the rates.
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials and
incidental item of works.
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of
any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate settled
before the extra items of work or extra quantity of any items of work is taken up.
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry
of work Housing and Supply in their standing order No-44150 dtd.25.11.57.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the under
signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of
tender papers. Interested bidders may obtain further information at the same address. But it must be clearly
understood that the tenders must be received in order and according to the instructions.
Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause mentioned
herein before tendering.
All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code and
Bridge code section L, II, III, IV and VII & latest design criteria for prestressed concrete bridges specifically for road
and bridges issued by MORT & H, Govt. of India.

_ Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water

tight.

Tﬁe Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can
reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor
should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his owncost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted
on the application of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the bills
at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his

A

’
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contract be liable to pay a penalty equivalent to five times of the price of the materials according to the stock
issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any
sum that may then or at any time thereafter become due to the contractor or from his security deposit or from
the proceeds of sale thereof.
The selected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site. It
is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty
as per clause of F2 agreement.
The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on that
account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates
fixed by the Department or current market rate whichever is higher.
All the materials with all taxes, vats etc. are to be supplied by the contractor at his own arrangement to the work
site
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of
different
Diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).
The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable range in U/s and D /S.
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire
cost of the test.
Measurement of earth work in road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting will be economically utilized in filling.
The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken as
1.5m x 1.5M x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on actual
observation and deduction.
The machineries, if available, with the department may be supplied on hire as per charges noted in the enclosed
statement subject to the condition that the contractor will execute in advance an agreement with the Engineer-
in-Charge.
In the event of any delay in the supply of Department Road roller for unavoidable reasons, no extension of time
will be granted to the contractor under any circumstances.

The tenderer should furnish along with their tender a list of works which are at present in their hand in the
prescribed Performa enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less.

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate.
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Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well, rectification
of tilt and shift if any, etc. shall also be included within the rate of sinking.
The depth of foundation indicated on the drawing are provisional but these may be altered, if necessary, in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundation.
When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.
Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs
shall be included in the rate of well sinking. . ;
For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department. .
No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments
immediately in contact with the bearing to ensure proper distributions of heavy load
Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out ofalignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening.
i) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts
nuts as well be directed by the Engineer-in-charge.
i) Concrete test specimens 150mm % 150mm % 150mm in size (whether plain or reinforced concrete) for
the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
Test should be carried out in accordance with the stipulation in Bridges code section-III.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses or control and
Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by the
Contractor.

i) The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall
not be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction.
Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial measures as
may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra
cost to the Department and without any damages to the well. Any additional work necessary consequent upon
the excess tilt and shift shall be carried out by the contractor at no extra cost to the Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not beaccepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation
is to be abided as per the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be selected by the Chief Engineer.
The period of employment will commence within one month after the date of work order and would last till the
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date, when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than
the emolument of personnel of equivalent qualification employed under Government. The number of
apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total expenditure
does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two Diploma
Holder belonging to the state of Orissa. Like-wise ,A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering
personnel monthly emoluments which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however
assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be
intimated to the tender receiving authority along with the tender as to who would be supervising the work.
Each bill of the Super Class, Special Class or ,A' Class Contractor shall be accompanied by an employment
Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so
employed by the contractor to the effect that the work executed as per the bill has been supervised by him.(
Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in
the Performa contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974

.The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over

the lowest tender amount (Where their tender is not the lowest) provided they express willingness to
execute the work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to
have satisfied himself by actual inspection of the site and locality of the work, about the quality and availability
of the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi

,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for
the completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his
authorized subordinates. After acceptance of the contract rate Government will not pay any extra charges
for any reason in case the contractor claims later on to have misjudged as regard availability of materials,
labour and other factors.
Building & other construction welfare Cess for construction workers shall be deducted @ 1% of the Gross
amount of the bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment Department.
The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

Deleted.
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in

support of their payment to the concerned Executing Agency with their bills, falling which the amount towards
royalties of different materials as utilized by them in the work will be recovered from their bills and deposited
in the revenue of concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour Department.
Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is “purely tentative

N .
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and for the general guidance only. The Department has no responsibility for the suitability of actual strata at

the foundation level. The contractor has to conduct his own boring before starting the work and get the samples

tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his

rates for tender the contractor shall take in to account of the above aspects.
(I') Any defects, shrinkage or other faults which may be noticed within 6 (Six) months from the completion
of the work arising out of defective or improper materials or workmanship timing are upon the direction
of the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the
Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in case
of default Department may recover from the contractor the cost of making good the works. The contractor
is also required to maintain the road for 6 (Six) months from the date of successful completion of the work.
(ii) From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages and repairs
occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha
harmless for any claims for injuries to person or structural damage to property happening from any neglect,
default, want of proper care or misconduct on the part of the contractor or any one in his employment
during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have
to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest

provision of relevant I.S. Code / I. R. C. code / MORT&H specifications.

Tilts and shifts

a. Maximum permissible shift is 150mm.

b. Maximum permissible tilt is 1: 80.

Payment for variation in price — Codal/Contractual provisions regarding Price Adjustment clause due to
increase or decrease in rate and price of Labour,Materials,Fuels and Lubricants and Plant and Machineries,
spare Components vide Works Deptt. O.M No.15847/W Dt 19-11-2019(Schedule of Adjustment Data under
Appendix to Bid) [For all works, adjustment factor for Labour and POL shall be considered at the rate of 5%
each.Steel,Cement,Pipes, other Materials and Machinery shall contribute to 90% of Price Adjustment and shall
be calculated for each work separately during preparation of estimate, shall be approved by the authority during
technical sanction as a “Schedule of Adjustment Data” and shall form part of the Bid Document. The cases
where the original technically sanctioned estimate gets revised, the technical sanction to the revised estimate
will be obtained from the competent authority as provided under Para 3.11.2(b) of OPWD Code,Volume-
I.Based on the revised technically sanctioned estimate the Labour & POL component shall be given the
weightage of 5% each as provided in O.M No.15847/W dt.19.11.2019 of Works Deptt and the weightage of
90% on steel,cement,bitumen,pipes,other materials and plant and machinery spare components shall be given
as per the technically sanctioned revised estimate excluding the extra items. The revised weightage of Schedule
of Adjustment Data based on revised technically sanctioned estimate shall be included as an Addendum to
the agreement. The technical sanctioning authority shall be the competent authority for this purpose)

(i) “If during the progress of the work the price of any material (excluding the cost of steel , cement &
bitumen ) incorporated in the work (not being materials supplied from the E.L.Cs store in accordance with
Clause ......... hereof ) increases or decreases as a result of increase or decrease in the average wholesale price
Index (all commodities), and the contractor there upon necessarily and properly pays in respect of that materials
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated

below:-
Formula to calculate the increase or decrease in the price of
materjals. Vm=0.75 x Pm x R x (i - i0)

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change

)
/
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in the price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender
was opened (as published in R.B.1. bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities) for the quarter under
consideration. PM= Percentage of materials component as per sub-clause of this clause.
(ii) Where original contract period is one year and above, increases / decreases of cost of Steel, Cement &
Bitumen are to be paid recovered. Payments in case of increase are to be made with prior approval of
Govt. when the total claim is more than Rs. 50,000/~ and with prior approval of the EIC / Chief Engineer
as the case may be when the claim is upto Rs. 50,000/- . Recovery in case of shall be made by concerned
BDO, Kirmira from the contractor immediately.
The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the
State. Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

(IIT) Where original contract is more than Six Months & below one year, increases / decreases of cost of
Steel, Cement & Bitumen are to be paid recovered. Payments in case of increase are to be made with prior
approval of Govt. when the total claim is more than Rs. 50,000/- and with prior approval of the EIC /
Chief Engineer/Superintendent Engineer (as the case may be) when the claim is upto Rs. 50,000/~ subject
to the fulfillment of the conditions mentioned below :

@ The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State.

Bitumen — Rates as fixed by Indian Oil Corporation (I0OC)

(1)) Cost of the project should be more than Rs. 50.00 Lakhs. However the differential cost or such
materials may be paid to the contractors after deducting the hike percentage amount in the tender for those
materials from the calculated amount of differential cost.

(IIT)  Contractors have to submit the vouchers showing procurement from an authorized dealer for the
said work within 28 days before utilization of Steel, Cement & Bitumen.

(IV)  Differential cost will be allowed only to the original agreement period, but not for the extended
period even though it might have been validly extended.

\%) Differential cost will be allowed only after successful / completion of the work as per the approved
work programme.

(VI)  Stipulations contained in existing clause 31(f)

Recovery in case of decreases shall be made by concerned BDO,Kirmira from the contractor

immediately.

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase

or decrease in minimum wages for labour prescribed by Government and the contractor thereupon
necessarily and properly pays in respect of labour engaged on execution of the work such increased or
decreased wages then he shall be entitled to reimburse or liable to refund quarterly, as the case may be
such an amount as shall be equivalent to the 75% plus or minus difference in between the minimum wages
for labour which is operating for the quarter under consideration and that operated for the quarter in which

the tender was opened as per the formula indicated below.
Formula to calculate the increase or decrease in the price of

Labour. VI=0.75 x PI x R x (i - io)
100 io

VI= Increase or decrease in the cost of work during the quarter under consideration due to
changes in the minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

lo =The minimum wages for labour as prevailed during the quarter under consideration in
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which the tender was opened.

[ = The minimum wages for labour prevailed during the quarter under
consideration. PL= Percentage of labour component (as per sub-clause).

C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for
by the Government of India and the Contractor there upon necessarily and properly pays, such increased
or decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be
entitled to reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be
equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for the
quarter under consideration and that operated for the quarter in which the tender was opened as per the
formula indicated below :

0.75xK2  R(D2-D1)

100 D1
K1 = Increase or decrease in the cost of work during the quarter under consideration due to
changes in the price of P. O. L.
R = The value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during
the quarter in which the tender was opened.
D2= Average Price per liter of diesel oil which is fixed during the quarter under
consideration. K2= Percentage of P. O. L. component as per sub-clause.
The following shall be the percentage of materials, labour and P. O. L. component for reimbursement /
refund on variation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this

Clause
Category Contractor’ Supply Departmental
of
Supply of
% % Labour % of P.O.L. :

Works. Matarials. materials.
Irrigation works
a) Structural works. 20% 30% 5% 45%
b) Earthwork, 20% 60% 5% 15%
Canal work,
Embankment work etc,.
(R&B) Works
a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
¢) Building works *30% 30% 5% 35%

* Where brick is supplied by the Department, it should be 20 % instead of 30%
( PP

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price
of materials except steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (iii)}
labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following

manner.
G
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“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period
of completion is one year and more escalation on account of price variations is admissible only for the
remaining period after excluding the first one year period provided that the work has been carried out by
the contractor in terms of the relevant provisions of the agreement. In the situation, where the period of
completion initially stipulated in the agreement is less than one year and subsequently the completion
period has been validly extended on the ground that the delay in completion of the work is not attributable
to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only the balance portion of work executed beyond one year.*

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account
and other documents as are necessary to show that the amount of increase claimed or reduction available
and shall allow inspection of the same by a duly authorized representatives of Govt. and further, shall at
the request of the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may
require any document kept and such other information as the Engineer-in-Charge may require . The
contractor shall within a reasonable time of his becoming aware of any alteration in the price of such
material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that
the same is given pursuant to this condition together with an information relating there to which he may

be in a position to supply.

101. For diversion road the contractor will have to make his own arrangement to make the same in private land
if necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
night time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No
extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its original condition etc. complete.

102. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his
cost. No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges.

103. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an
order book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding
the work whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorized agents with their dated signature. Orders entered in this book
and noted by the contractor’s agent shall be considered to have been duly given to the contractor for following
the instructions of the Department. The order Book shall be the property of the office. and shall not be removed
from the site of work without written permission of the Engineer and to be submitted to the Engineer-in-charge

every month.

104. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with L.R.C. code at his own cost before execution of the work
and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost
to the Department.

105. The details of foundation, sub-structure and floor protection for execution shall be done in accordance
with the test results thus obtained.

106. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of
above possible changes and payments is to be made as per clause of the P1 Contract.

107. Over and above these conditions, the terms and conditions and rules and regulations and specifications as
laid down in Odisha Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H
specifications with latest revision / amendment are also binding on the part of the contractor.

108. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
transfer be made by power of Attorney authorizing others to receive payment on the contractors behalf.
109. The contractor should attach the certificate in token of payment deposit with the registration authority as
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per recent circular of the Government relating to his registration.

110.  Any damages caused by natural calamities should be done by the contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair done by
the contractor.

111. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the
contractor.

112. The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due to percolation
of water. The quoted rates will be inclusive of this.

113. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.
114. The contractor shall make requisition of claim book from the date of commencement of the work from

the Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate
should be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date.
If in any month there are no claims to record, a certificate to that effect should be furnished by the contractor
in the claim book. Each claim must be defined and should be given as for as possible regarding the quantities

as well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10th and

16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim books not maintained from the commencement of the work are liable to be summararily
rejected. The claim book is the property of the Office. and shall be surrendered by the contractor to the Engineer-
in-charge after completion of the work or before recession of the contract by the Department whichever is
earlier for record.

115. Number of tests as specified in .LR.C./ MORT&H / L.S.I specification required for the construction of
roads /bridges / buildings or any other structural works will be conducted in any Govt. Test House /
Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge.
Testing charges including expenditure for collection / transportation of samples /specimens etc. will be borne
by the contractor. The collection of samples and testing are to be conducted for both prior to execution and
during execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne
by the contractor.

116. Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required
tests as per IRC / MORT & H / ISI requirements at his own cost for providing sufficient opportunity for
checking from time to time.

Engineering personnel of the executing agency should be present at work site at the time of visit of high
level inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture should be affixed by the executing
agency indicating locations like school, hospital, No-horn etc.

117. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience
to the Department. The Sanction of the Superintending Engineer shall be necessary in each case. The contractor
shall arrange his programme of work according to the availability of the plant & machinery & no claim will be

entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable
from the bills of the contractor regularly and the final payment for the work including refund of security
deposit will not be made until the total amount due to the Government on account of hire of machiner;
etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any time
shall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the dispatch of tools and plants and machineries from
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workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not
have been utilized for any reason except for a major break down which may take more than 72 hours for
repairs. The contractor shall immediately intimate in writing to the Engineer —in-charge when any plant
or machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring
similar preparation the working hour will include the time required to make up the boiler temperature and
bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge
from time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without
prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipment’s, the contractor shall arrange to get the
hopper cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by
Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent
of damage or the value of article lost, the decision of superintending Engineer shall be final. The contractor
shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt. against
loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation
for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor
shall provide full time choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-charge,
in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the
period that the machinery is not returned. Such period will be treated as working time. In the event of the
non- return of the machinery, the full value of the articles at the current market price will be recovered
from the contractor's outstanding bills or any bills that may become due in respect of his other work under
the state public works Department. The decision of the superintending Engineer shall be final in case of
dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in
to an agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorized agent
daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the decision
of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according to the
entries in the logbook and will be binding on the contractor.

' e
Signature of Contractor Block Develo Ickr
Kygmura,
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS,

This agreement made the Two Thousand

between (here-in-after referred to as “the hirer” which expression shall unless
excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part
and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless excluded by or
repugnant to the context include his successors in office as assigns) of the other part.

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more
particularly specified in the schedule here under between here in after referred to as “the tools and plants”.

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.
Now it is here by and between the parties here to as follows:-

a. In consideration of agreement that hire charges be recovered from their bill for work executed on which
this machinery will be used or any other than standing in the names of contractors in the book of the
Department or any other Government Department. The Govt. agrees to let the hirer tools and plants for
the period to be computed from the date of delivery of the tools and plant to the hirer at the P.W.
Department workshop at Jharsuguda.

b.  The rate of higher charges will be as mentioned in the schedule attached.

c.  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part
there-of without the previous written approval of the Engineer-in-charge

d.  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at Jharsuguda in the same good condition in which they were received
by him.

e. Inthe event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of
hire specified for the working period and an increase of ten percent.

f.  The tools and plants shall be open for inspection at all times to the officers of the Government.

g. The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each
per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants
beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government
additional hire charges as well as over time charges for staff for such excess operation at the rate approved
by the Engineer-in- charge from time to time.

h. In case of breakdown, repairable at the site within a period of three days hire charges as specified inthe
schedule will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.

(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property
etc. arising due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for
the period of hire shall be defrayed by the hirer.

() The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools
and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer
to the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss

Signature of Contractor
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or damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an
amount as shall be necessary to make good the loss or damage failing which the same will be recovered from
his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled
to demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from
the date of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order
he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools
and plant are detained provided that the maximum penalty shall not exceed the cost replacement of the tools
and plants .

(n) In case of any disputes between the hirer and the Government the decision of the BDO, Kirmira shall be final.
(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the

term Engineer-in-charge shall include all officers duly authorized by him to exercise powers on his

behalf.

THE SCHEDULE

Serial No. Description and Name of No. Amount of hire per hour. Remarks.
the articles.

In witnesses where of the hirer and the Engineer-in-Charge have for and on behalf of the
Governor of the State have set their respective hand, the day and the year here in above written.

Signed by:
1. 2.
Signed sealed and delivered in the presence of
1. 2.
118. The agency will be responsible for traffic management and maintenance of the stretch of the road (for
which the tender has been invited) at his own cost during the period of execution.
119. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by
the Department

a. Making a false statement or declaration.
b. Past record of poor performance.
c. Past record of abandoning the work half way/ recession of contract.
d. Past record of in-ordinate delay in completion of the work.
e. Past history of litigation.
120.  The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

121.  In case the 15t lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for
black listing the tenderers shall also be taken apart from disincentivizing the tenderer.

122. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-

Progress of work and Re-scheduling programme.

1) The BDO / Engineer- in- Charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process
and commencement of the contract.

1) Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-
in-Charge for approval a Programme commensurate as specified in Clause showing the
general methods, arrangements, and timing for all the activities in the Works along with

"
' e
Signature of Contractor Block DevelophenPO\ficer
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monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in
all cases in which the time allowed for any work exceeds one month to complete, 1/4th of the
whole time allowed under the contract has elapsed, % of the whole of the work before %2 of
the whole time allowed under the contract has elapsed, 3/4th of the whole of the work before
3/4th of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work
does not conform to the Programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in-Charge, a revised programme §h9w1ng 'the
modifications to such programme necessary to ensure completion of the works v!nthlr'l the time
for completion. If the contractor does not submit an updated Programme within this period,
the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next
payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and
Compensation Events.

Extension of the Completion Date.

i)

Signature of Contractor Block Develo

The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15th day or
such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of time imposed in
the contract documents, and further to ensure good progress during the execution of the work,
the contractor shall in all cases in which the time allowed for any work, exceeds one month
(save for special jobs for which a separate programme has been agreed upon) complete the
work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that may
be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the
works.

Force majeure, or

Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

In case a Variation is issued which makes it impossible for Completion to be achieved by the

cer
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Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

X) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor

in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension

shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the
date of receipt of such request. Non-application by the contractor for extension of time shall not be a bar
for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause specified or to complete the
work and clear the site on or before the contract or extended date of completion, he shall, without prejudice
to any other right or remedy available under the law to the Government on account of such breach, pay as
agreed compensation the amount calculated at the rates stipulated below as the Superintending Engineer
(whose decision in writing shall be final and binding) may decide on the amount of tendered value of the
work for every completed day / month (as applicable) that the progress remains below that specified in
Clause or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been

specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition

shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of
items of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause specified, the
amount shown against that milestone shall be withheld, to be adjusted against the compensation levied at
the final grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall be
automatic

Without any notice to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to
make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest whatsoever shall be payable on such withheld

amount.

Management Meetings.

1) Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of management meetings shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

1) The Engineer shall record the business of management meetings and is to provide copies of
his record to those attending the meeting and to the Employer. The responsibility of the parties
for actions to be taken to be decided by the Engineer either at the management meeting or
after the management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa ):-To rescind the contract (of which rescission

Signature of Contractor
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123.

124.

125.

126.

notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence),

20% of the value of left over work will be realized from the contractor as penalty.

A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to OPWD Code Vol-II on

Rules for black listing of Contractors vide Letter No — 03365 dt- 01-03-07 of Works Department, Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work /
tendering process.

b) Involvement it any sort of tender fixing.

) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence
to quality specifications despite being pointed out.

d) Persistent and international violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

Labour Cess
1% Labour cess will be deducted from the gross amount of the Contractor Bills.

ELIGIBILITY CRITERIA:
To be eligible for qualification, applicants shall furnish the followings.

Required E.M.D as per the clause No. 3

Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit
for the particular work of the Tender Notice along with the tender documents submitted to the BDO,
Kirmira before opening of the Bid for verification purpose.

c. Work Experience- Deleted.

Information regarding current litigation,'debarring / expelling of the applicant or abandonment of
work by the applicant in schedule “E” and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F”.

Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN
i.e., before the stipulated date & time for opening of the bid.

Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor are necessary
to record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender
paper treated as normal tender .

Preference to local MSEs/ Start-ups in Procurement of works as per Office Memorandum of Works Dept, Govt.

of Odisha No.4281/Bhubaneswar Dated.05-3-2025 to be followed.

Total: - 126 (One hundred Twenty Six) Clauses only.

Signature of Block De\./elo!)ment Office
CONTRACTOR Kirmira
Signature of Contractor Block Develop entYA?t‘lA?rb

Kirfnura,
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP
I/We hereby certify that /We* am/are* related/not related (*) to any officer of the Deptt. of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the PR & DW
Deptt., Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract
will be rescinded with forfeiture of E.M.D/ security deposit and I/We* shall be liable to make good the loss or
damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

* .
Signature of Contractor Block Develof en)-?waer
Kirfnira,

/



WORKING EXPERIENCE
D-1. LIST OF PROJECTS EXECUTED

SCHEDULE-D1

Name of Name of Contract Items Date of | Stipulated Actual date Reasons
Employe location and price in of starting | date of | of for delay
r Name of Indian works the work | completion of | completion in
work Rupees as per the work as | of the work starting/
Agreeme | per completi
nt Agreement on, if any
1 2 3 4 5 6 7 8
Signature of Signature of
CONTRACTOR Competent Authority

el
ficer

Signature of Contractor Block DevelopHfien?
lirfnira,
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Signature of Contractor

# .
Block Developfiicn ver
Jifmira,

SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS

Name of Name of Contrac Items Date of Stipulated date Revised Reasons for
Employe location t price of starting | of completion of | target date of | slow progress, if
r and in work the the work as per | completion any, with the

Name of Indian s work as Agreement of the work, updated billing

work Rupees per if amount

Agreement any
1 2 3 4 5 6 7 8
Signature of Signature of
CONTRACTOR Competent Authority
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SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the
works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will be
summarily be rejected.

Signature of the Contractor.

SCHEDULE —“F”
AFFIDAVIT

1. The undersigned, do hereby certify that all the statements made in the required attachments for the Tender
work
submitted to the BDO,Kirmira are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/ bridge/Irrigation
/Buildings or other project work in India nor any contract awarded to us for such works have been rescinded
during the last five years prior to the date of this bid.

3. The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding
my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm /bidder)
Date:

Total: - 28 (Twenty-Eight) Pages Only.

* .
Signature of Contractor Block Develog 1cn)i\gﬁc r
Kighura,



TENDER SCHEDULE

Tender inviting Authority :- Block Deviopment officer,Kirmira.

Name of the work- Construction of Additional class room at Govt. P S Bhursimal at Bhandhapali G.P.

Tender call notice NO - .5 ovececreneserisenesenns /2026-27.
Bidder Name with contact details ;-
SCHEDULE OF WORKS
ABSTRACT TENDER SCHEDULE OF CONSTRUCTION OF ACR AT GOVT. PS BHURSIMAL
Item BHURSIMAL
No Item of work PS Unit Rate Amount(Rs)

Earth work in hard soil or gravelly soil within 50m. Initial lead and
1.5m initial lift including rough dressing and breaking clods to

1 |maximum 5cm to 7cm and laying in layers not exceeding 0.3m in|  45.47 onecum | 280.84 12,768.57
depth and as per the direction of the Engineer- in- charge.
Supplying filling in foundation and plinth with sand including
watering ramming, cost, conveyance, royalties and all taxes of o
materials and cost of labour with T & P required for the work etc. 45.94 C ne 651.84 29,942.82
complete (measurement will be taken on finished section only). um

2
Cement concrete (1:3:6) in foundation and floor i.e. below the base
course of terrazzo flooring using 4 cm. (1%") size black hard hand

3 |broken granite stone metals of approved quality from approved 17.98 One 6051.55 1,08,832.95
quarry including lowering laying concrete watering and curing etc. Cum
comp.
R.C.C work M-20 grade concrete having minium compressive
strength 200Kg/cm2 in 15cm cubes at 28days after mixing and test

4 |conducted in accordance with IS 456 and IS 516 using 20mm
&10mm size black hard crusher broken granite chips incl. hoisting
lowering (rates including centering & shuttering)

a |coloumn base and plinth beam 16.39 One cum | 7104.71 1,16,466.82
Lintel

. | 1.45 8:; 14048.72 20,347.21
RCC Beam & Colo

. um 6.78 one | 15690.08 1,06,320.97
Roof slab and chajj

4 ia 14.71 one | 13603.73 2,00,110.20
Flyash bricks of 23cmx11cmx8cm size in cement mortar (1:6) in
F&P with best quality bricks having crushing strength not less

5 |than75 kg/sq.cm with dimensional tolerance + 2% including cost 19.18 One cum | 5668.84 1,08,737.08
conveyance and royalty of all matrials complete.
Flyash bricks of 23cmx11cmx8cm size in cement mortar (1:6) in
S/S with best quality bricks having crushing strength not less
than75 kg/sq.cm with dimensional tolerance + 2% including cost 23.88 One cum | 5701.84 1,36,169.84
conveyance and royalty of all matrials complete.

6
Strainghtening, cutting,bending and binding, welding and jointing (if
necessary) coiled/bentup MS Rod/HYSD rods etc.including
hoisting placing in position, tying the grills binding with 18 to 20

7 ! 32 Qtl '
gauge binding wires required for R.C.C works including cost, of rod BE32ES 2,82,644.80
12 mm thick cement plaster in C.M (1:6) over brickwork with all

g [finishing curing etc per sqm. 187.18 One Sgm | 19108 35,766.35




16 mm thick cement plaster in C.M (1:6) over brickwork with all
9 [finishing curing etc. per sqm. 116.03 One Sqm | 276.64 32,098.54
Fixing tiles of 600x600mm on floors, treads steps and landing on
25mm thick bed of cement morter (1:1) jointed......... polishing 2.96 99 734.66
complete excluding cost of precast tles A r page 89 item 16 124.21 One Sqm | 802 ’
10 [Data for 10Sgm
11 |Costof vitrified tile 130.42 One Sqm | 551.76 71,960.09
12 |Fitting,fixing of M S door and window 6.76 one Qntl 270.8 1,830.61
13 |Cost of Fabricated Iron Door And Window 6.76 one Qntl | 8500.00 57,460.0
white Cement Washing 2 coats etc including all cost of white
14 |cement and labour etc complete. 187.18 One Sgm | 55.81 10,446.27
Finishing surface of wall with cement based wall putty(water
B based) ° putiy 200.48 One Sgm 84.7 16,980.50
Finishing walls with weather coat of two coats of approved shade
on new work to give an even shade including cost of cement paint
16 |with conveyance,sundries T&P etc required for the work complete .| ~ 187.18 One Sqm | 83.29 15,589.85
Painting two coats of plastic emulsion paint with approved paint
17 |including cost of paints, brush etc. per sqm. 116.03 One Sgm | 99.51 11,546.35
Priming one coats with any approved paint including cost of
18 paints, brush etc. per sqm. 54.86 One Sgm 84.37 4,628.15
Painting two coats with any approved paint including cost of paints,
19 [brush etc. per sqm. 36.23 One Sgm | 191.11 6,924.11
20 cost Of SS railing on Ramp 7.50 One Mtr 3604.35 27,032.63
21 |Electrification work 16,100.00
22 |Supply,fitting,fixing of Green Board 4,500.00
23 |Display Board 3,000.00
15,37,939.4
SAY 15,37,882.00
(Rupees Fifteen lakh thirty seven thousand eight hundred eighty two  )only

Total 23(Twenty three) items only.

AEE, Ki ock
K

% (both figure &
words) excess over/less than/equal to above estimated

A,

2
AE/ JE/ GPTA



Notes:

(1) The contractor should not write anything except quoting
of percentage and in any case anything else regarding
tender

(2) Srtike out which are not applicable

(3) Percentage quoted by the contractor shall be accurately filled in figures and words so there is no discrepency.
(4) If any discrepency is found in the percentage quoted in

words and figures then the percentage quoted by the

contractor in words shall be taken as correct.

APPROVED For 23
(Twenty four) items only

Contractor As -
ne?. °<\
Block DevelSpment Officer
Kifgmira

Total _23 (Twenty three)_ items only.

No. Of Correction

No. Of Overwriting

No.of interpolation

Approved for 23 (Twenty three)_ items only.



TENDER SCHEDULE

Tender inviting Authority :- Block Deviopment officer,Kirmira.
Name of the work- Construction of Additional class room and toilet at Saraswati Sishu Vidya Mandir,Kirmira

Tender call notice no - ...Q.l.ccovvccerrrcerirrinns /2026-27.
Bidder Name with contact details ;-
SCHEDULE OF WORKS
ABSTRACT TENDER SCHEDULE OF CONSTRUCTION OF ACR AND TOILET AT SARASWATI SISHU VIDYA MANDIR,KIRMIRA .
Item BHURSIMAL
No Item of work PS Unit Rate Amount(Rs)
Earth work in hard soil or gravelly soil within 50m. Initial lead and
1.5m initial lift including rough dressing and breaking clods to
1 |maximum 5cm to 7cm and laying in layers not exceeding 0.3m in 44.97 one cum 268.94 12,093.42
depth and as per the direction of the Engineer- in- charge.
Supplying filling in foundation and plinth with sand including
watering ramming, cost, conveyance, royalties and all taxes of o
materials and cost of labour with T & P required for the work etc. 23.11 c it 551.62 12,745.73
complete (measurement will be taken on finished section only). el
2
Cement concrete (1:3:6) in foundation and floor i.e. below the base
course of terrazzo flooring using 4 cm. (174") size black hard hand 0
3 |broken granite stone metals of approved quality from approved 14.41 c ot 6359.16 91,635.50
quarry including lowering laying concrete watering and cur um
R.C.C work M-20 grade concrete having minium compressive
strength 200Kg/cm2 in 15cm cubes at 28days after mixing and test
conducted in accordance with IS 456 and IS 516 using 20mm
4 &10mm size black hard crusher broken granite chips incl. hoisting
lowering (rates including centering & shuttering)
a |coloumn base and plinth beam 8.35 One cum | 7464.25 62,326.49
Lintel
b 1.42 one | 1430535 20,313.60
RCC Beam & Coloum One
c 4.00 Cum 15792.15 63,168.60
Roof slab and chajja
d ® 6.84 g:: 13818.45 94,518.20
CcC (1:2:4) with 12mm size CBHG Chips One
S5 |including,cost,carriage,royality etc. comp. 3.18 Cum 7938.87 25,245.61
6 |Rigid smooth centering and shuttering for R C C work
Plinth bend One
a 6.41 Cum 249.12 1,596.86
Roof slab One
b 5.57 Cum 754.99 4,205.29
c |Lintel 6.09 One Cum | 573.44 3,492.25
Flyash bricks of 23cmx11cmx8cm size in cement mortar (1:6) in
F&P with best quality bricks having crushing strength not less
7 |than75 kg/sq.cm with dimensional tolerance + 2% including cost 21.60 Onecum | 557575 1,20,436.20
conveyance and royalty of all matrials complete. e :
Flyash bricks of 23cmx11cmx8cm size in cement mortar (1:6) in ]
S/S with best quality bricks having crushing strength not less
than75 kg/sq.cm with dimensional tolerance + 2% including cost 36.56 One cum | 5608 75 2,05,055.90

conveyance and royalty of all matrials complete




Strainghtening, cutting,bending and binding, welding and jointing (if
necessary) coiled/bentup MS Rod/HYSD rods etc.including
9 [hoisting,placing in position, tying the grills binding with 18 to 20 22 at 8721.11 1,91,864.42
gauge binding wires required for R.C.C works including cost, of rod
12 mm thick‘eement plaster in C.M (1:6) over brickwork with all 139.95 One Sqm 188.02 26,313.40
10 |finishing curing etc. per sqm. ’
16 mm thick cement plaster in C.M (1:6) over brickwork with all m | 27093 35,250.70
1 finishing curing etc. per sqm. 130.11 Qne-5q ’
Supply,fitting, fixing of 32mm thick flush door shutter with 30mm
thick BWR Block board pasted with 1mm thick sunmica on both 8.61 55,476.77
12 |side of approved design and quality including cost of all door 5.20 One Sqmv | 10668. ’
fittings and fixtures etc. comp.
Supply fitting, fixing of 2 track UPVC sliding window of approved
13  [make with 6mm thick glass of approved quality complete with 3.72 One Sgm | 4960.97 18,454.81
frame, shutter and all fittings etc. comp.
Fixing tiles of 600x600mm on floors, treads steps and landing on
25mm thick bed of cement morter (1:1) jointed......... polishing
complete excluding cost of precast tiles Data for 10Sgm 55.86 One Sqm | 788.79 44,061.81
14
15 |Cost of vitrified tile 55.86 One Sgm | 523.62 29,249.41
16 |Fixing tiles in dados ,skirting, and risers,step 4.443 One Sqm | 953.80 4,237.73
17 |Cost of tiles 4.443 One Sgm | 337.80 1,500.85
Supply.fitting,fixing of ceramic wall tiles on walls on 12mm cement
plaster of cement morter (1:3) jointed......... polishing complete
excluding cost of precast tiles , Data for 10Sqm 12.55 One Sqm | 682.91 8,570.52
18
19 |Cost of ceramic wall tile 13.178 One Sgm | 337.80 4,451.53
Supply.fitting, fixing of ceramic floor tile on floors, treads steps and
landing on 25mm thick bed of cement morter (1:1)
jointed........_. polishing complete excluding cost of precast tiles 12.60 One Sqm | 571.35 7,199.01
20 |Data for 10Sgm
21 |Cost of ceramic floor tile (300x300mm) 12.60 One Sgm | 523.62 6,597.61
22 | Supply,fitting,fixing of M S door etc. comp. 1.05 one Qntl | 7500.00 7,875.00
white Cement Washing 2 coats etc including all cost of white
23 |cement and labour etc complete. 226.88 One Sqm 55.14 12,510.16
Finishing walls with weather coat of two coats of approved shade
on new work to give an even shade including cost of cement paint
24 with conveyance,sundries T&P etc required for the work complete . 139.95 One Sqm 82.01 11,477.30
Priming one coats with any approved paint including cost of
25 pgirtls gbrush etc. per sqm.y % P ? 6.27 One Sgm | 81.83 513.07
%6 ::j::rgctw:ezzt;wim any approved paint including cost of paints, 6.27 One Sqm 185.12 1,160.70
27 | cost of SS railing on Ramp, 9.14 One Sqm | 3600.17 32,905.55
28 |PH and sanitary work 20,000.00
29 |Electrification work 20,000.00
| 30 |Display Board 5,000.00
12,61,504.01
SAY 12,61,504.00

(Rupees Twelve lakh sixty one thousand five hundred four Jonly

Total 30(Thirty) items only.
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AE/ JE/ GPTA

% (both figure &
words) excess over/less than/equal to above estimated

Notes:

(1) The contractor should not write anything except quoting

of percentage and in any case anything else regarding

tender

(2) Srtike out which are not applicable

(3) Percentage quoted by the contractor shall be accurately filled in figures and words so there is no discrepency-
(4) If any discrepency is found in the percentage quoted in

words and figures then the percentage quoted by the

contractor in words shall be taken as correct.

APPROVED For 30  (Thirty)
items only

Contractor

w o
STIIA

ira

Total items only.

No. Of Correction

No. Of Overwriting

No.of interpolation

Approved for items only.



