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BLOCK DEVELOPMENT OFFICER
JHARSUGUDA

PR&DW DEPARTMENT,ODISHA
BID DOCUMENT

Name of the work:  Construction of Public Utility Facilities at all 17

Nos of GPs of Jharsuguda Block area
Name of the Block: Jharsuguda

' Name of the District: Jharsuguda




Q¥IAe QNS RIdIIea, JIQFID!
PANCHAYAT SAMITI OFFICE, JHARSUGUDA
* At/Po-Kalimandir Road, Jharsuguda

= ail : ori-bjharsug .
TENDER CALL NOTICE
No._ K6 Dt._10.01.022
The Block development Officer,Jharsuguda invites sealed tenders on percentage rate Basic for Construction of
Public Utility Facilities (IT) Nos at all 17 Nos of Gps Head Quarter of jharsuguda Block .The Sale of Bid documents .
started from dt-11.1.2022 to0 20.1.2022 during the office hour and receipt of the bid documents start from 11.1.22 to
- 20.01.22 up to 4.00PM in all working days in the office of the Panchayat Samiti Jharsuguda.The bid will opened on
| dt-21.01.22 at 11.00AM.Intending Class “C” or “B” Class Contractors may visit website of Jharsuguda
- www.jharsuguda.nic.in for details information.
Cost of
g Tcinderf Class ';I'ende.r Period of
s value o aper in .
No Name of work work of Rlace of.sale n E.M.D. (Rs) shape s acaad
(In Rs.) contra receipt of DD n
ctor (Rs.)
1 2 3 4 5 6 7 8
(Nil) The agency
Panchayait has to submit
Construction of Public ChR e bid Security 06 (Six)
1 | utility facilities at Badmal | 27,80,990/- | “B” ?;f?é: Jharsug | 9eClarationas | 6000/~ | Calendar
GP head Quarter Class uda # € finance deptt. months
Leter No. 8943
dt18.03.2021 -
(Nil) The agency
. . has to submit
n i
o
2 g 27,80,990/- | “B” X declaration as 6000/- Calendar
| Chandinimal GP head Office,Jharsug
Quairter Class ot finance deptt. months
Leter No. 8943
dt18.03.2021
(Nil) The agency
; Panchayat has to submit
Construction of Public G e bid Security 06 (Six)
3 | Utility facilities at Dalki GP | 27,80,990/- | “B” o declarationas | 6000/- | Calendar
Office,Jharsug | _
! head Quarter Class s finance deptt. months
Leter No. 8943
dt18.03.2021
4 Construction of Public 27,80,990/- “C" & | Panchayat (Nil) The agency 06 (Six)
Utility facilities at Durlaga e “B” samiti has to submit Calendar

Signature of the Tenderer



GP head Quarter Class Office,Jharsug | bid Security months
uda declaration as
finance deptt.
Leter No. 8943
dt18.03.2021
(Nil) The agency
; : has to submit
Construction of Public i Panchayat . ; -
Utility facilities at ,C:, R samiti ; e Secu_rlty 06 (S)
5 27,80,990/- | “B : declaration as 6000/- Calendar
Goudmal GP head Office,Jharsug
Biatter Class ke finance deptt. months
Leter No. 8943
dt18.03.2021
(Nil) The agency
Panchayat has to submit
| Construction of Public N8 A bid Security 06 (Six)
6 | Utility facilities at Hirma 27,80,990/- | “B” Zaf?;;g Jharsu declaration as 6000/- | Calendar
GP head Quarter Class i g g finance deptt. months
Leter No. 8943
dt18.03.2021
(Nil) The agency
Construction of Public o g Panchayat E'ads Stzcsuur?tmlt 06 (Six)
Utility facilities at r. 0N samiti Yy
7 H.Katapali GP head 27,80,990/- | “B ffice Jh declaration as 6000/- Calendar
) pali ea office Jharsug
Qiarter Class uda finance deptt. months
Leter No. 8943
dt18.03.2021
(Nil) The agency
Panthavat has to submit
Construction of Public “c" & = bid Security 06 (Six)
8 | Utility facilities at Jamera | 27,80,990/- | “B” saf;mtn Ih declaration as 6000/- | Calendar
GP head Quarter Class 3 d::e, arsug finance deptt. months
Leter No. 8943
dt18.03.2021
(Nil) The agency
_ _ Panchayat has to submit
Construction of Public “C’' & o bid Security 06 (Six)
' 9 | Utility facilities at Katikela 27,80,990/- | “B” S?Cfrf“t' Ih declaration as 6000/- | Calendar
GP head Quarter Class 3 d;ce, ISR finance deptt. months
Leter No. 8943
dt18.03.2021
(Nil) The agency
. Panchayat has to submit :
: Construction of Public “C'& e bid Security 06 (Six)
10 | Utility facilities at Kudopali | 27,80,990/- | “8” ‘if’."'t' . declarationas | 6000/- | Calendar
GP head Quarter Class : d;ce,] RESHE finance deptt. months
Leter No. 8943
dt18.03.2021
. (Nil) The agency
Panchayat has to submit
E Construction of Public “C"& o bid Security 06 (Six) i
11 | Utility facilities at Loising 27,80,990/- | “B” f;frf?;: Iharsu declaration as 6000/- Calendar
GP head Quarter Class ada ! & finance deptt. months
Leter No. 8943
dt18.03.2021

of the BDO

Signature of the Tenderer Signature



(Nil) The agency
Panchayat has to submit .
: Construction of Public “C" & ol bid Security 06 (Six)
12 | Utility facilities at Malda | 27,80,990/- | “B” ;af?;g Iharsug | declarationas | 6000/- | calendar
GP head Quarter Class Gt ! 8 finance deptt. months
Leter No. 8943
dt18.03.2021
(Nil) The agency
k " has to submit
P ca | fm | bsecy 0
13 27,80,990/- | “B” . declaration as 6000/- Calendar
Marakuta GP head Office,Jharsug
BisHter Class e finance deptt. months
Leter No. 8943
14dt18.03.2021
(N15il) The
agenlécy has to
i Construction of Public “c" & Panc.:l'fayat Sme!t 274 06 (Six)
14 | Utility facilities at 27,80,990/- | «g» | Samiti Satny 6000/- | Calendar
. Office,Jharsug | declaration as
Patrapali GP head Quarter Class ) months
_ uda finance deptt.
Leter No. 8943
dt18.03.2021
(Nil) The agency
Panchayat has to submit
Construction of Public Cg i« bid Security 06 (Six)
15 | Utility facilities at Rajpur 27,80,990/- | “B” Zaf;?éz Jharsu declaration as 6000/- | Calendar
GP head Quarter Class e i & finance deptt. months
Leter No. 8943
dt18.03.2021
(Nil) The agency
Panchayat has to submit
Construction of Public “c" & Wi bid Security 06 (Six)
16 | Utility facilities at Sripura 27,80,990/- | “B” ;afrgclz iarss declaration as 6000/- Calendar
GP head Quarter Class ik i 8 finance deptt. months
Leter No. 8943
dt18.03.2021
(Nil) The agency
Panchayat has to submit
Construction of Public “C" & B bid Security 06 (Six)
| 17 | Utility facilities at Talptia | 27,80,990/- | “B” ;af:‘c':' Jharsug | d€clarationas | 6000/- | Calendar
GP head Quarter Class s > g finance deptt. months
Leter No. 8943
dt18.03.2021

| 1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices of Project Director, DRDA,
Jharsuguda/ Collector, Jharsuguda / Executive Officer of Jharsuguda/Brajarajnagar/Belpahar
Municipality/Executive Engineer, RW Division,Jharsuguda/ Executive Engineer, R&B |
Division,Jharsuguda/Executive Engineer,MI Division,Jharsuguda/Executive Engineer,PH Division,Jharsuguda/All
Block Development Officers, Jharsuguda during office hours every day expect on Sundays and Public Holidays (

: till last date of sale and receipt of tender papers. _
2. Cost of Tender Paper: - Bids must be accompanied by the paper cost of the amount specified for the work in i
the above table (Column No.7) in shape of Demand Draft (non-refundable) drawn in
anyScheduled/Nationalized Bank in favour of Block Development Officer, Jharsuguda. '

. Signature of the Tenderer



3 Earnest Money Deposit: - (Nil) The agency has to submit bid Security declaration as finance deptt. Leter No.
8943 dt18.03.2021.0nly the Sucessful bidder has deposit the EMD amount during the agreement of Tender.
4." Sale and Receipt of Tender Paper: -The sale of the Bid documents shall also start from 11.1.2022 at 10.00
A.M. to dt. 20.1.2022 up to 4.00 P.M. on all working days in the office of the Block Development Officer, |
Jharsuguda and the last date for receipt of Bid documents is 20.1.2022 to 4.00 P.M. The bid documents will =
also be available in the district website www.jharsuguda.nic.in from 11.1.2022 onwards to 20.1.2022 up to
4.00 PM. Interested bidders may also obtain further information at the same address. '
Bid documents in a sealed envelope should be received in the office of Block Development Officer, Jharsuguda
through Registered Post / Speed Post only(No tender paper will be received by hand or courier service) and
should be superscribed by the NAME OF WORK “(written in Capital Letter) on the Body of the cover. Bidding :
documents will be Dispatched by registered/speed post only. The authority will not be held responsible for the |
postal delay if any, in the delivery of the documents or non-receipt of the same.
5 Date of Opening of the tender Paper-The Bids will be opened on 21.1.2022 at 11.00 A.M. in the Block
Conference Hall ;, Jharsuguda in the presence of the bidders who wish to attend. If the office happens to be |
closed (holiday) on the date of receipt/opening of the bids as specified, the bids will be received/opened on
the next working day at the same time and venue without further notice. However, date of tender paper
opening may be postponed as per the convenience of the authority by intimating all the concerned tenderers =
. ~ through notice affixing in the notice board of Panchayat Samiti, Jharsuguda.
6. Additional Performance Security Deposit- Additional Performance Security shall be obtained from the |
bidders, when the bid amount is less than the estimated cost put to tender. In such an event, only successful
bidders who have quoted less bid price/rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost. i.e., Estimated cost minus the quoted amount as Additional Performance
Security Deposit in shape of Fixed Deposit receipt of Scheduled Bank / Post Office Savings Bank Account /
National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of Block Development '
Officer, Jharsuguda within seven days of issue of Letter of Acceptance (LoA), otherwise the bid shall be
cancelled and security deposit shall be forfeited and further proceeding for black listing shall be initiated
against the successful bidder.(as per Govt of Odisha works department office memorandum no. 14299, ;
dtd.03.10.2017 and amendment of para no 3.5.5 (V) of OPWD code volume 1).
| 7. Bid documents can be purchased from the office of the Block Development Officer, Jharsuguda for the work
on payment of tender cost of Rs.6000/-(Rupees six thousand only) in shape of Demand Draft of any
Scheduled/Nationalised Bank in favour of Block Development Officer, Jharsuguda (Non-refundable) in a
separate envelope marked as “COST OF TENDER DOCUMENT FOR THE WORK —" (As mentioned in the
DTCN Column-2 of the above Table for each project) "
8. The following Documents should be furnished with the tender paper for each construction work, failing
which the tender is liable for Rejection.
A)JEMD Pledged in favour of Block Development Officer, Jharsuguda(Only successful Bidder)
B) Self attested copy of valid Contractor Registration Certificate.
C) Self attested copy of valid PAN Card & GST No. ‘
D) SC/ST Contractors should submit original Affidavit in support of caste certificate and self-attested
copy of Caste Certificate.
E) Original money receipt/Bank Draft towards the cost of Tender paper.
F) Original Affidavit in support of the authenticity of Documents including etc.
G) No Relation Certificate with the signature of Tenderer.
H) Self-attested copy of Valid Labour license.

. 9. Engineering Contractors desiring to avail the exemption facility of EMD should submit an original affidavit
regarding list of works awarded without submission of EMD/ISD during the current financial year. He should

. Signature of the Tenderer Signaturé-of the BDO
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also produce original contract license at the time of opening of tender document to make necessary entry to

that effect as such facilities are limited to three participation in tender during a financial year, otherwise their :_:_

tender will be liable for rejection.

- 10.  The SC/ST Contractors desirous of availing preference should submit an original affidavit in support of caste
certificate and self-attested copy of caste certificate, otherwise their tender will be liable for rejection.

11.  Shortfall of any required documents, Tender paper is liable for rejection.

12. A bidder can submit only one tender paper for a particular work. Submission of more than one tender paper '

by a bidder for a particular work will liable for rejection of all such tender papers.
13. Other details can be seen in the bidding document.
14. All type of taxes shall be deducted as applicable.
15. The authority reserves the right to reject any or all the tenders without assigning any reason thereof.

FR |
Block Devefopment Officer

_ Jharsuguda
Memo No. s Dated: |0.0L.2072 2

Copy to the office Notice Board of Panchayat Samiti Office, Jharsuguda/ Collector, Jharsuguda / PD,DRDA,
Jharsuguda/Brajarajnagar/Belpahar Municipality/ Executive Engineer, RW Division, Jharsuguda/ Executive Engineer,

R&B Division, Jharsuguda/ Executive Engineer, Ml Division, Jharsuguda/ Executive Engineer, PH Division, Jharsuguda/

All Block Development Officers of Jharsuguda District/ DIPRO,Jharsuguda for kind information and wide publicity.

B AR

Block Development Officer

Jharsuguda

Memo No. % & Dated: 10.01.202)

Copy to the Editor”THE SAMAJ”,Sambalpur/THE SAMBAD"”,Sambalpur for information and necessary

~ action.They are requested to Publish the tender call Notice in “THE SAMAJ”/THE SAMBAD” Odisha edition and submit |
~the credit bill as per the Government rate Towards payment within a week along with paper advitisement.

T RN
Block Development Officer |

Jharsuguda

. MemoNo. & ! Dated: '0.01.%029

Copy to the D.I.0., NIC, Jharsuguda for information and necessary action. They are requested to upload the

enclosed tender call notice for wide publicity. W)\V
Block Devel6pment Officer

= Jharsuguda

Signature of the Tenderer Signatufe of the BDO



CHECKLIST TO BE SUBMITTED BY THE BIDDER

SL Particulars Whether furnished Reference
No to Page no.
Yes No
Costoftenderpapert............... (Scanned
o1. copy of financial instrument shall be furnished)
| ), B Bl i [ /- Copy offinancial
instrument shall be furnished)
02.
Or
EMDPforRs - n /- deploying machineries
outsidetheState
03. Copy of valid Registration Certificate
04. Copy of valid GST Registration certificate
05. Copy of PAN Card
06. No Relationship Certificate in Schedule - A
07. Works Experience -
List of works (similar nature)executed (Schedule-E)
08 Information regarding current litigation, debarring /
) expelling ofthe tender or abandonment of the work by the
(A) tenderer (Schedule-C)
(B) Affidavit (Schedule-D)
09 Tools & Plants and machineries as per the requirement
in Schedule-B Proof of ownership of Tools & Plants and
machineries is to be furnished in shape of copy of
invoices / required sale deed in case of 2™ purchase /
required lease deed with owner ship documents of the
leaser duly attested. In case of centering & shuttering
materials certificate ofthe 7
Executive Engineer of Works Department within 90 days
of last date of receipt of tender is allowed.

Signature of the Tenderer
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CONTRACT DATA

GENERAL INFORMATIONS: -
Sl. No Item Details

1 Bid Identification No.

2 |Name of the Work and SI.No

3  |Name and Address of Contractor with Ph. No.

4  |Officer Inviting Tender Block Development Officer, Jharsuguda
5 [Engineer-in-charge of work iAsst. Executive Engineer
Estimated Cost: Rs.
6
L Amount put to tender: Rs.

. BID INFORMATION: -

Intended completion period/Time
1 . i i paciody alendar Months
period assigned for Completion

2 [Last Date & time of submission of Bid Date: -
3 Cost of Bid Document
| Bank draft amount separately e
(Cost of tender paper)
ii |Infavour of Block Development Officer, Jharsuguda
iii | Payable at harsuguda
4 Bid Security
i | Amount Rs.
i | Infavour of Block Development Officer, Jharsuguda
iii | Payable at Uharsuguda.
iv | Type of instrument As specified in the bid document.
5 Bid validity period 90 days
6 Minimum period of contract / agreement |6 Calendar Months
7 Currency of payment for Contract Indian Rupees
8 Language of Contract English

Signature of the Tenderer



DETAIL TENDER CALL NOTICE
Sealed Percentage Rate Bids are invited from B&A class contractors registered with the State
Government and contractors of equivalent Grade / class registered with Central Government / MES / :
Railways for execution of Civil works on production of definite proof from the appropriate authority in
. prescribed form to be eventually drawn in P.W.D. FORM P-1 for Execution of Building work i.e. Civil work,
. El Work and PH work for the projects mentioned in the DTCN Column No.-2 for Jharsuguda Block at an
| estimatedcost as mentioned in the DTCN Column No.-8.
This detailed Tender Call Notice along with the clauses mentioned here in shall form a part of thecontract
and agreement.

i 1. The sale of the bid document shall start from the date 11.01.2022 onwards to date 20.1.2022 up

to 4.00P.M during the working days in the office of the Panchayat Samiti Office, Jharsuguda and the
last date for receipt of bid document is date 20.1.2022 up to 4.00 P.M.

2. The tender will be opened in the Block conference hall, Jharsuguda at 11.00 A.M. on dated
21.01.2022 in the presence of the Bidders or their authorised representatives having written
authorization for the purpose.

i 3. The Bid document can be purchased from the office of Panchayat Samiti Office, Jharsuguda as

mentioned under Para-2 against a non-refundable fee of Rs.6000/- (Rupees Six Thousand) only _

towards cost of bid documents in the form of Demand Draft issued by any Nationalized/ Scheduled

bank in favour of Block Development Officer, Jharsuguda and payable at State Bank of India, '
Jharsuguda. |

4, The authority will not be responsible, if any portion of the bid document is modified and in all cases |
the conditions stipulated in the original document kept in the Office of the undersigned shall
prevail.

8. Bidding documents will be Dispatched by registered/speed post only. The Department will not be
held responsible for the postal delay if any, in the delivery of the documents or non-receipt of the
same,

6. If the tender documents sent through registered / speed post do not reach in the concerned office =

' by the above date and time, the offer will not be considered on any account even if the tender

_ documents were dispatched by the tenderer before the due date.

7. The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the
contractor, attested copy of valid registration certificate, attested copy PAN card, attested copy GST
No, attested copy of cast certificate with original AFFIDAVIT and No relation certificate.The
envelope is to be sealed and superscribedas“NAME OF THE WORK” (As mentioned in the DTCN Column-
2 of the above Table for each project). The Tenderers are not required to write their name on the
outer cover containing the bid documents. They are only required to write the name of the work |
and authority who had issued the tenders. The tender should be submitted through Registered _k
Post/ Speed Post only. L

8. No tender paper will be received by hand or courier service.

2 9, The contractors registered with State Government and contractors of equivalent Grade / class

registered with Central Government / MES / Railways having registration for Civil, works having

competency and expertise in Civil works can put tenders for this work. I

10. The contract will be drawn in P.W.D. P-1 contract form.

~ Signature of the Tenderer



11.

|12,

| 13.

14.

15.

¢ 16,

see
.

vi.

17.

10

The contract shall be drawn & signed by concerned Block Development Officer on behalf of the
Government of Odisha after successful bidding procedure.
No tender documents will be sold to the intending tenderer beyond the date and time of sale
mentioned in the tender notice. :
No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter
should accompany the tender. 4
The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

The work is to be completed in all respects within 06 (six) calendar months from the date of issue of
work order.

All tenders received will remain valid for a period of 90 days from the last date prescribed for
receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and the
Department.
The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal) both in
figure and words at appropriate place of Tender Schedule.
In case of percentage (%) rate tenders, only percentage quoted shall be considered. Percentage i
quoted by the Contractor shall be accurately filled in figures and words, so that there is no |
discrepancy. |
If any discrepancy is found in the percentage quoted in words and figures, then the percentage .
quoted by the Contractor in words shall be taken as correct.
If any discrepancy is found in the percentage quoted in percentage excess / less and total rate
quoted by the Contractor then percentage will be taken as correct. |
The percentage quoted in the tender without mentioned excess or less and not supported with the g
corresponding amount will be treated as excess. Where the Contractor has omitted to quote the |
rates either in figures and words, the officer opening the tender should record the omission. :
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only
and the percentage excess or less shall be added or subtracted from the gross amount of the bill.
NO excess over and above the estimated rates shall be allowed in case the lowest tenderer fails to
negotiate his rates to estimate rates, the documents shall be forwarded to higher authority for
approval.

Every page of the D.T.C.N. and tender paper should be signed by the tenderer failing, which the =
tender will be rejected.

Amendment to Appendix-IX, Clause-36 of OPWD Code, Vol-Il by inclusion

17.1 If the rate quoted by the bidder is less than 15% of the tendered amount then such a bid
shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one
bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less
than the estimated cost,” the tender accepting authority will finalize the tender through a
transparent lottery system. Where all bidders/their authorized representatives with other official
members nominated for the purposes will remain present. '

Amendment to Para-3.2.8 Note-Il of OPWD Code, Vol-I by inclusion

Signature of the Tenderer Signatufe of the BDO
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17.2 In case of tender accepted below schedule of rate, the tender amount excluding
percentages shall be treated as sanctioned amount and allotment will be limited to that extent any |
deviation in scope of work affecting the agreement amount in such an agreement will be governed
by the relevant provision of OPWD Code.

Amendment to Para-3.5.18 Note-Viil of OPWD Code, Vol-I
17.3  Before acceptance of tender the successful bidder will be required to submit a work
programme and milestone basing on the financial achievement so as to complete the work within
the stipulated time period and in case of failure on the part of the agency to achieve the milestone
liquidated damage will be imposed. :
18.  The tenderer shall carefully study the tentative drawings and specifications applicable to the |
contract and all documents, which form a part of the agreement to be entered in to, by the
accepted tenderer and detailed specifications of Odisha, and other relevant specifications of Board
of Indian Standard (BIS) and Drawings, which are available.
Complaint at a future date that plans and specifications have not seen bythe tenderers cannot be
, entertained.
19.  The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered
rates quoted by the tenderer will hold good in case of such modification of drawings during the
time of execution and shall in no way invalidate the contract and no extra monetary compensation |
will be entertained. The work shall however be executed as per final approved drawing to be issued
by the Engineer-in-Charge as and when required. By admission of a tender for the work, a tenderer
will be deemed to have satisfied himself by actual inspection of the site and locality of the work, |
about the quality and availability of the required quantity of material including the wheat/ rice
referred to above, medical aid, labour and food stuff etc. in every case, materials must comply with
the relevant specification and that rates quoted by him in the tender will be adequate to complete
the work according to the specifications attached thereto and that he had taken in to account all
conditions and difficulties that may be encountered during its progress and to have quoted rates |
including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading,
freight for all materials and all other charges necessary for the completion of the work, to the entire
satisfaction of the Engineer-in-Charge of the work and his authorized subordinates. After
acceptance of the contract rate Government will not pay any extra charges for any reason in case
the contractor claims later on to have misjudged as regard availability of materials, labour and
_ other factors.
20.  The bid must be accompanied by Earnest Money Deposit (EMD) of the amount @ 1% (One percent) i
of the estimated cost put to tender rounded to nearest hundred rupees i.e.,As Mentioned in the
DTCN Column No-6 only along with tender in shape of Fixed Depositreceipt of Scheduled Bank /
Post Office Savings Bank Account / National Savings Certificate / Postal Office Time Deposit
Accountduly pledged in favour of Block Development Officer, Jharsugudapayable at Jharsuguda as
per the terms and conditions laid down in OGFR and in no other form. Bidders desirous to hire |
machineries or equipments from outside the State are required to furnish 2% (Two percent) of the
amount put to tender in form of above shape and as per the above terms and conditions. Tenders
not accompanied with EMD as specified above shall be liable for rejection.

Signatyre of the BDO

| Signature of the Tenderer
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22.

23.
24.

25,

26.

b) Standard P.W.D. Form P-1 with latest amendments.

12
(N.B.: - Pay orders or Banker’s cheque from any Scheduled Bank in favour of Block Development '
Officer, Jharsuguda, shall not be considered as EMD). |
The tender should be accompanied with the attested true copies of the valid Registration
certificate, Valid G.S.T. No. and PAN card which are mandatory and the original certificates are to
be produced within 3(three) days of opening of the tender or at the time of opening of the tender
before Block Development Officer, Jharsugudafor verification otherwise his/her bid shall be declared
as non-responsive and thus liable for rejection.
The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the items mentioned in the Call
Notices. Any change in the wording will not be accepted.
Letters found in the envelope or lowering the rates or dealing with any point in connection with the
tender and regarding adjustment of E.M.D. or any other matter will not be considered. _
The department reserves the right of authority to reject any or all tenders received without
assigning any reason whatsoever. :
The earnest money will be retained in the case of successful tenderers and will be dealt with as per
terms and condition of O.P.W.D. Code.The earnest money will be refunded to the unsuccessful
tenderers on application after intimation is sent for rejection of their tenders. The retention of
E.M.D. with the Department will carry no interest. i
The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted for the award
prior to expiration of the validity period by e-mail confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum
that the Engineer-in-charge will pay the contractor in consideration of the execution, completion
and maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in f:
the contract called the “Contract Price”). "

The Notification of award will constitute the formation of the contract, subject to only to the
furnishing of a performance security and (Initial Security Deposit) in form ofFixed Deposit receipt of
Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate / Postal Office
Time Deposit Accountduly pledged in favour of Block Development Officer, Jharsugudaand in no
other form which including the amount already deposited as bid security shall be 5 % of the value
of the tendered amount and sign the agreement in the P.W.D. form No.P-1 (Schedule XLV No. 61)
for the fulfilment of the contract in the office of the concerned Block Development Officer or as
directed. The security deposit together with the earnest money and the amount withheld according |
to the provision of P-1 agreement shall be retained as security for the due fulfilment of this contract
and additional performance security in accordance with the provisions of the agreement. The |
agreement will incorporate all agreements between the concerned Block Development Officers and =
the successful bidder within 15 days following the notification of award along with the Letter of |
Acceptance. The successful bidder will sign the agreement and deliver it to the BDO/Engineer-in- j
Charge. Following documenits shall form part of the agreement
a) The notice-inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance
thereof together with any correspondence leading thereto & required amount of performance
security including additional performance security.

. Signature of the Tenderer Signature of the BDO



13

Failure to enter in to the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security. No contract (tender) shall be finally accepted until the
required amount of initial security money is deposited. The security will be refunded after (12) |
twelve months of completion of the work and payment of the final bill and will not carry any
interest (As per order No. 17823 dt. 11.10.2006 of Works Department)
TECHNICAL SPECIFICATION: - _
27.  The contractor should be liable to fully indemnify the Department for payment of compensation
under workmen compensation act. VIl of 1923 on account of the workmen employed by the *
contractor and full amount of compensation paid will be recovered from the contractor.
28.  Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Odisha,
Works Department.
29, The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by
work in full within the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing
sale tax / GST from time to time. Ferry tolls, conveyance-charges and other cost on account of land
buildings including temporary building required by the tenderer for collection of materials, storage,
housing of staff or other purpose of the work are to be borne by the contractor at his own cost. No
rent will be payable to Govt. for temporary occupation of land owned by Govt. at the site of the
work for bonafide use of the land for work and all such construction of temporary nature by the
contractor shall be done after obtaining written permission from the Engineer-in-Charge of Civil
portion of the work and all such construction shall have to be demolished and debris removed and |
ground made good and cleared after completion of the work at no extra cost. _

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the
recovery of royalty is being credited to revenue. :

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall have
to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff and
labour as well as for the execution of the work is sole responsibility of the Contractor and no extra
cost for carriage of water will be entertained. - :

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the |
Contractor. '

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost,

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and
approaches in order in project the public and employees from accident has to be provided by the
Contractor at his own cost.

h) Compensation including “cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at

his own cost.

| Signature of the Tenderer Signaturé of the BDO
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The Contractor shall implement all the Guidelines issued by the State Govt. & Central Govt. for the _
construction workers at the project site for COVID-19 pandemic.
No payment will be made for layout, benchmark, level pillars, profiles and benching and levelling
the ground required, which has to be carried out by the contractor at his own cost. The rates to be
quoted should be for finished items of work inclusive of carriage of all materials and all incidental
items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary
work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the
site and premises left neat and his should be inclusive in the rates. No extra payment will be made
to the Contractor in this account. |
It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the
competent authority and rate settled before the extra items of work or extra quantity of any items
of work is taken up. '
No part of the contract shall be sublet or transfer be made by the power of attorney authorizing
others to receive payment on contractor’s behalf. A
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing the
documents and office of the under signed during office hours every day expect on Sundays and
Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain
further information at the same address. But it must be clearly understood that tenders must be
received in order and according to instructions in complete shape. Incomplete tender is liable for
rejection. '
No Relation certificates. _
The contractor shall furnish a certificate along with the tender to the effect that he is not related to
any officer in the rank of an Asst. Executive Engineer& above /Under Secretary & above in the PR &
DW Department. If the fact subsequently proved to be false, the contract is liable to be rescinded.
The earnest money & the total security will be forfeited & he shall be liable of make good to
damages the loss or damages resulting for such cancellations. The proforma for no relationship
certificate is contained in a separate sheet vide Schedule-A. |
All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed
Standard Specification, as per the PWD specification and latest provisions of relevant clauses. '(
Shuttering &centering shall be with suitable steel shutters in side of which shall be lined with
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra |
cost to employer and the Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly or fully such structures, if found defective in
their opinion. Any eventually such as loss of lives or properly due to failure of centering and
shuttering shall be the responsibility of the Contractor regarding compensation of all claims
thereof,

Cement Concrete should be machine mixed by weight by means of concrete mixture/batching plant
confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete
. The Contractor should arrange his own batching plant concrete mixer appropriate vibrators,

Signature of the Tenderer Signatur€ of the BDO



- 40.

41.

- 42,

43,
44,

45.
46.

| a7,

- Signature of the Tenderer Signaturé

15

pumps, etc. for this purpose at his own cost and departmental machinery If available only may be
utilized on payment of necessary hire charges as detailed in clause of recovery sheet on necessary |
requisition. i
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time
to time.
The tenderers shall make all arrangements for proper storage of materials but no cost for raising |
shed for store and pay of security guard etc. will be borne by the Department. The department is i
not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea,
if the tenderer stops the work, he shall have to pay the full penalty as per clauses of the contract.
Approach road to site of work for transport of materials to site of work is sole responsibility of the
Contractor. Statutory traffic restriction in the town area for Transport of construction material to
site of work is to be taken in to consideration before tendering and no consideration for extra time
or compensation thereof shall be considered.
The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running ',
charges of such plant and cost of consumables. '
The machineries if available, with the department may be supplied on hire as per charges noted in
the enclosed statement and may be changed from time to time subject to the condition that the
contractor will execute in advance an agreement with the Engineer-in-Charge. '
No claim whatsoever will be entertained for supply of machineries.
An applicant or any of its constituent partners of whose contract for any work has been rescinded
or who has abandoned any work in the last three years, prior to the date of the bid, shall be '
debarred from qualification. The tenderer must submit the required information of the DTCN. The
tenderer is to furnish an affidavit in the specified format as per the DTCN. Regarding authentication
of tender documents & information about any litigation & Bank guarantee etc. Non-furnishing of
the information and required affidavit, the tender will be liable for rejection. i
It should be clearly understood that: _
a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed it
by the Engineer-in-charge.
b)  Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Asst.
Executive Engineer. The contractor shall bear the cost so involved in testing. The test |
specimen in cube should be carried out in the Departmental Control at any Government
Approved Test Laboratoryor Zonal Laboratory at Sambalpur. Test should be carried out in g
accordance with the stipulation in Bridges code section-IIl.
c)  Test specimens shall be formed carefully in accordance with the standard method of taking |
test specimen and no plea shall be entertained later on the grounds that the casting of the
test specimen was faulty and that the result of the specimen did not give a correct indication
of the actual quality of concrete.
d)  Plain concrete and reinforced concrete specimens will be tested in Government Approved |
Test Laboratory or Zonal Laboratory at Sambalpur. Cost of testing of all specimens and
samples will be borne by the Contractor. [
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The rates quoted should be inclusive of carriage of water required in connection with execution of
the work. No claim for carriage of water whatsoever will be entertained. :
It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.
For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work about the quality and availability of the
required quantity of materials, Medical aid, labour and Flood stuff etc. And that the rates quoted by
him in the tender will be adequate to complete the work according to the specifications attached
thereto and that he had taken in to account all conditions and difficulties that may be encountered
during its progress and to have quoted labour rates and materials with taxes, Octroi and other
duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the
completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his
authorised subordinates. After acceptance of the contract rates Government will not pay any extra
charges for any reason in case the contractor finds later on to have misjudged the conditions as
regards the availability of materials, labour and other factors. ‘
The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever
of any departmental material during the execution of work. In case of loss, damage or misuse, =
recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other |
dues. |
All special conditions & special concessions offered in the tenderer may specify clearly. All
reinforced cement concrete work should bedone in presence of concerned Technical Consultant &
Contractor.
The Department will have right to inspect the scaffolding, centering& shuttering made for the work :
and can be reject partly or fully such structures if found defective in their opinion. '_
The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will .
be deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, it
must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any
reason whatsoever.
No extra payment will be made for removing spreading and consolidating salvaged metals and
materials. __
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing
authorities of Labour Department. Within one month of starting the work.

Performance Security

Amendment to Para-3.5.5(V) of OPWD Code, Vol-I by modification

Additional Performance Security Deposit- Additional Performance Security shall be obtained from
the bidders, When the bid amount is less than the estimated cost put to tender. In such an event,

only successful bidders who have quoted less bid price/rates than the estimated cost put to iender

e _‘
e-6f the BDO
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shall have to furnish the exact amount of differential cost. i.e., Estimated cost minus the quoted
amount as Additional Performance Security Deposit in shape of Fixed Deposit receipt of Scheduled
Bank / Post Office Savings Bank Account / National Savings Certificate / Postal Office Time
Deposit Accountduly pledged in favour of concerned BDOswithin seven days otherwise the bid shall i
be cancelled and security deposit shall be forfeited further proceeding for black listing shall be
initiated against (amendment of para no 3.5.5 (V) of OPWD code volume 1).
Sample of all material - The contractor shall supply sample of all materials fully before procurement j
for the work for testing and acceptance as may be requiring by the AEE of the concerned Block.
An engineering personnel of the executing agency should be present at work site at the time of visit
of High-level Inspecting officers.
All reinforced cement work should conform to Odisha Detailed specification and should be of
proportion M-15,M-20 & M-25 having a minimum compressive strength (in work test)
150Kg/200Kg/250Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in
accordance with IS 456/2000 and IS 516 using 12mm to 20mm. size hard black crusher broken
granite chips (20mm size not be exceed 25%).

Bailing out of water from the foundation, pipeline trenches . Tanks/Soak pits/Sumps/M.H. etc.
either rainwater or sub-soil water if necessary, should be borne by the contractor. No payment will
be made for benchmarks. Level pillars, profiles and benching and levelling the ground wherever
required. The rates quoted should be for finished items of works inclusive of these incidental items
of work.

It should be understood clearly that no claims whatsoever would be entertained,

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government i
of India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit monthly report on return of labour for both skilled and unskilled
employed by him on the work to the concerned Block Development Officer. ‘
All fittings for doors and windows as supplied by the Contractor should be of best quality and
conform to relevant I.S. specification and should be got approved by the Engineer-in-charge before

they are used on the work.
After completion of the work the contractor shall arrange at his own cost all requisite equipments
for testing buildings, if found necessary and bear the entire cost of such test. :
All reinforced cement concrete works should be finished smooth. Extra“charges for plastering if
required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall

not be paid.
The tenderer may at his option quote reasonable rate for each item of work carefully so that the
rate for one item should not be unworkably low and for others too high. '
If there is any damage to the work due to natural calamities like flood or cyclone or any other cause
during the course of execution of work or up to 12 months after completion of work or if any,
imperfection becomes apparent to the work within 12 months from the date of final certificate of
completion of work the contractor shall make good of all such damages at his own cost with no :
extra cost to the Department. No claims, whatsoever, in this regard will be entertained. i
The Fly ash bricks of good qualities should be used. The bricks should be approved by the Engineer-
in-charge before use in the work and should conform to the minimum strength as per National |

Building Code.

-
~ Signature of the Tenderer of the BDO
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Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid license from the licensing
authority of labour Department. Within one month of starting the work.
Standard co-efficient for linear measurement will be adopted while calculating consumption of
steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The
rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear
measurements. :
Engineering Contractors desiring to avail the exemption facility of EMD should submit an original

affidavit as regards, the fact of availing award of work without submission of EMD/ISD during the
current financial year. He should also produce original contract license at the time of opening of |
tender document to make necessary entry to that effect as such facilities are limited to three
participation in tender during a financial year. Otherwise, their tender will be liable for rejection. "
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed
to have been entered in to within the State of Odisha and it is agreed that neither party to the
contract will be competent to bring a suit in regard to the matter by this contract at any place _
outside the State of Odisha. ] "
SPECIAL CONDITIONS (PART OF THE CONTRACT)
All materials before they are being used in the items of works as per this Schedule of quantities and
also the finished items of work where tests are applicable shall have to be tested through the

Engineer-in-charge of the respective Blocks at appropriate Laboratories according to the relevant
I.S. specifications of the materials and the said items of works and the cost of all such tests shall
have to be borne by the Contractor and the rates of the items of works should be inclusive of cost
of such tests.

The tests have to be planned & carried out such that the progress of work is not hampered.

The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However, these
are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any .'
as will be considered from time to time. :
In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1
contract form shall be governed by the clauses of the D.T.C.N. & *
It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings. i
Schedule of quantities is accompanied in the Bid. It shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions or alternations set
forth in the conditions of the contract and such omissions, deductions, additions or alternations
shall no way invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non-payment or less payment of his
wages as per latest minimum Wages Act, the Asst. Executive Engineer of the concerned Block will
have the right to investigate and if the contractor is found to be in default, he may recover such
amount due from the contractor and pay such amount to the labour directly under intimation to I
the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
BDO is final and binding on the contractor.

Signature of the Tenderer Signature of the BDO
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The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved
quality and specification (Steel: SAIL/TATA TISCON/JINDAL/SHYAM Cement: |
KONARK/ACC/ULTRATECH) at his own cost for completion of the work with the time schedule. No
extension of time will be granted on the application of the contractor due to delay in procurement ':
of materials.
If the contractor removes Government materials supplied to him from the site of work with a view _
to dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal
arising out of his contract be liable to pay a penalty equivalent to five times of the price of the
materials according to the stock issue rate or market rate whichever is higher. The penalty so 5
imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due to the contractor or from his security deposit or from the proceeds of sale thereof.
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials <
from approved manufacturer get it tested in the Departmental Laboratory and approved by the |
Department before use. No extension of time or escalation of price on such account shall be
entertained in future. '
TOR rods, plates and structural members will be supplied in quantity, length and size available in |
the stock. For payment of reinforcement, the steel including plates etc. shall be measured in length
of different diameter, size and specification as actually used (including hooks and cranks) in the
work correct to an inch or cm. and their weight calculated as per sectional weight prescribed by the
Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment). _
The contractor should at his own cost arrange necessary tools and plants required for the efficient ;'-1
execution of work and the rates quoted should be inclusive of the running charges of each plant
and cost of conveyance. ;
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such |
documents in support of their payment to the concerned AEE with their bills, falling which the
amount towards royalties of different materials as utilized by them in the work will be recovered
from their bills and deposited in the revenue of concerned department. :
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work. -
Trial Boring - The Department has no responsibility for the suitability of actual strata at the
foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level |
while quoting his rates for tender the contractor shall take in to account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are
upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at
his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they
ought to be paid for and in case of default, Department may recover from the contractor the cost of |
making good the works. The contractor is also required to maintain the road/ building for 12
(Twelve) months from the date of successful completion of the work. _
From the commencement of the works to the completion of the same, they are to be under the :
contractor’s charge. The contractor is to be held responsible to make good all injuries, damages and

N ya?‘ i.. A
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repairs occasioned or rendered necessary to the same by fire or other causes and they hold the

Govt. of Odisha harmless for any claims for injuries to person or structural damage to property

happening from any neglect, default, want of proper care or misconduct on the part of the i

contractor or any one in his employment during the execution of the work. Also, no claim shall be ‘

entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental damages so caused will have to be made good by the contractor at his own
cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per

the latest provision of relevant I.S. Code / I.R.C. code / MORT & H specifications. _

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue _

an order book to the contractor to be kept at the site of the work with pages serially numbered.

Orders regarding the work whenever necessary are to be entered in this book by the AEE with their -

dated signatures and duly noted by the contractor or his authorized agents with their dated |

signature. Orders entered in this book and noted by the contractor’s agent shall be considered to i

have been duly given to the contractor for following the instructions of the Department. The order

Book shall be the property of the concerned Block Development Officer and shall not be removed

from the site of work without written permission of the AEE and to be submitted to the Engineer-

in-charge every month.

The contractor should attach the certificate in token of payment deposit with the registration

authority as per recent circular of the Government relating to his registration. I

The rates quoted by the contractor shall cover the latest approved rates of labours, materials,

P.O.L. and Royalties. Arrangement of borrows areas, land, approach road to the building site etc.

are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term

dewatering shall mean the execution or operation of the items due to standing water as well as due :

to percolation of water. The quoted rates will be inclusive of this.

In case the 1*lowest tenderer or even the next lowest tenderers withdraw in series one by one,

thereby facilitating a particular tender for award, then they shall be penalized with adequate

disincentives with forfeiture of EMD unless adequate justification for such back out is furnished. |

Appropriate action for black listing the tenderers shall also be taken apart from disincentivising the

tenderer, <

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a) Required E.M.D as per the Clause No.20 of this notice.

b) Copy of valid Registration Certificate, Valid GST Registration No, PAN card along with the tender
documents and furnish the Original Registration certificate and Pan card for verification within 3
(three) days of opening of the tender before the Project Director, DRDA, Jharsuguda as per b
Clause No. 21 of this notice.

c) Information regarding current litigation, debarring / expelling of the applicant or abandonment ;
of work by the apﬁlicant and affidavit to that effect including authentication of tender ;_
documents as per clause 46 of this notice.

d) License criteria as per Clause No.09 of this notice.

e) Authority to seek references from the Bidder’s bankers.

f) The proposed methodology and programme of construction backed with equipment and

material planning and deployment, duly supported with broad calculations and Quality i
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Management Plan proposed to be adopted, justifying their capability of execution and
completion of the work as per technical specifications and within the stipulated period of
completion.

8) Work Execution Certificate:
The Tenderer has to submit an undertaking with necessary work completion certificate from
the competent authority that he must have executed similar nature of work.

AMMENDMENT TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract: -TIME CONTROL: -

Progress of work and Re-scheduling programme.

The Block Development Officer shall issue the letter of acceptance to the successful contractor. The
issue of the letter of acceptance shall be treated as closure of the Bid process and commencement i
of the contract. '
Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-
Charge for approval of a Programme commensurate to Clause no.14 showing the general methods, |
arrangements, and timing for all the activities in the Works along with monthly cash flow forecast.
To ensure good progress during the execution of the work the contractors shall be bound in all cases in
which the time allowed for any work exceeds one month to complete, 1/4" of the whole time allowed under
the contract has elapsed, % of the whole of the work before % of the whole time allowed under the
contract has elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under
the contract has elapsed.
If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does |
not conform to the programme to which consent has been given, the Contractor shall produce, at
the request of the Engineer-in-Charge, a revised programme showing the modifications to such |
programme necessary to ensure completion of the works within the time for completion. If the
contractor does not submit an updated Programme within this period, the Engineer-in-Charge may |
withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Programme has
been submitted.

An update of the Work Programme shall be a programme showing the actual progress achieved, on
each activity and the effect of the progress achieved on the timing of the rémaining work including
any changes to the sequence of the activities,

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any
time. A revised Programme is to show the effect of Variations and Compensation Events.

| 2.2 Extension of the Completion Date.

} 2.2.1,

The time allowed for execution of the works as specified in the Contract data shall be the essence
of the Contract. The execution of the works shall commence from the 15 day or such time period
as mentioned in letter of ‘Award after the date on which the Block Development Officer issues
written orders to commence the work or from the date of handing over of the site whichever is
later. If the Contractor commits default in commencing the execution of the work as aforesaid, =
Government shall without prejudice to any other right or remedy available in law, be at liberty to i
forfeit the Earnest Money &Performance Guarantee / Security deposit absolutely.

Signature of the Tenderer
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2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be _
prepared in direct relation to the time stated in the Contract documents for completion of items of
the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the Block :
Development Officer and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor
shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given
in contract data. i

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Block Development Officer but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that may be |
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force Majeure, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or. _

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in |
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining |

work and which would cause the Contractor to incur additional cost, or Any other cause, which, |

in the absolute discretion of the authority mentioned, in Contract data is beyond the |

Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the |

Contractor in writing within fourteen days of the happening of the event causing delay. The

Contractor may also, if practicable, indicate in such a request the period for which extension is o

desired. |

2.2.5. Inany such case a fair and reasonable extension of time for completion of werk may be given. Such

extension shall be communicated to the Contractor by the Block Development Officer in writing,

within 3 months of the date of receipt of such request. Non-application by the contractor for :

extension of time shall not be a bar for giving a fair and reasonable extension by the Block ;
Development Officer and this shall be binding on the contractor.

- 2.3. Compensation for Delay. :

~ 2.3.1 If the contractor fails to maintain the required progress in terms of clause 2 or to complete the

work and clear the site on or before the contract or extended date of completion, he shall, without

prejudice to any other right or remedy available under the law to the Government on account of

such breach, pay as agreed compensation the amount calculated at the rates stipulated below as

the Block Development Officer (whose decision in writing shall be final and binding) may decide on

the amount of tendered value of the work for every completed day / month (as applicable) that the

progress remains below that specified in Clause 2 or that the work remains incomplete.

Signature of the Tenderer Signaturé of the BDO
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No0.8310 dt 17.05.2006 of Works Department, Odisha): -

Signature of the Tenderer Signature of the BDO
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This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day
basis.

Provided always that the total amount of compensation for delay to be paid under this condition e
shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group |
of items of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor

under this or any other contract with the Government. In case, the contractor does not achieve a

particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause =
2.1.5, the amount shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure
to achieve a milestone shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However, no interest whatsoever shall be payable on such withheld amount.

Incentive for early completion

Amendment to Para-3.5.5(V) Note-Ii| of OPWD Code, Vol-I by modification
For availing incentive clause in any project which is completed before the stipulated date of
completion. Subject to other stipulations it is mandatory on the part of the concerned Block |
Development Officer to report the actual date of completion of the project as soon as possible
through fax or e-mail so that the report is received within 7 (seven) days of such completion by the
concerned Block Development Officers& the Administrative Department. The incentive for timely
completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract |
value. Assessment of incentives may be worked out for earlier completion of the work in all respect
in the following scale;

Before 30% of contract period =5% of Contract Value
Before 20% to 30% of contract period =4% of Contract Value
Before 10% to 20% of contract period =3% of Contract Value
Before 5% to 10% of contract period =2% of Contract Value -
Before 5% of contract period =1% of Contract Value

Management Meetings
Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.
The Engineer shall record the business of management meetings and is to provide copies of his

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter
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To rescind the contract (of which rescission notice in writing to the contractor under the hand of
the Block Development Officer shall be conclusive evidence), 20% of the value of left-over work will
be realised from the contractor as penalty.

99, The tenderers are required to go through each clause of Form P-1 includes existing provisions of
PWD Code and amendments made there to carefully in addition to the clauses mentioned here in
before tendering.

Total  No. of Clauses 99 (Ninety-Nine)

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related(*) to any concernedofficers

¢ of Block of the rank of AEE& above and any officer of the rank of Under Secretary |

above of thePR&DW Department, Govt. of Odisha. I/We* am/are* aware that, if the facts subsequently
proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and
| I/We* shall be liable to make good the loss or damage resulting from such cancellation.

- 1//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer
Date: =

. Signature of the Tenderer
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_ SCHEDULE-B
~ LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
List of plants and equipment Requirement
| Water Tanker 2 Nos
Tractor 1 Nos
Truck 1 Nos
! Centering & Shuttering Materials 200 Sgm
Mixture Machine 1 Nos
Plate Vibrator 2 Nos
| Needle Vibrator 4 Nos
Water Pump _ 2 Nos
. Generator 1 Nos

. NOTE:

.3 1. Capacity of each plant and equipment should be as per specification attached separately.

. 2. The above equipment should either be owned or availed on long-term lease extendedbeyond the duration of the work, the |
authority of which in either case is to besubstantiated before award of the work. .
3. The equipment mentioned above must be clearly indicated as “Owned / Leased.”
4. The above list is not exhaustive. All other machinery/equipment as will be required forsatisfactory completion of the work
shall have to be deployed by the agency.

5. For deploying additional sophisticated machinery by the agency for completion of thework, no claim shall be entertained.

CAPACITY OF PLANTS AND EQUIPMENTS

8 1. a)Tractor: - The tractor should have a minimum capacity of 22 to 50 H.P.

b) Water Tanker: - The water tanker should be a truck mounted one or as a trailing unit havingminimum capacity of i
5000 liters. , |
¢) Water Pump: - Having capacity of 3H.P. to 27 H.P. !
2. a) Concrete Mixer Batch Type Concrete Mixer as per 15-1791 / 1985 for capacity of 5-15 Cum /hour (Tilting drum type)
with power operated side loaded revolution counter, automaticshaker, Gear mounted on steel chassis with 4 MS
wheels complete with suitable primemover.
b) Welding generator Having Capacity of 8-15 KW. Immersion type with vibrating Needle of 40 mm/ 50mm / 60mm &4-
meter length.

i 3. a) Diesel Generator Having capacity of 32 K.W.

b) Truck Having capacity of 12 tonnes.

~ Signature of the Tenderer Signaturé of the BDO
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SCHEDULE-“C”
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TEND
ERED OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the
works.
b) If yes: give details:

i 2, a) Has the tenderer or any of its Yes /No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 3 years.

b) If yes, give details:
. Note:

If any information in this schedule is found to be incorrect or concealed, qualification application
will be summarily be rejected.

Signature of the Tenderer

Date:

Signature of the Tenderer Signatyre of the BDO
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SCHEDULE -D

AFFIDAVIT
il The undersigned, do hereby certify that all the statements made in the required attachments are
true and correct. !
i 2, The undersigned also hereby certifies that neither our firm
M/s nor any of its constituent

partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor
any contract awarded to us for such works have been rescinded during the last three years prior to
the date of this bid.

3. The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this

statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department. '

(Signed by an Authorized Officer of the firm)

. Signature of the Tenderer Signature of the BDO
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SCHEDULE -E
WORKING EXPERIENCE

LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

Name of Name of Contract Items of Date of Stipulated date Revised Reasons for
Employ er location price in works starting the of completion of target date of | slow
and name Indian work as per the work as per completionn | progress, if
of work Rupees Agreement Agreement of the work, | any, with
if the updated
any billing
amount
1 2 3 4 5 6 7 8

Signature of the Tenderer

| Signature of the Tenderer



" Title of Officer: -

Name of Firm: -
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For official use onl

- Date: -

Contractor Block Development Officer
. Tender papersold for the work as “IMPROVEMENT OF

OF BLOCK” at an estimated cost of Rs. /- (Rupees .:

. ) only on payment of
. Rs. /-(Rupees ) only vide |

Money Receipt No. Dt. against Demand Draft/TD/NSC
~ No. dt payable at Jharsuguda.

Block Development Officer
Jharsuguda

~ Signature of the Tenderer

Signatuire of the BDO
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For official use only

01. E.M.D. Furnished / Not furnished
Rs.

in shape of

Pledged/Not Pledged

02. valid Registration certificate: - Copy furnished/Not furnished
03. PANCard: - Copy Furnished/Not furnished
' 04.G.S.TNo :- Copy Furnished/Not furnished.

05. Nos. of Tender paper: -

Total: - Sheets only
APPROVED

- Block Development Officer

Jharsuguda

Signature of the Tenderer Signature of the BDO




