GOVERNMENT OF ODISHA
OFFICE OF THE BLOCK DEVELOPMENT OFFICER

PANCHAYAT SAMITI KOLABIRA, JHARSUGUDA
INVITATION TENDER CALL NOTICE

No. 1374 e 1rje¥ [2020

the state P.W.D.(R&B)/Water Resources/Rural Works/M.L/CP.W.D. for the following works eventy ally to be

drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The hidders may
submit bids for the following work.
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“www.jharsuguda.nicin®, The Tender paper shall be submitted in sealed cover super scribing the
Name of the work for tender in capital letter with their mobile number on the top of the envelope &

shall contain signed DTCN, attested copy of Contractor Registration Certificate, PAN Card, valid GST
Registration/Clearance Certificate, no Relation Certificate & original affidavit regarding authentication of
documents of the Tender Notice, other documents required as per the relevant clauses of the DTCN, Tender
Paper Cust{Hﬂnareﬁ.mdahle] in shape of Bank Draft or Demand Draft drawn in favour of Block Development
Officer, Kolabira, |harsuguda .

The Tenderer are required to send their tender papers through Registered Post / Speed Post only to the
Block Development Officer, Kolabira, At/Po- Kolabira, Dist.-Jharsuguda, Pin-768213, so as to reach this office
by Dt.29.07.2023, within 4.00 PM, after which, no bid will be considered. The Bids received late will not be
opened. The authority will not be held responsible for the Postal delay if any or non-receipt of the tender
documents in time.

o The bids received will be opened by Block Development officer, Kolabira/his authorized Officer in presence of
the bidders or their authorized re presentatives wish to attend. If the office ha ppens ta be closed on the date of

receipt /opening of the bids as specified, the bids will be received /opened on the next working day at the
same time & venue,

A. Date and Time of Sale of Tender paper: Dt.17.07.2023 from 10.00AM
B. Last Date of receipt of Tender Paper: Dt 29.07.2023 till 4.00PM in worki ng days
C. Date and Time of opening of Tender paper: Dt 31.07.2023 at 11.00 AM.
vlﬂ,mﬁcu:
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121 Earnest Money Deposit (EMD) - 1% of the tender amount as specified in Col.05. Transfer or adjustment of
EMD/Differential amount/Initial Security Deposits (15D) will not be entertained. The EMD amount will be forfeited if the
tenderer backs out from the offer of acceptance of tender by the competent authority

04 Work Experience- Deleted,

If the rate quoted by the bidder is less than 15% of the amount put to tender, then such a bid shall be rejected
and the tender shall be finalized basing on merits of the rest bids as provision laid down in clause No.36 of
Memorandum No. 12366/W, dated 08.11.2013 of Works De partment. Govt. of Odisha .But,if more than one bid is
quoted(decimal up to two numbers will be taken for all practical purposes) either at the estimated cost put to tender
or less than the estimated cost put to tender, the tender accepting authority will finalize the tender through a
transparent lottery system, where all bidder/their authorized representatives, the concerned SE/Executive Engineer
of concerned Division/BDO and DAO will remain present. Additional Performance Security Deposit: - Additional
Performance Security shall be deposited by thebidder, when the bid amount is less than the estimated cost put to tender. In
such an event, only the successful bidder who has quoted less bid price rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit Receipt pledged in favour of Divisional Officer [ Bank Guarantee in favour of the Divisional
Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days
of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful bidder otherwise the bid of the
successful bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited, Further proceeding for
blacklisting shall be initiated against the bidder as per Works Department Office Memorandum No.14459 ded 20.09.2018,

i Y Additional Performance Security- Letter No-4559/W, Bhubaneswar dt-05.04.2021 Works Dept. Govt. of
Odisha. in view of the above the State Govt is pleased to fixed the following rate of Additional

Performance Security.
06
sl Range of difference between the estimated | Additional Performance Security to be
No wkput the Tender and BID amount. depaositedby the successful Bidder
1 Below 5 % No Additional Performance Security
From 5 % and above and below 10 % 50 % of (Difference between estimated cost
put to
Tender and Bid amount.)
3 From 10 % and above 150 % of (Difference between estimated
cost put
to Tender and Bid amount.)
o7, GST will be paid extra as applicable.
0f Submission of more than one tender paper by a bidder for a single work will be liable for rejection of all such
tender papers.
(17 All the detailed guidelines/clauses can be seen in the bid documents and have to be strictly adhered to while
submitting the tender papers.
1n

The Authority reserves every right to reject any or all the bids without assigning any reason.

-

11.  Quality of works cannot be compromised and the work should be completed within the stipulated period ofcompletion and
in no case the time extension will be allowed except the reasons not attributable to contractors. The whole process of Tender will
be evaluated /conducted as per Gove guidelines and OPWD code. Tenderer whose tender is accepted must submit a work
programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department
12, An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned
any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The tenderer is to
furnish an affidavit at the time of submission of tender paper about the authentication of tender documents including
Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the information in
Schedule - E and required affidavit in Schedule - F, the bid document will be summararily refected

13. No Relation certificate.
Contractor Block Officer



The contractor shall furnish g certificate along with the tender to the effect that he is not related to any officer in the rank
of an Assistant Engineer & above or Under Secretary & above in the PR & DW Department. If the fact subsequently
proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited & he

shall be liable to make good the loss or damages resulting for such cancellations. The Performa for no relationship
certificate s contained in a separate sheet vide Schedule-A,

14. (i) Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge Works.

i

i)

15
16

17.

18.

19.

20.

4] Name of the Road /Bridge:-

b) Estimated Cost.-

¢) Total Length:-

d) Major ltem of works/Type of Bridge:-

¢) Quantity of items 1) as per Agreement:-

i) as per Execution:-

f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-

Other details if any. -
The prospective applicant in its name should fu riish list of works executed in Schedule-D1 sat sfactorily completed and
list of works in progress in Schedule.p 2.
I an individual makes the application, the Individual should sign above his full type written name and current address.
I the application is made by proprietary firm, it shall be sligned by the proprietor above his full type written name and
the full name of his firm with its currentaddress,
If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and

If the application is made by a limited company or a corporation, it shall be signed by duly authorized person halding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany the
application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along
with the technical bid.

(ii) Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so offered shall be
considered after opening of all packages called in the same tender Notice. The contractors who wish to tender far
two or more works shall submit separate tender for each. Each tender shall have the Bid Identifications No,
Name & S1. No of the work (as per IFB) to which they refer, written on the envelope.

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filed in

figures and words, so that there is no discrepancy.

a) If any discrepancy Is found in the percentage  quoted words & figures, then the percentage quoted by the
contractor in words shall be taken as correct.

b) Ifany discrepancy s found in the percentage quoted in percentage excess / less and the total amount quoted by the
contractor, then the percentage will be taken as correct.

€) The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding
amount will be treated as excess.

d) The percentage quoted In the tender without mentioning excess / less supported with torresponding amount does

e) The percentage quoted In the tender without mentioning excess / less supported with corresponding amount if
tallied with the percentage then it will be treated as to which side the amount tallies .

f) The contractor will write percentage excess / less upto one decimal point only. If he/she writes the
percentage excess / less upto two or more decimal points, the first decimal point shall only be considered without
rounding off,

gl The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections,
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V) In the contract P1 time s the essence, The contractor is required to maintain a certain rate of progress specify in the
contract.

(V) The Quantity mentioned can be increased or reduced to the extent of 109 for individual items subject o a
maximum of 5% over the estimated cost. Ifit exceeds the limit staed above prior approval of tompetent authority is
mandatory before making any payment.

(v1) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with dye
approval of next higher authority,

(vii) Bills for percentage rate tenders shall he Prepared at the estimated rates for individual items only and the

tender are tentative and subject to revision ar modification as tendered duri ng the execution as per actual necessity and
detail test conducted. But the tendered rates quoted by the tenderer will hold good in case of such modification of
drawings during the time of execution and shall in no way invalidate the contract and no extra monetary compensation
will be entertained. The work shall however be executed as per final approved drawing to be issued by the Engineer-in-
Charge as and when required.

23 Every tenderer is expected befare quating his rates 1o inspect the site of the proposed work. He should also inspect the
quarries and approach roads to quarries and satisfy himself about the quality and availability of materials. In every case
the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at
quarries has been misjudged cannot be entertained.

a4, The offer of tender shall be incl usive of cost of construction and maintenance of island, ferry service, fair- weather road,

25, It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section,

28 Additional Performance Security Deposit: - Amendment to Para-355 (v) of OPWD Code Volume-i by

any Nationalized /Scheduled Bank in India Counter guaranteed by its local branch at Bhubaneswar within seven days
of issue of Letter of Acceplance (Loa) by the Divisional Officer (by e-mail) to the Successful bidder otherwise the big
mmmhmmummmwm&mm Money Depasit / Bid Security shall be forfeited. Further
proceeding lmMthmmdmmnﬁdarmwwwsmmﬂm Office Memorandum
No 14459 dtd. 20 09.2018

28, Additional Performance Security- Letter No-4559,W, Bhubaneswar Dated-05.04.2021 Works Dept.

Govt. of Odisha. in view of the above the State Govt. is pleased to fixed the rate of Additional Performance

Security.

29 The tender containing extraneous conditions not covered by the tender notice are liable for rejection and fquotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

30 In case of any discrepancy in printing or omission of statutory specifications or any other part of portion  of the
approved documents during download of the bid document the decision of the officer inviting the bid will be binding on
the bidder,

31. Schedule of quantities accompanied in shall be definitely understood that the Government does not accept any

ar completeness of this schedule and that this schedule is liable for alternation or
omissions, deductions or alternations set forth in the conditions of the contract and such omissions, deductions,
additions or alternations shall no wiy invalidate the contract and no extra monetary compensation, will be entertained.

. The authority reserves the right to rejectany or all the tenders received without assigning any reasons there- of what-sg-
ever,

33, The earnest money will be retained and dealt with as per the terms and conditions of the 0, P. W, D.code.

34. The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter, This letter {hereinafter and in
the conditions of Contract called the "Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the
contractor in consideration of the execution, completion and maintenance of the Warks by the contractar as prescribed



35.

37.

me A

38.

39.

40.

4l

)

b)

agreement and deliver it to the Engineer-in-Charge. Following documents shall form part of the agreement.

The natice inviting bid, all the documents including additional conditions, specifications and drawings, if any, forming the
bid as issued at the time of invitation of bid and acceptance thereof together with any carrespondence leading thereto &
required amount of performance security including additional performance security.

Standard P.W.D. Form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the Bid
Security (earnest money) No contract (tender) shall be finally accepted until the required amount of initial security
money Is deposited. The security will be refunded after One year of completion of the work and payment of the final bill
and will not carry any Interest,

As concurred by Law Department & Finance Department In their UO.R. No B48 ded2 1.05.97 J.O.RN0.202 WF.D.
dtd.06.03.98 respectively the EM.D, will be forfeited in case, where tenderers back out from the offer before acceptance

contractor.
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department Letter No.-
VIII-R B/5225 Dtd. 26.02.55 and No.IM- 56/628842(5) Dtd.27,09.61 as amended from time to time.

In case of any complaint by the labour waorking about the nonpayment or less payment of his wiages as per latest
minimum Wages Act, the Block Development Officer will have the right to investigate and if the contractor is found to be
in default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the Block
Development Officer is final and binding on the contractor.

The contractor shall bear cost of various Incidentals, sundries and contingencies necessitated by work in full within the
following or similar category,

Rent, royalties and other charges of materials, octral duty, all other taxes including sales tax, ferry, tolls conveyance
charge and other cost on account of land and building including temporary building and temporary electric connection
to work site as well as construction of service road and diversion road and its maintenance till completion of work as
required by the tenderer for Collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the wark,

Labour camps or huts Mecessary to a suitable scale including conservancy and sanitary arrangements therein to the
satisfaction of the local health authorities.

Suitable water supply Including pipe water supply wherever available for the staff and labour as well as for the work,
Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged In risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in
order to protect the public and employees from accidents.

Compensation including the cost of any sult for injury to persons or property due to neglect of any major precaution also
become payable due to operation of the workmen compensationact.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost. After
the work is finalized, all surplus materials should be removed from the site of work Preliminary work such as vats,
mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and clean, this
should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required.
The rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item
of works.

It should be understoad clearly that no claim what-so-ever will be entertained to extra items of works quantity of any
item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate settlad befare the
extra items of work or extra quantity of any Items of work is taken up.

The tenderer shall have to abide by the CP.W.D. safety code rules introduced by the Government of India, Ministry of
work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set ofyterms and conditions of
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43.

45.

47.

49,
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52

55.

56.
57.
58.
59.

contract and other necessary documents can be seen in all the offices issuing the documents and office of the under
signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender
papers. Interested bidders may obtain further information at the same address. But it must be clearly understood that
the tenders must be received in order and according to the instructions,

Tenderers are required to go through each clause of PW.D. Form P1 carefully in addition to the clause mentioned herein
before tendering.

fo nt
section I, 1, 111, IV and VIl & latest design criteria for prestressed concrete bridges specifically for road and bridges
Issued by MORT & H, Govt. af lndia,
Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water
tight.
The Department will have the right to inspect the scalfolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.
Concrete should be machine mixed unless otherwise ordered jn writing by the Executive Engineer. The contractor
should arrange his own concrete mixer, vibrator, and pumps etc, lor this purpose at his owncost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steal, Cement, paint and bitumen etc. of approved quality and
specification (Steel: SAIL/TATA TISI:DHIIIND&USHYAH, Cement: KﬂNaRHjACCfIﬂ.TMTECH] at his own cost for
completion of the work with the time schedule. No extension of time will be granted on the application of the contractor
due to delay in procurement ol materials,

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what - so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates whichever is higher.

IF the contractor removes Government materials supplied to him from the site of wark with a view to dispose of the
same dishonesty, he shall be in addition to any other liability civil or eriminal arising out of his contract be liable to paya

higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due to the contractor or from his security deposit or from the proceeds of sale thereof,

storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the Department. The
Department is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such plea
if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used

current market rate whichever is higher.

All the materials with all taxes, vats etc are to be supplied by the contractor at his own arrangement to the work site
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in
the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained infuture,

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test.
Measurement of earth work in road embankment will be done by section measurement after the earth is consolidated
including rolling with hand or power road roller and sheep foot roller at optimum moisture condition and no extra
payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from cutting will be
economically utilized in filling

The stack of road metal and gravel will be measured in boxes of 1.5m = 1.5 M = 0.5M which will be taken as 1.5m = 1.5M
% 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 of volume or
more depending upon the looseness of stacking which would be determined on actual obs n and deduction.
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63.

65.

G7.
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74,
75,

76. 1)

i)

The machineries, if available, with the department may be supplied on hire as per charges noted in the enclosed
statement subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be
granted to the contractor under any circumstances.

The tenderer should furnish alang with their tender a list of works which are at present in their hand in the prescribed
Performa enclosed herewith,

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low water level
whichever is less.

;.:I' method of sinkdng including pneumatic sinking by employment of drivers and other equipment shall be included in
rate,

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well, rectification of tilt

and shift if any, etc, shall also be included within the rate ofsin king.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of the
nature of strata indicated by boring which must be taken in advance of actual execution of the foundatian,

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-
decided by authority accepting the tender.

Construction of caffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be
Included in the rate of well sinking.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any
other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water
concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking ofwells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments
immediately in contact with the bearing to ensure proper distributions of heavy load
Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out ofalignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama Ray
examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall have to be
carried out at the contractor's cost The same procedure for testing may have to be followed for ribbed bearing
manufactured by widening,

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge.

Concrete test specimens 150mm = 150mm = 150mm in size (whether plain or reinforced concrete) for the testing shall
be taken for each structural member by a representative of the contractor in the presence of responsible officer of the
rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall bear the cost so
involved in testing. The test specimen in cube should be carried out in the Departmental Control and Research
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accardance with the stipulation in Bridges code
section-111.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the
specimen did not give a correct indication of the actual quality of concrete,

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses or control and Research
Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by the Contractor,

The canstruction of well staining by injecting cement or grout in coarse aggregate placed in position shall not be
permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction. Where
itis not feasible to work these tolerance the contractor shall carry out. suitable remedial measures as may be directed by
the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost to the Department and
without any damages to the well. Any additional work necessary consequent upon the excess tile and shift shall be
carried out by the contractor at no extra cost to the Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not beaccepted.

Ifthe well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be sunkata
suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to be abided as per
the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained,

Contractor Block Develo cer



87.

89.

n.
92,

93.
94.

95.

State of Orissa. Special class contractor shall employ under him one graduate Engineer and two Diploma Holder
belonging to the state of Orissa. Likewise A class contractor shall employ under him one Graduate Engineer or two
Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly

the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or A Class Contractor
shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him.[ Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be
furnished in the Performa contained in a separate sheet vide Schedule-B.

It Is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% aver the lowest quotation or
tender as laid down in works and Transport Department Resalution No-285 date-17.04.1974

-The Orissa Construction Corperation will be allowed a price preference to the extent of up to 3% over the lowest tender
amount (Where thelr tender is not the lowest) provided they express willingness to execute the work after reduction of
rates by negotiation,

Amendment of existing Clauses - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and lncality of the work, about the quality and availability of the required guantity
of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc, and that rates quoted by

taken in to account all conditions and difficulties that may be encountered during its progress and to have quoted rates
including labour and materials with taxes » Gctrol

other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in =Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

Building & other canstruction welfare Cess for construction workers shall be deducted @ 1% of the Gross amount of the
bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment Department.

The prevailing percentage of 1. T. Department of the gross amount of the bill towards income tax will be

deducted from the contractor’s bill,

Deleted,

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of
their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of
different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue af

concerned department

work through labour should produce valid license from licensing authorities of labour Department.
Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.
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100,

ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in to account of the above aspects.

(1) Any defects, shrinkage or other faults which may be noticed within & [5ix) months from the com pletion of the wark
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge
to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in
writing shall be decided that they ought to be paid for and in case of default Department may recover from the
contractor the cost of making good the works. The contractor is also required to maintain the road for 6 (Six) manths
from the date of successful com pletion of the work,

(i) From the commencement of the works to the completion of the same, they are to be under the contractors charge,
The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered
necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to
person or structural damage to property happening from any neglect, default, want of proper care or misconduct on the
part of the contractor or any one in his employment during the execution of the work. Also no claim shall be entertained

Tilts and shifrs
1) Maximum permissible shift is 150mm,

i) Maximum permissible tilt is 1 80,

adjustment factor for Labour and POL shall be considered at the rate of 5%, each.Steel Cement, Pipes, other Materials and
Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each wark separately during
preparation of estimate, shall be approved by the authority during technical sanction as a “Schedule of Adjustment
Data” and shall form part of the Bid Document. The cases where the original technically sanctioned estimate gets
revised, the technical sanction to the revised estimate will be obtained from the competent authority as provided under
Para 3.11.2(b) of OPWD Code,Volume-1.Based on the revised technically sanctioned estimate the Labour & POL

be given as per the technically sanctioned revised estimate excluding the extra items. The rovised weightage of Schedule
of Adjustment Data based on revised technically sanctioned estimate shall be included as an Addendum to the
agreement. The technical sanctioning authority shall be the competent authority for this purpose)

(i) “If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen )
incorporated in the work (not being materials supplied from the ELCs store in accordance with Clause ST
Increases or decreases as a result of increase or decrease in the average wholesale price Index (all commodities), and the
contractor there upon necessarily and properly Pays in respect of that materials (Incorporated in the work] such

Vm=0.75 x Pm x R x (i - Ig)
100 lo
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of
the materials,

{as published in R.B.1. bulletin from time to time.)
| = The Average Whalesale Price Index (all commodities) for the quarter under consideration. PM=
Percentage of materials component as per sub-clause of this clause,



10

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement - Average factory price of the three manufacturer of Cement inside the State, Bitumen -
Rates as fixed by Indian 0il Corporation (10C)

(11) Where original contract is more than Six Months & below one year, increases / decreases of cost of Steel, Cement &
Bitumen are to be paid recovered. Payments in case of increase are to be made with prior approval of Govt. when the
total claim is more than Rs. 30,000/~ and with prior approval of the EIC / Chief Engineer /Superintendent Engineer (as
the case may be) when the claim is upto Rs. 50,000/- subject to the fulfillment of the conditions mentioned below :

( :

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement - Average factory price of the three manufacturer of Cement inside the State. Bitumen -

Rates as fixed by Indian 0il Corporation (10()

(II)  Cost of the project should be more than Rs. 50.00 Lakhs, However the differential cost or such materials may be
pald to the contractors after deducting the hike percentage amount in the tender for those materials from the calculated
amount of differential cost,

(II)  Contractors have to submit the vouchers showing procurement from an authorized dealer for the said work
within 28 days before utilization of Steel, Cement & Bitumen.

(IV)  Differential cost will be allowed only to the original agreement period, but not for the extended period even
though it might have been validly extended.

(V) Differential cost will be allowsd only after successful / completion of the work as per the approved work
programme.

(VI)  Stipulations contained in existing clause 31(f)

Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor immediately.

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decreass in

minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to
reimburse or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or
minus difference in between the minimum wages for labour which is operating for the quarter under consideration and
that operated for the quarter in which the tender was opened as per the formula indicated below.

i & Ll d Lt & =1+ L R R i i '.- B} L]

ar) { V=
075xPlxh x[i-io)
100 io
V= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour,

R = The value of work done in Rupees during the quarter under consideration,

lo =The minimum wages for labour as prevailed during the quarter under considera tion in which the tender
was opened.

I = The minimum wages for labour prevailed during the quarter under consideration, PL=
Percentage of labour component (as per sub-clause),

C) Similarly, if during the progress of work, the price of Petrol, 0l and Lubricants (Diesel il being the representative item

for the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and
the Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, 0il and

Contractor Block Deve Officer
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Kl = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price
of P.O. L.

R = The value of work done in Rupees during the quarter under consideration,

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in
which the tender was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration, K2=

Percentage of P. 0. L. component as per sub-clause,

d) The following shall be the percentage of materials, labour and P. 0. | component for reimbursement / refund on
variation in price of material, labour and P. 0. L as per sub- classes (a), (b) and (c) of thisClause

Category of Contractor Supply Departmental
Waorks. I
! % Materials. % Labour % of POL NI M.

Irrigation works
a) Structural works. 20% 30% 5% 4559
b) Earthwork, Canal 209 605 5% 159
work,
Embankment wark etc,.
(R&B) Works
a) Bridge works 20% 0% 5% 45%
b) Road work 45% A0%: 5% 10%
¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

¢} Vide Works Department letter No-21369 dated-25.09.9 1, the reimbursement / refund on variation in price of materials

except steel , cement & bitumen which will be governed as per clause 31 a (i) & a (iii) labour and P.O. L as pnr}
sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the periad for completion of the work as stipulated In the agreement is les
than one year, no escalation admissible at all, in case of work where the stipulated period of completion is one year and
maore escalation on account of price variations is admissible only for the remaining period after excluding the first one
year period provided that the work has been carried out by the contractor in terms of the relevant provisions of the
agreement. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is
not attributable to the contractor and In the result the total period including the extended period stands at one year or
mare, escalation is admissible only the balance portion of work executed beyond one year.”

Contractor Block Devel fficer
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£ The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow
inspection of the same by a duly authorized representatives of Govt. and further, shall at the request of the Engineer-in-
Charge furnish, verified in such a manner as the Engineer-in-Charge may require any document kept and such other
Information as the Engineer-in-Charge may require . The contractor shall within a reasonable time of his becoming
aware of any alteration in the price of such material, wages of labour and/ or price of P.O.L Bive notice thereof to the

Engineer-in-Charge stating that the same is given pursuant to this condition together with an information relating there
to which he may be in a position to supply.

101, For diversion road the contractor will have to make his own arrangement to make the same in private land if n
for which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by
the contractor including the proper maintenance with lighting arrangements during the night time and signaling during
day time and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for
the above rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the
land and maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its
ariginal condition etc, complete.

102, The contractor has to arrange the land required for borrowing earth if necessary for the road wark at his cost. No extra

103, Where It will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the Dfficer-In-Charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the contractor's

The tenderer should conduct three bores at each pier and 5.8.C. of soil at foundation level and abutments location and
furnish the test results in conformity with LR.C. code at his own cost before execution of the wark and rates quated by
the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

105, The detalls of foundation, sub-structure and foor protection for execution shall be done in accordance with the test
results thus abtained.

106, The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as perclause 11 of the P1 Contract.

107.  Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Odisha Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications with latest revision
/ amendment are also binding on the part of the contractor.

108.  No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be
made by power of Attorney authorizing others to receive payment on the contractors behalf.

109.  The contractor should attach the certificate in token of payment deposit with the registration autharity as per recent
circular of the Government relating to his registration.

110. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will nat be
any way responsible for the same and will not pay any cost towards the repair done by the contractor,

1. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.OL and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractar,

2. The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due to percolation of water. The quoted
rates will be inclusive of this.

113.  The materials, borrow areas and hutments at site should be arranged by the contractor at his awn cost. No future
complaint on this account shall be entertained.

114, The contractor shall make requisition of claim book from the date of commencement of the work from the Department

and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered

by his contract and claimable as extra, Claims shall be entered regularly in this book under the dated signature of the
contractor or his duly authorized agents at the end of each manth. A certificate should be furnished along with the claim

to the effect that he has no other claim beyond this claim up-to-date. If in any month there no claims to record, a

certificate to that effect should be furnished by the contractor in the claim book. Each claim mut be defined and should

Contractor Block Develn yﬂﬁzr
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be given as for as paossible regarding the quantities as well as the total amount claimed. The claim bock must be

submitted by the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner or the claim books not maintained from the commencement of the
work are liable to be summararily rejected. The claim book fs the praperty of the Office. and shall be surrendered by the

contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
whichever is earlier for record.

15, Number of tests as specified in LRC/ MORT&H / LS. specification required for the construction of roads /bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and
testing are to be conducted for bath prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor,

116.  Besides, the firm / contractor shall install full ledged field laboratory at work site for conducting required tests as per
IRC / MORT & H / 151 requirements at his own cast fur providing sufficient oppartunity for check ng from time to time.

Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Chiefl Engineer and above,

After completion of the road in all respects the road furniture should be affixed by the executing agency indicating
locations like school, hospital, No-horn etc.

117. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only ifit is
desirable in the interest of Govt, works and if these can be spared without inconvenience to the Department. The

Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills
of the contractor regularly and the final payment for the work including refund of security deposit will not be made until
the total amount due to the Government on account of hire of machinery etc. is recoverable in full, Full amount of hire

charges due from the contractor at any contract at any time shall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the despatch of tools and plants and machineries from workshop
shed/ deposit return there to, will be borne by the contractor,

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery Is
made over up to and inclusive of the date of its return, even though the same day it may nat have been utilized for any
reason except for a major break down which may take more than 72 hours for repairs. The contractor shall immediately

Intimate in writing to the Engineer ~in-charge when any plant or machinery goes out of order requiring major repairs,

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar
preparation the working hour will include the time required to make up the boller temperature and bring plant to the
operating conditions before the actual start of waork,

The machine will work in shifts of B hours each. Extra charges towards overtime wages of any of the operating and
maintenance stafl will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In no case the
toals and plants shall be operated beyond 8 hours in any shift without prior written permission of the Engineer-in-

charge,

Contractor Block Deve Officer
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This agreement made the Two Thousand

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He
shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and

similar such type of equipments, the contractor shall arrange to get the happer cleaned and the drums etc. washad at the
close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement of
labour and material etc. on his part. The same will be returned only when they do not require or when in the option of
Engineer-in-charge the work ora portion of work for which issued is completed,

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made
good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision
of superintending Engineer shall be final, The contractor shall on or before the supply of plant and machinery sign an
agreement in indemnifying the Govt against loss or damage to the machine. The Contractor shall also be responsible for
any claim for compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The
contractor shall provide full time choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in addition to
the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is
not returned. Such period will be treated as working time. In the event of the non- return of the machinery, the full value
of the articles at the current market price will be recovered from the contractor's outstanding bills or any bills that may
become due in respect of his other work under the state public works Department. The decision of the superintending
Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The cantractor shall, before taking the possession of the machinery, enter in to an agreement
with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be
maintained by the Department will be attested by the contractor or his authorized agent dally. In case of contractor contests
the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in the loghook and will be binding on the contractor,

between (here-in-after referred to as “the hirer” which expression shall unless excluded by

or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of Orissa (here

in after referred to as the Governor which expression shall unless excluded by or repugnant to the context include his successors

in office as assigns) of the otherpart.

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more particularly
specified in the schedule here under between here in after referred to as “the tools and plants”,
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And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in
after mentioned,

Now it is here by and between the parties here to as follows:-

(2)  In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery
will be used or any other than standing in the names of contractors in the book of the Department or any other
Government Department. The Gove. agrees to let the hirer tools and plants for the period to be computed from the date of
delivery of the tools and plant to the hirer at the P.W. Department workshop at Iharsuguda,

(b) The rateof higher charges will be as mentioned in the schedule attached.

(€) 'The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without
the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &
workshop / store at Jharsuguda in the same good condition in which they were received by him,

() Intheevent of the tools and plants not being returned on the expiry of the above-mentionad period, the hirer shall without
prejudice and any other liability pay to the Government 0n account equivalent to the rate of hire specified for the working

period and an increase of ten percent.

() The tools and plants shall be open for inspection at all times to the officers of the Government.

() The hirer shall not operate the toals and plants so hired for more than one shift / two shifts of 8 hours each per day without
the prior sanction of the Engineer-in-charge. If the hirer Operates the tools and plants beyond the aforesaid limit without the
prior sanction of the Assistant Engineer, he shall pay ta Government additional hire charges as well as over time charges for
staff for such excess operation at the rate approved by the Engineer-in- charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified inthe schedule will be
levied except in case of major repairs.

(1) Normally the tools and plants will be supplied with operating staff

(i) The hirer shall be responsible for any dlaims for compensation for loss of life, injury or damage to property etc. arising due
to any causes what-so-ever during the period of the machinery is in his charge.
(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of

hire shall be defrayed by the hirer.

() The hirer shall make good any loss or damages arising out of causes other than falr wear and tear to the tools and plants
during rha period of hire. The cost recoverable fram the hirer shall be the full replacement value as determined by the
Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of the said
Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the cost thereof from

the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary tp make good the loss or
Contractor Block Dnvn]n‘wm
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damage failing which the same will be recovered from his dues as in case of hire charges,

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to demand
the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of receipt of such
order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to pay such penalty as

may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided that the maximum
penalty shall not exceed the cost replacement of the tools and plants .

() In case of any disputes between the hirer and the Government the decision of the Block Development Officer shall be final,
() This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-

in-charge shall include all officers duly authorized by him to exercise powers an his behalf,

THE SCHEDULE

Serial No, Description and Name of the No. Amount of hire per hour, Remarks.
articles,

In witnesses where of the hirer and the Engineer-in-Charge have for and on behall of the Governor of the
State have set their respective hand, the day and the year here in above written,

Signed by:

1 %
Signed sealed and delivered in the presence of

R Z

118, The agency will be responsible for traffic management and maintenance of the stretch of the road {for which the tender
has been invited) at his own cost during the period of execution.

119.  Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration,

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work,

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

In case the 15¢ lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalizad with adequate disincentives with forfeiture of EMD unless

adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivising the tenderer.

122, ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of P1 Contract:- TIME CONTROL:-
Progress of work and Re-scheduling programme.

1) The Executive Engineer / Engineer- in- Charge/Block Development Officer shall issue the letter of
acceptance to the successful contractor. The issue of the letter of acceptance shall be treated as closure of
the Bid process and commencement of the contract.
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u) Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge
for approval a Programme commensurate to Clause no. 2.1.3 showing the general methods,
arrangements, and timing for all the activities in the Warks along with manthly cash flow forecase.

. To ensure good progress during the execution of the work the contractors shall be bound in all cases in
which the time allowed for any wark exceeds one month to complete, 1/4th of the whole time allowed
under the contract has elapsed, % of the whole of the waork before % of the whole time allowed under the
contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the
cantract has elapsed.

. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the request of
the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to
ensure completion of the works within the time for completion. If the contractor does not submit an
updated Programme within this period, the Engineer-in-Charge may withhald the amount of 1% of the
contract value from the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Programme has been submitted.

. An update of the Programme shall be a programme showing the actual progress achieved on each activity
and the effect of the progress achisved on the timing of the remaining wark including any changes to the
sequence of the activities.

. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor's abligations. The

Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events,

Extension of the Completion Date,

1 The time allowed far execution of the works as specified in the Contract data shall be the essence of the
Contract The execution of the works shall commence from the 15th day or such time period as mentioned
in letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the
work or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right
or remedy avallable in law, be at liberty to forfeit the earnest money & performance guarantes / Security
deposit absolutely.

i) As soon as possible after the Agreement is executed the Cantractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to
the time stated in the Contract documents for completion of items of the works. It shall indicate the
forecast of the dates of commencement and com pletion of various trades of sections of the work and may
be amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one
month (save for special jobs for which a separate programme has been agreed upon) complete the work as
per milestone given in contract data.

i) In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

) Force majeure, or

v) Abnormally bad weather, or

1) Serious loss or damage by fire, or

Vi) Civil commation, local commotion of workmen, strike or lockout affecting any of the trades employed on
the work, or.

wiii) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract.

1x) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost, or

x) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond
the Contractors contral.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing within
fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of wark may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor.
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Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site on
or before the contract or extended date of completian, he shall, without prejudice to any other right or remedy availahle
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide
on the amount of tendered value of the work for every completed day / month (as applicable) that the progress remains
below that specified in Clause 2 or that the work remains incomplete.

This will also apply to Items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month of far delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a
separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In case, the cantractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be
withheld, to be adjusted dgainst the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be automatic

Without any natice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned agalnst each milestone missed subsequently also shall be withheld.
However no interest whatsoever shall be payable on such withheld amount.

Management Meetings,

i) Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure,

u) The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken
to be decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting,

Clause-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt
27.05.2005 of Works Department, Orissa ):-To rescind the contract (of which rescission natice in writing to the
contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work
will be realized from the contractor as penalty.

123, A contractor may be Blacklisted as per Amendment mads o Appendix XXXIV to OPWD Code Val-ll on
Rules for black listing of Contractors vide Letter No - 03365 dt- 01 -03-07 of Works Department, Orissa.
a) Misbehavior / Threatening of Departmental & su pervisory officers during execution of work / tendering process.
b} Involvement it any sort of tender fixing,

¢) Constant non- achievement of milestones on Insufficient and imaginary grounds and non- adherence to quality
specifications despite being pointed out.

d) Persistent and international violation of Important conditions of contract
¢) Security consideration of the State j.e. any action that jeopardizes the security of State.
f) Submission of false / fabricated / forged documents for cansideration of a tender.

Labour Cess
1% Labour cess will be deducted from the gross amount of the Contractor Bills,

125, ELIGIBILITY CRITERIA:
To be eligible for qualification, applicants shall furnish the followings.

. Required E.M.D as per the clause No. 3
b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for the particular
Contractor Block ment Officer



19

work of the Tender Notice along with the tender documents submitted to the Block Development Officer, Kolabira,
Jharsuguda before opening of the Bid for verification purpose.
¢. Work Experience- Deleted.

d. Information regarding current litigation, debarring / expelling of the applicant or abandenment of waork by the
applicant in schedule “E* and affidavit to that effect including authentication of tender documents and Bank
Buarantee in schedule “F*,

€. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN ie., before the
stipulated date & time for epening of the bid,

L Those Engineer Contractor are desire of avalling benefit as allowed to SC/ST Contractor are necessary to record the
category to which they belong in the Registration Certificate (RC), otherwise their tender paper treated as normal
tender .

Total: - 125 (One hundred Twenty Five) Clauses only.

NTRA Block Develo [y
w ETon Kolabira

Contractor Block Develnprrmm Officer



SCHEDULE-A
|/We hereby certify that 1/We* am/are® related/not related (*) to any officer of the Deptt. of the
rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of
the PR Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false,

my/our* contract will be rescinded with forfeiture of EM.D/ security deposit and |/We* shall be liable to
make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

Contractor Block chluLw@Eﬂctr
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WORKING EXPERIENCE

SCHEDULE-D1
D-1. LIST OF PROJECTS EXECUTED
Name of Name of Contract price Items of Date of Stipulated date |  Actual Reasons for
Employer location and in Indian works starting | of completion of | date of delay in
name of wark Rupees the work the work as per completi starting/
- as per Agreement on of the completion,
Agreemen work ifany
t
1 2 3 4 5 6 7 B
CONTRACTOR
Officer Concerned
-ontractor Block Devel fhicer
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SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS

Name of Name of Contract Items Date of Stipulated dateof | Revised target Reasons for slow |
Employer location price in of starting completion of the date of progress, if any,

and name Indian works the work work as per completion of with the updated

of wark Rupees as per Agreement the work, if billing amount

Agreement any
1 2 3 4 5 b 7 B
CONTRACTOR
Officer Concerned

Contractor

Block Dﬂ'elup%cﬂ




a) Is the tenderer currently involved Yes / Noin
any litigation relating to the
waorks.
k) If yes: give details:
2 a) Has the tenderer or any of its Yes / No
constituent partners been debarred,/
expelled by any agency in Indla
during the last 5 years,
3 al Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
IFany Information in this schedule is found to be incorrect or concealed, qualification application will be
summarily be rejected,
Signature of the Contractor,
SCHEQULE -"F*
AFFIDAVIT
: The undersigned, do hereby certify that all the statements made In the required attachments for the Tender
WIORIE oo sk o o o s b oSttt e sts e oo, submitted to the Block
Development Officer, Kolabira, |harsuguda are true and correct.
Z The undersigned also hereby certifies that neither our firm M /s
nor any of its constituent partners have abandoned any road/ bridge/Irrigation
/Buildings or other project work in India nor any contract awarded to us for such works have been rescinded
during the last five years prior to the date of this bid,
3 The undersigned hereby authorized and request (s) any bank, persan, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
[our) competency and general reputation.
. The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.
(Signed by an Authorized Officer of the firm Shidder)
Date:
Total: - 24 (Twenty Four) Pages Only.
Block Development Officer
Kolabira, Jharsuguda
Contractor Block Develo
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Sold for the work “..................

Vide Money Receipt No. De against Cash/Demand Draft No,
Dt payable at Kolabira,
Block Development Officer
Kolabira, Jharsuguda

Eor official use only
1. EM.D.[1% of bid amount) Furnished / Not furnished

Rs.

inshape of

Pledged /Not Pledged
D2.Valid Registration certificate:- copy furnished/Nat furnished
03.PAN Card : - copy Furnished/Not furnished

04.Valid GST clearance certificate :- copy Furnished/Not furnished.

05. Nos. of Tender paper: -

Block Development Officer
Kolabira, [harsuguda

Contracror Block Devel



