BLOCK DEVELOPMENT OFFICER
JHARSUGUDA

R

PR&DW DEPARTMENT,ODISHA
BID DOCUMENTS

1) Construction of District Panchayat Resource Centre at District Head Quarter, Jharsuguda

Name of the Block: Jharsuguda
Name of the District: Jharsuguda




CHECKLIST TO BE SUBMITTED BY THE BIDDER

Sl. Particulars Whether furnished Reference
No to Page no.
Yes No
Cost of tender papert.....ueeernnn. (Scanned
01. copy of financial instrument shall be furnished)
E.M.D fort ..coeeremmmmracennianns /- Copy of financial
instrument shall be furnished)
02.
Or
EMDforRs.....c..ccooouen..., I- deploying machineries out
side theState
03. Copy of valid Registration Certificate
04. | Copy of valid GST Registration certificate
05. Copy of PAN Card
06. No Relationship Certificate in Schedule - A
07. Works Experience -
List of works (similar nature)executed (Schedule-E)
08 Information regarding current litigation, debarring /
’ expelling of the tender or abandonment of the work by
(A) the tenderer (Schedule-C)
(B) Affidavit (Schedule-D)
09 Tools & Plants and machineries as per the requirement
in Schedule-B Proof of ownership of Tools & Plants and
machineries is to be furnished in shape of copy of
invoices / required sale deed in case of 2™ purchase /
required lease deed with owner ship documents of the
leaser duly attested. In case of centering & shuttering
materials certificate of the
Executive Engineer of Works Department within 90 days
of last date of receipt of tender is allowed.

Signature of the Tenderer

4 f the BDO




. GENERAL INFORMATIONS: -

3

CONTRACT DATA

|sl.No | Item

Detalls

\ 1 \Bid Identification No.

l 2 \Name of the Work and Sl.No

3 |Name and Address of Contractor with Ph. No.

r 4  |Officer Inviting Tender

Block Development Officer, Jharsuguda

5 [Engineer-in-charge of work

|Asst. Executive Engineer

Estimated Cost:

Rs.

f\mount put to tender:

‘Rs.

BID INFORMATION: -

1 Intended c.ompietion period/Time slaridar Months
period assigned for Completion
2 |Last Date & time of submission of Bid Date: -
3 | Cost of Bid Document
: Bank draft amount separately
i Rs.
(Cost of tender paper)
ii | Infavour of lBIuck Development Officer, Jharsuguda
iii | Payable at Uiharsuguda
4 Bid Security
i | Amount Rs.
ii | Infavour of IBIock Development Officer, Jharsuguda
iii | Payable at harsuguda.
iv | Type of instrument As specified in the bid document.

5 | Bid validity period

90 days

6 | Minimum period of contract /agreement 9 Calendar Months

7 | Currency of payment for Contract

Indian Rupees

3 Language of Contract

English

Signature of the Tenderer

/ﬁglﬁﬁite of the BDO
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DETAIL TENDER CALL NOTICE

1) Sealed Percentage Rate Bids are invited from “B” & “A” class contractors registered with the State -
Government and contractors of equivalent Grade / class registered with Central Government / MES
/ Railways for execution of Civil works on production of definite proof from the appropriate
authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for Construction of District
Panchayat Resource Centre at District Head Quarter, Jharsuguda ,the project mentioned in the DTCN
Column No.-2 for Jharsuguda Block.This detailed Tender Call Notice along with the clauses
mentioned here in shall form a part of the contract and agreement.

The sale of the bid document shall start from the date- 01.03.2024 at 11.00 A.M. to date-
15.3.2024 up to 5.00P.M during the working days in the office of the Panchayat Samiti Office,
Jharsuguda and the last date for receipt of bid document is date -15.03.2024 up to 5.00 P.M. _

2. The tender will be opened in the Block conference hall, Jharsuguda at 3.30 PM. on dated
16.03.2024. in the presence of the Bidders or their authorised representatives having written
authorization for the purpose.

3. The Bid document can be purchased from the office of Panchayat Samiti Office, Jharsuguda as
mentioned in coloum no-08 against a non-refundable fee of Rs.10000/- (Rupees Ten Thousand)
only towards cost of bid documents in the form of Demand Draft issued by any Nationalized/
Scheduled bank in favour of Block Development Officer, Jharsuguda and payable at State Bank of

: India, Jharsuguda.

- 4. The authority will not be responsible, if any portion of the bid document is modified and in all cases :

' the conditions stipulated in the original document kept in the Office of the undersigned shall
prevail.

5. Bidding documents will be Dispatched by registered/speed post only. The Department will not be -
held responsible for the postal delay if any, in the delivery of the documents or non-receipt of the
same.

6. If the tender documents sent through registered / speed post do not reach in the concerned office
by the above date and time, the offer will not be considered on any account even if the tender

4 documents were dispatched by the tenderer before the due date.

7. The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the
contractor, attested copy of valid registration certificate, attested copy PAN card, attested copy GST
No, attested copy of castecertificate with original AFFIDAVIT and No relation certificate. The
envelope is to be sealed and superscribed as“NAME OF THE WORK” (As mentioned in the DTCN
Column-2 of the above Table for each project). The Tenderers are not required to write their name on i
the outer cover containing the bid documents. They are only required to write the name of the
work and authority who had issued the tenders. The tender should be submitted through
Registered Post/ Speed Post only.

8. No tender paper will be received by hand or courier service.

9, The contractors registered with State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways having registration for Civil, works having
competency and expertise in Civil works can put tenders for this work.

The contract will be drawn in P.W.D. P-1 contract form.

. Signature of the Tenderer
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11,

13,

14.

15,

16.

vi.

17.

Signature of the Tenderer

¢ shall be drawn & signed by concerned Block Development Officer on behalf of 4,
The contract sha

Government of Odisha after successful bidding praFedure. N .
No tender documents will be sold to the intending tenderer bey .

mentioned in the tender notice. . ; ipt papers. No letter |
No tenderers will be permitted to furnish their tender in their own manuscript pap tter

should accompany the tender. ‘ i
isi n the tend
The tender should be strictly in accordance with the provisions as mentioned er

schedule. Any change in the wordings will not be accepted. bt GG
The work is to be completed in all respects within 09 (Nine) calendar months from the date of issue

of work order. )
All tenders received will remain valid for a period of 90 days from the last date prescribed for
receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and the
Department.

The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal) both in
figure and words at appropriate place of Tender Schedule.

In case of percentage (%) rate tenders, only percentage quoted shall be considered. Percentage
quoted by the Contractor shall be accurately filled in figures and words, so that there is no
discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage
quoted by the Contractor in words shall be taken as correct.

If any discrepancy is found in the percentage quoted in percentage excess / less and total rate
quoted by the Contractor then percentage will be taken as correct.

The percentage quoted in the tender without mentioned excess or less and not supported with the
corresponding amount will be treated as excess. Where the Contractor has omitted to quote the
rates either in figures and words, the officer opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only
and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

No excess over and above the estimated rates shall be allowed in case the lowest tenderer fails to
negotiate his rates to estimate rates, the documents shall be forwarded to higher authority for

approval.

Every page of the D.T.C.N. and tender paper should be signed by the tenderer failing, which the
tender will be rejected.

Amendment to Appendix-IX, Clause-36 of OPWD Code, Vol-Il by inclusion

17.1  If the rate quoted by the bidder is less than 15% of the tendered amount then such a bid
shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one
bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less
than the estimated cost, the tender accepting authority will finalize the tender through a
transparent lottery system. Where all bidders/their authorized representatives with other official
members nominated for the purposes will remain present,

__Signaturetof the BDO
ol
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Amendment to Para-3.2.8 Note-1l of OPWD Code, Vol-! by inclusion -
17.2 In case of tender accepted below schedule of rate, the tender amount excluding
percentages shall be treated as sanctioned amount and allotment will be limited to t‘hat extent any
deviation in scope of work affecting the agreement amount in such an agreement will be governed
by the relevant provision of OPWD Code.

Amendment to Para-3.5.18 Note-VIll of OPWD Code, Vol-I ) "
17.3 Before acceptance of tender the successful bidder will be required to submit : wc:
programme and milestone basing on the financial achievement so as to complete the work within

the stipulated time period and in case of failure on the part of the agency to achieve the milestone
liquidated damage will be imposed.

18.  The tenderer shall carefully study the tentative drawings and specifications applicable to the

contract and all documents, which form a part of the agreement to be entered i'n to, by the -
accepted tenderer and detailed specifications of Odisha, and other relevant specifications of Board
of Indian Standard (BIS) and Drawings, which are available.

Complaint at a future date that plans and specifications have not seen by the tenderers cannot be
entertained.

19.  The drawings furnished with the tender are tentative and subject to revision or modification as

tendered during the execution as per actual necessity and detail test conducted. But the tendered
rates quoted by the renderer will hold good in case of such modification of drawings during the
time of execution and shall in no way invalidate the contract and no extra monetary compensation
will be entertained. The work shall however be executed as per final approved drawing to be issued
by the Engineer-in-Charge as and when required. By admission of a tender for the work, a renderer
will be deemed to have satisfied himself by actual inspection of the site and locality of the work,
about the quality and availability of the required quantity of material including the wheat/ rice
referred to above, medical aid, labour and food stuff etc. in every case, materials must comply with
the relevant specification and that rates quoted by him in the tender will be adequate to complete
the work according to the specifications attached thereto and that he had taken in to account all
conditions and difficulties that may be encountered during its progress and to have quoted rates
including labour and materials with taxes, octopi, other duties, lead, lifts, loading and unloading,
freight for all materials and all other charges necessary for the completion of the work, to the entire
satisfaction of the Engineer-in-Charge of the work and his authorized subordinates. After
acceptance of the contract rate Government will not pay any extra charges for any reason in case

the contractor claims later on to have misjudged as regard availability of materials, labour and
other factors.

20.

The bid must be accompanied by Earnest Money Deposit (EMD) of the amount @ 1% (One percent)
of the estimated cost put to tender rounded to nearest hundred rupees i.e.,,As Mentioned in the
DTCN Column No-6 only along with tender in shape of Fixed Deposit receipt of Scheduled Bank /
Post Office Savings Bank Account / National Savings Certificate / Postal Office Time Deposit
Account duly pledged in favour of Block Development Officer, Jharsuguda payable at Jharsuguda as
per the terms and conditions laid down in OGFR and in no other form. Bidders desirous to hire
machineries or equipments from outside the State are required to furnish 2% (Two percent) of the

amount put to tender in form of above shape and as per the above terms and conditions. Tenders
not accompanied with EMD as specified above shall be liable for rejection.

0 Signature of the Tenderer Signature o, , he BDO
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ders .Ba-nker's cheque from any Scheduled Bank in favour of Block Developmey,
ers or
idered as EMD). |
Officer, Jharsuguda, shall not be consi d true copies of the valid Registration 11

i ith the atteste
The tender should be accompanied wi o s 5
certificate, Valid G.S.T. No. and PAN card which are mandatory and the original c‘ert|fl;:ates are to |
be produc:!d within 3(three) days of opening of the tender or at the time of opening of the tender

before Block Development Officer, Jharsuguda for verification otherwise his/her bid shall be declared
as non-responsive and thus liable for rejection. . .

The tender containing extraneous conditions not covered by the tender notice are‘ liable for
rejection and quotations should be strictly in accordance with the items mentioned in the Call
Notices. Any change in the wording will not be accepted.

Letters found in the envelope or lowering the rates or dealing with any point in connection with the
tender and regarding adjustment of E.M.D. or any other matter will not be considered.

The department reserves the right of authority to reject any or all tenders received without

assigning any reason whatsoever.
The earnest money will be retained in the case of successful renderers and will be dealt with as per

terms and condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful
renderers on application after intimation is sent for rejection of their tenders. The retention of
E.M.D. with the Department will carry no interest. '

The Engineer-in-charge will notify the bidder / renderer whose bid has been accepted for the award
prior to expiration of the validity period by e-mail confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum
that the Engineer-in-charge will pay the contractor in consideration of the execution, completion
and maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in
the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject to only to the
furnishing of a performance security and (Initial Security Deposit) in form of Fixed Deposit receipt of
Scheduled Bank / Post Office Savings Bank Account / National Sa vings Certificate / Postal Office
Time Deposit Account duly pledged in favour of Block Development Officer, Jharsuguda and in no
other form which including the amount already deposited as bid security shall be 5 % of the value
of the tendered amount and sign the agreement in the P.W.D. form No.P-1 (Schedule XLV No. 61)
for the fulfilment of the contract in the office of the concerned Block Development Officer or as
directed. The security deposit together with the earnest money and the amount withheld according
to the provision of P-1 agreement shall be retained as security for the due fulfillment of this
contract and additional performance security in accordance with the provisions of the agreement.
The agreement will incorporate all agreements between the concerned Block Development Officers
and the successful bidder within 15 days following the notification of award along with the Letter of
Acceptance. The successful bidder will sign the agreement and deliver it to the BDO/Engineer-in-
Charge. Following documents shall form part of the agreement
a) The notice-inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance
thereof together with any correspondence leading thereto & required amount of performance
security including additional performance security. i
dard P.W.D. Form P-1 with latest amendments.

Signature of the Tenderer Signature gfthe BDO
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Failure to enter in to the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security. No contract (tender) shall be finally accepted until the
required amount of initial security money is deposited. The security will be refunded after (12)
twelve months of completion of the work and payment of the final bill and will not carry any
interest (As per order No. 17823 dt. 11.10.2006 of Works Department)
TECHNICAL SPECIFICATION: -
 27.  The contractor should be liable to fully indemnify the Department for payment of compensation
: under workmen compensation act. VIll of 1923 on account of the workmen employed by the
contractor and full amount of compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Qdisha,
Works Department.

28.

29.  The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by

work in full within the following or similar category.

Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing
sale tax / GST from time to time. Ferry tolls, conveyance-charges and other cost on account of land
buildings including temporary building required by the tenderer for collection of materials, storage,
housing of staff or other purpose of the work are to be borne by the contractor at his own cost. No
rent will be payable to Govt. for temporary occupation of land owned by Govt. at the site of the
work for bonafide use of the land for work and all such construction of temporary nature by the
contractor shall be done after obtaining written permission from the Engineer-in-Charge of Civil
portion of the work and all such construction shall have to be demolished and debris removed and
ground made good and cleared after completion of the work at no extra cost.

Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the
recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary

arrangements therein to the satisfaction of the local labour laws and health authorities shall have
to be provided by the Contractor.

b)

d) Arrangement of suitable water supply including pipe water supply where available for the staff and

labour as well as for the execution of the work is sole responsibility of the Contractor and no extra
cost for carriage of water will be entertained.

e) All fees and dues levied by Mdnicipal, Canal or Water Supply Authorities are to be borne by the
Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and

approaches in order in project the public and employees from accident has to be provided by the
Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of

execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

The contractor has to arrange adequate lighting arrangements for the work wherever necessary at
his own cost. :

| Signature of the Tenderer
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30.

31.

32.

33.

34,

35.

36.

37.

38.

39.

y —— -
s and benching and levelling
his own cost. The rates to be |
als and all incidental
i

No payment will be made for fayout, benchmaf
the ground required, which has to be carried out
quoted should be for finished items of work inclusive
items of work. . imi ¢
After the work is finished all surplus materials should be removed from the 51t'e 10f::1::::§£i|:o:;:§ ;
work such as vats, mixing platforms, etc. should be dismantled and all materials o
site and premises left neat and his should be inclusive in the rates. No extra paymen
to the Contractor in this account. ‘

It should be understood clearly that no claim what-so-ever will be entertained to _eXtra o :f
works quantity of any item besides estimate amount unless written order is obt.amed fron:1 the
competent authority and rate settled before the extra items of work or extra quantity of any items
of work is taken up.

No part of the contract shall be sublet or transfer be made by the power of at
others to receive payment on contractor’s behalf.

Bid documents consisting of plans, specifications, th
and conditions of contract and other necessary documents can be seen in all the offices issuing the
documents and office of the under signed during office hours every day expect on Sundays and
Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain
further information at the same address. But it must be clearly understood that tenders must be
received in order and according to instructions in complete shape. Incomplete tender is liable for

k, level pillars, profile
by the contractor at :
of carriage of all mater

torney authorizing

e schedule of quantities and the set of terms

rejection.
No Relation certificates.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to

any officer in the rank of an Asst. Executive Engineer& above /Under Secretary & above inthe PR &
DW Department. If the fact subsequently proved to be false, the contract is liable to be rescinded.
The earnest money & the total security will be forfeited & he shall be liable of make good to
damages the loss or damages resulting for such cancellations. The proforma for no relationship -

certificate is contained in a separate sheet vide Schedule-A.
All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed

Standard Specification, as per the PWD specification and latest provisions of relevant clauses.
Shuttering &centering shall be with suitable steel shutters in side of which shall be lined with
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra
cost to employer and the Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly or fully such structures, if found defective in
their opinion. Any eventually such as loss of lives or properly due to failure of centering and
shuttering shall be the responsibility of the Contractor regarding compensation of all claims
thereof.

Cement Concrete should be machine mixed by weight by means of concrete mixture/batching plant
confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete
works. The Contractor should arrange his own batching plant concrete mixer appropriate vibrators,
pumps, etc. for this purpose at his own cost and departmental machinery If available only may be

/
/

- Signature of the Tenderer _ Signaturd>f the BDO
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! 41‘

42.

43.

- 45.
| 46.
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utilized on payment of necessary hire charges as detailed in clause of recovery sheet on necessary E.:':‘:

requisition.
cement shall be used by bags and weight of one bag of Cement sh
Engineer-in-Charge or his representative shall have the right to test
to time.
The tenderers shall make all arrangements for proper stora
shed for store and pay of security guard etc. will be borne by the Department. T
not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea,
if the tenderer stops the work, he shall have to pay the full penalty as per clauses of the 'cc':ujitract.
Approach road to site of work for transport of materials to site of work is sole re5pf?ﬂ5'b'|1tv O.f the
Contractor. Statutory traffic restriction in the town area for Transport of construction materla'l to
site of work is to be taken in to consideration before tendering and no consideration for extra time
or compensation thereof shall be considered.
The contractor should at his own cost arrange neces
execution of work and the rates quoted should be inclusive 0
charges of such plant and cost of consumables. )
The machineries if available, with the department may be supplied on hire as per charges noted in
the enclosed statement and may be changed from time to time subject to the condition that the
contractor will execute in advance an agreement with the Engineer-in-Charge.
No claim whatsoever will be entertained for supply of machineries.
An applicant or any of its constituent partners of whose contract for any work has been rescinded
or who has abandoned any work in the last three years, prior to the date of the bid, shall be
debarred from qualification. The tenderer must submit the required information of the DTCN. The
tenderer is to furnish an affidavit in the specified format as per the DTCN. Regarding authentication
of tender documents & information about any litigation & Bank guarantee etc. Non-furnishing of
the information and required affidavit, the tender will be liable for rejection.

It should be clearly understood that:

a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b)  Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Asst.
Executive Engineer. The contractor shall bear the cost so involved in testing. The test
specimen in cube should be carried out in the Departmental Control at any Government
Approved Test Laboratory or Zonal Laboratory at Sambalpur. Test should be carried out in
accordance with the stipulation in Bridges code section-Iil. ’

c) Test specimens shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the
test specimen was faulty and that the result of the specimen did not give a correct indication
of the actual quality of concrete.

ould be 50 (fifty) Kg. net & the
the weight & quality from time

ge of materials but no cost for raising i
he department is

sary tools and plants required for efficient -
f transportation, hire and running

d) Plain concrete and reinforced concrete specimens will be tested in Government Approved

Test Laboratory or Zonal Laboratory at Sambalpur. Cost of testing of all specimens and
samples will be borne by the Contractor.

~ Signature of the Tenderer PNAture ' f the BDO
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| 49,

- 51.

52.

53.

54,

i 55.

56.

57.

| 58,

: ; of #arriage of water required in connection with execution
SIv :

hatsoever will be entertained.

The rates quoted should be inclu |
e and store explosive required for blasting |

the work. No claim for carriage of water w
It is the responsibility of the contractor to prof:ur fromse S
operation. Department may render necessary possible he_p 0 g ity |
For submission of a tender for the work, the tenderer will be deeme :

actual inspection of the site and locality of the AR RO thesuakly :lldtha: :::ebslr:::o?;dtze '
required quantity of materials, Medical aid, labour and Flood stuff.etc. And tha NRAS i y
him in the tender will be adequate to complete the work according to the specifications attached
thereto and that he had taken in to account all conditions and difficulties that may be e.ncountered
during its progress and to have quoted labour rates and materials with taxes, Octroi and other
duties lead, lifts, loading and unloading freight for materials and all other charges necessary for th-e
completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his
authorised subordinates. After acceptance of the contract rates Government will not pay any extra
charges for any reason in case the contractor finds later on to have misjudged the conditions as
regards the availability of materials, labour and other factors. . g
The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever
of any departmental material during the execution of work. In case of loss, damage or misuse,
recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other

dues.
All special conditions & special concessions offered in the tenderer may specify clearly. All
reinforced cement concrete work should be done in presence of concerned Technical Consultant &

Contractor.

The Department will have right to inspect the scaffolding, centering& shuttering made for the work __
and can be reject partly or fully such structures if found defective in their opinion. :
The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will
be deducted from the contractor’s bill. |
Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, it
must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any

reason whatsoever.
No extra payment will be made for removing spreading and consolidating salvaged metals and

materials.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who

undertakes execution of work through labour should produce valid license from licensing
authorities of Labour Department. Within one month of starting the work.
Performance Security

Amendment to Para-3.5.5(V) of OPWD Code, Vol-I by modification

Additional Performance Security Deposit- Additional Performance Security shall be obtained from
the bidders, when the bid amount is less than the estimated cost put to tender. In such an event, only
successful bidders who have quoted less bid price/rates than the estimated cost put to tender shall have -
to furnish the Additional Performance Security as per the following rate as per O.M No-4559 dated
05.4.2021 of works Department,Govt. of Odisha and O.M No-8475/F,dt-5.4.2022 of Government of

Odisha Finance Department.

Signature of the Tenderer Signature df'the BDO
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= == = - mmemeny
mre ostge t°: terence B?twee“ the estimated | Additional Performance security to be deposited
; | pus%o Tender and Bid amount by the Successful Bidder '
elow .
; From 5% -10% No additional performance Security
50% of (Difference between estimated cost put to
il tender and Bid amount) i
4 From 10% and above 150% of (Difference between estimated cost put to |
tender and Bid amount)

Estimated cost minus the quoted amount as Additional Performance Security Deposit in shape of Fixed

Deposit receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate / Post
Office Time Deposit Account duly pledged in favour of Block Development Officer, Jharsuguda within seven -
days of issue of Letter of Acceptance (LoA), otherwise the bid shall be cancelled and security deposit shall be
forfeited and further proceeding for black listing shall be initiated against the successful bidder.(as per Govt of

Odisha works department office memorandum no. 14299, dtd.03.10.2017 and amendment of para no 3.5.5 (V)
of OPWD code volume 1).

59.  Sample of all material - The contractor shall supply sample of all materials fully before procurement
for the work for testing and acceptance as may be requiring by the AEE of the concerned Block.

60.  An engineering personnel of the executing agency should be present at work site at the time of visit
of High-level Inspecting officers.

61 All reinforced cement work should conform to Odisha Detailed specification and should be of
proportion M-15,M-20 & M-25 having a minimum compressive strength (in work test)
150Kg/200Kg/250Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in
accordance with 1S 456/2000 and 1S 516 using 12mm to 20mm. size hard black crusher broken
granite chips (20mm size not be exceed 25%).

62.  Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc.
either rainwater or sub-soil water if necessary, should be borne by the contractor. No payment will
be made for benchmarks. Level pillars, profiles and benching and leveling the ground wherever .
required. The rates quoted should be for finished items of works inclusive of these incidental items
of work.

- 63. It should be understood clearly that no claims whatsoever would be entertained. _

. 64. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government

: of India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

65. The Contractor will have to submit monthly report on return of labour for both skilled and unskilled

| employed by him on the work to the concerned Block Development Officer.

. 66. Al fittings for doors and windows as supplied by the Contractor should be of best quality and
conform to relevant 1.S. specification and should be got approved by the Engineer-in-charge before
they are used on the work.

~ 67.  After completion of the work the contractor shall arrange at his own cost all requisite equipments

' for testing buildings, if found necessary and bear the entire cost of such test. .

68. Al reinforced cement concrete works should be finished smooth. Extra charges for plastering if |

required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall
not be paid.

:; 69. The tenderer may at his option quote reasonable rate for each item of work carefully so that the |

rate for one item should not be unworkably low and for others too high.

Signature of the Tenderer
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. or cyclone or any other cause
mpletion of work or i any, \
ate of final certificate of ¢
at his own cost with no

If there is any darr;age to the work due to natural calamities like ;Itl:':dco
during the course of execution of work of up to 12 months alf o the d
imperfection becomes apparent to the work within 12 months r‘:I e
completion of work the contractor shall make good of al'l such am‘?lgbe entertained.
extra cost to the Department. No claims, whatsoever, in this regard wi d by the Engineer- f;-;:

; be approve
71. The Fly ash bricks of good qualities should be used. The bricks sho‘ul'd - ifrength as per National |
in-charge before use in the work and should conform to the minim

Building Code. _
72. U"dErgSection 1 of contract labour Regulation and Abolition Act 1970 the contraclt-or “{ho
undertakes execution of work through labour should produce valid license from the licensing
authority of labour Department. Within one month of starting the work. . _
73.  Standard co-efficient for linear measurement will be adopted while calculating consun.1pt|on of
steel and no claim whatsoever regarding difference in co-efficient of steel will be entertalned: The
rates quoted shall be inclusive of any eventuality of difference for c?-eﬁicient for linear

measurements.

| 74. Engineering Contractors desiring to avail the exemption facility 0
affidavit as regards, the fact of availing award of work without su
current financial year. He should also produce original contract license at the time of opening of

tender document to make necessary entry to that effect as such facilities are limited to three
participation in tender during a financial year. Otherwise, their tender will be liable for rejection.

75.  That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed
to have been entered in to within the State of Odisha and it is agreed that neither party to the _
contract will be competent to bring a suit in regard to the matter by this contract at any place
outside the State of Odisha.

. 76. SPECIAL CONDITIONS (PART OF THE CONTRACT )
(i) All materials before they are being used in the items of works as per this Schedule of quantities and

also the finished items of work where tests are applicable shall have to be tested through the
Engineer-in-charge of the respective Blocks at appropriate Laboratories according to the relevant
1.S. specifications of the materials and the said items of works and the cost of all such tests shall ;
have to be borne by the Contractor and the rates of the items of works should be inclusive of cost

70‘

3

f EMD should submit an original
bmission of EMD/ISD during the

of such tests.
(ii) The tests have to be planned & carried out such that the progress of work is not hampered.

_ (iii)  The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However, these

? are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any

b as will be considered from time to time.

© 77.  In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1
contract form shall be governed by the clauses of the D.T.C.N.

78. It must be definitely understood that the Government does not accept any responsibility for the

correctness and completeness of the trial borings.

 79.  Schedule of quantities is accompanied in the Bid. It shall be definitely understood that the

Government does not accept any responsibility for the correctness og-completeness of this |
) a this schedule is liable for alternation or omissions, deductions or alternations set

Signature of the Tenderer Signature o

B e T



82.

- 83.

| 85.

. 86.

8.

88,

Signature of the Tenderer
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forth in the conditi ' erE e
shall no way invali d:tzst:: zl::]t::::::; ::‘i :‘tt::h omissions, deductio'ns, ad‘ditions or allternations
In case of any complaint by the labour workin m:':etary compensation, will be entertained. .
wages as per latest minimum Wages Act, the Asgt F-t:-ut tI?e non-lpayrnent or less payment of h.ns
have the right to investigate and if the ca s | xecutive Eng|r.1eer of the concerned Block will
SOURE diie Fiom e coniractin.and ontractor is found to be in default, he may _recover such
ihe Il Eibour-off pay such amount to the labour directly under intimation to

; ice of the Govt. The contractor shall not employ child labour. The decision of the
BDO is final and binding on the contractor. :
;::Iictzntrac:g; Shou:sea;;"?cng: the materials like Steel, Cement, paint and bitumen etc. of approved
KONARK/ACC/ULTRATECH)a K::-I (Steel: SAIL/TATA TISCON/JINDAL/SHTAM Cement: .
A T at his own cost fo.r completion of the work with the time schedule. No

granted on the application of the contractor due to delay in procurement

of materials.
If thf’ contractor removes Government materials supplied to him from the site of work with a view
tO- tflspose of the same dishonesty, he shall be in addition to any other liability civil or criminal
arising out of his contract be liable to pay a penalty equivalent to five times of the price of the
materials according to the stock issue rate or market rate whichever is higher. The penalty so
imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due to the contractor or from his security deposit or from the proceeds of sale thereof. '
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials -
from approved manufacturer get it tested in the Departmental Laboratory and approved by the
Department before use. No extension of time or escalation of price on such account shall be -
entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in
the stock. For payment of reinforcement, the steel including plates etc. shall be measured in length
of different diameter, size and specification as actually used (including hooks and cranks) in the
work correct to an inch or cm. and their weight calculated as per sectional weight prescribed by the
Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and |

ping will not be considered for measurement and payment).
necessary tools and plants required for the efficient

d be inclusive of the running charges of each plant

unnecessary lap
The contractor should at his own cost arrange

execution of work and the rates quoted shoul
and cost of conveyance.

The contractor is required to pay royalty to Govt. as
documents in support of their payment to the concern
amount towards royalties of different materials as utilize

from their bills and deposited in the revenue of concerned department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the

fixed from time of time and produce such *
ed AEE with their bills, falling which the
d by them in the work will be recovered

work.
Trial Boring - The Department has no responsibility for the suitability of actual strata at the
tarting the work and get the

foundation level. The contractor has to conduct his own boring before s
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level

while quoting his rates for tender the contractor shall take in to account of the above aspects.




89.

i 90.

91,

92,

93.

94,

95,

9.

97

_ Signature of the Tenderer

B

be noticed within 12 (Twelve) months from the |
out of defective or improper materials or workmanship timing are R
in-Charge to be amended and made good by the contractor at

his own cost unless the Engineer for reasons to be recorded in writing shall be decided ;hat they
ought to be paid for and in case of default, Department may recover fr‘c)m the contracttjr.t e :0“ of
making good the works. The contractor is also required to maintain the road/ building for 12

(Twelve) months from the date of successful completion of the work. -
From the commencement of the works to the completion of the same, they are to be under the '
contractor’s charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the .
Govt. of Odisha harmless for any claims for injuries to person or structural damage to property

happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also, no claim shall be

entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental damages so caused will have to be made good by the contractor at his own

Any defects, shrink
completion of the work arising
upon the direction of the Engineer-

age or other faults which may

cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per

the latest provision of relevant 1.S. Code / I.R.C. code / MORT & H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue
an order book to the contractor to be kept at the site of the work with pages serially numbered.
Orders regarding the work whenever necessary are to be entered in this book by the AEE with their |
dated signatures and duly noted by the contractor or his authorized agents with their dated
signature. Orders entered in this book and noted by the contractor’s agent shall be considered to
have been duly given to the contractor for following the instructions of the Department. The order
Book shall be the property of the concerned Block Development Officer and shall not be removed ';-’
from the site of work without written permission of the AEE and to be submitted to the Engineer-
in-charge every month. :
The contractor should attach the certificate in token of payment deposit -with the registration
authority as per recent circular of the Government relating to his registration.
The rates quoted by the contractor shall cover the latest approved rates of labours, materials,
P.0.L. and Royalties. Arrangement of borrows areas, land, approach road to the building site etc.
are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due
to percolation of water. The quoted rates will be inclusive of this.
In case the 1%lowest tenderer or even the next lowest tenderers withdraw in series one by one,
thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.
Appropriate action for black listing the tenderers shall also be taken apart from disincentivising the

tenderer.
ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a) Required E.M.D as per the Clause No.20 of this notice.
b) Copy of valid Registration Certificate, Valid GST Registration No, PAN card along with the tender

documents and furnish the Original Registration certificate and Pan card|for verification within 3

Signature o the BDO
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of work by th i idavi
d y the applicant and affidavit to that effect including authentication of tender
ocuments as per clause 46 of this notice.

d) License criteria as per Clause No.09 of this notice.

e) Authority to seek references from the Bidder's bankers.

f) The p-roposed _methodoiogy and programme of construction backed with equipment and
material planning and deployment, duly supported with broad calculations and Quality
Management Plan proposed to be adopted, justifying their capability of execution anc §

completion of the work as per technical specifications and within the stipulated period of
completion.

g) Work Execution Certificate:
The Tenderer has to submit an undertaking with necessary work completion certificate from
the competent authority that he must have executed similar nature of work.

98. AMMENDMENT TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract: -TIME CONTROL: -

~ 2.1.  Progress of work and Re-scheduling programme.

' 2.1.1. The Block Development Officer shall issue the letter of acceptance to the successful contractor. The
issue of the letter of acceptance shall be treated as closure of the Bid process and commencement
of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-

: Charge for approval of a Programme commensurate to Clause no.14 showing the general methods,
arrangements, and timing for all the activities in the Works along with monthly cash flow forecast.

2.1.3 To ensure good progress during the execution of the work the contractors shall be bound in all cases in
which the time allowed for any work exceeds one month to complete, 1/4™ of the whole time allowed under
the contract has elapsed, % of the whole of the work before % of the whole time allowed under the
contract has elapsed, 3/4™ of the whole of the work before 3/4" of the whole time allowed under
the contract has elapsed.

214 Ifatany timeit should appear to the Engineer-in-Charge that the actual progress of the work does
not conform to the programme to which consent has been given, the Contractor shall produce, at
the request of the Engineer-in-Charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the works within the time for completion. If the
contractor does not submit an updated Programme within this period, the Er{gineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Programme has
been submitted.

| 2.1.5 An update of the Work Programme shall be a programme showing the actual progress achieved, on
each activity and the effect of the progress achieved on the timing of the remaining work including
any changes to the sequence of the activities.

2.1.6 The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any

 signature of the Tenderer
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. 2.2 Extension of the Completion Date.
© 2.2.1. The time allowed for execution 0
| of the Contract. The execution of the wor

as mentioned in letter of Award after the date

written orders to commence the work or from the :
later. If the Contractor commits default in commencing the executio

Government shall without prejudice to any other right or remedy avai
forfeit the Earnest Money &Performance Guarantee / Security deposit absolutely. .

| 2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items of
the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the Block
Development Officer and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor
shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given

 the works as specified in the Contracttsata shall be tl_1e esser'\ce
ks shall commence from the 15" day or such time period
on which the Block Development Officer issues
date of handing over of the site whichever is
n of the work as aforesaid,
lable in law, be at liberty to

in contract data.
2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall

immediately give notice thereof in writing to the Block Development Officer but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force Majeure, or
ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or
i Civil commaotion, local commotion of workmen, strike or lockout affecting any of the trades

iv)
employed on the work, or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining

work and which would cause the Contractor to incur additional cost, or Any other cause, which,

in the absolute discretion of the authority mentioned, in Contract data is beyond the

' Contractors control.

~ 2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is
desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the Block Development Officer in writing,
within 3 months of the date of receipt of such request. Non-application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the Block
Development Officer and this shall be binding on the contractor. §

Al
- 2.3. Compensation for Delay.

§ 2.2.5.

_signature/{f the BDO

. Signature of the Tenderer
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If the contractor fai i 3 _ = -
2.3.1 ks dea::‘fall's to maintain the required progress in terms of clause 2 or to complete the "
e site on or before the contract or extended date of completion, he shall, without

2.4.
241

2.4.2

| 99,

Total

18

R R N et e A e |

preLuzlce t: any other right or remedy available under the law to the Government on account of |

::: Blorce:fl; E,Vr;?v as agreec! compensation 't!‘ue amount calculated at the rates stipulated below as !
opment Officer (whose decision in writing shall be final and binding) may decide on

the amount of tendered value of the work for every completed day / month (as applicable) that the ;

prr::gre.s.s remains below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been

specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day

basis.

Provided always that the total amount of compensation for delay to be paid under this condition :."'_
shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group

of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor

under this or any other contract with the Government. In case, the contractor does not achieve a

particular milestone mentioned in contract data, or the rescheduled miles
2.1.5, the amount shown against that milestone shall be withheld, to
compensation levied at the final grant of extension of time. Withholding o
to achieve a milestone shall be automatic without any notice to the contracto
contractor catches up with the progress of work on the subsequent milestone
amount shall be released. In case the contractor fails to make up for t
milestone(s), amount mentioned against each milestone missed subsequen
withheld. However, no interest whatsoever shall be payable on such withheld amount.

Management Meetings
Either the Engineer or the Contractor may require the other to attend a management meeting. The

business of management meetings shall be to review the plans for remaining work and to deal with

matters raised in accordance with the early warning procedure.
The Engineer shall record the business of management meetings and is to provide copies of his

record to those who attending the meeting and to the Higher Authority. The responsibility of the
parties for actions to be taken to be decided by the Engineer either at the management meeting or .-

after the management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter

No.8310 dt 17.05.2006 of Works Department, Odisha): -
To rescind the contract (of which rescission notice in writing to the contractor under the hand of

the Block Development Officer shall be conclusive evidence), 20% of the value of left-over work will

be realised from the contractor as penalty.

The tenderers are required to go through each clause of Form P-1 includes existing provisions of

PWD Code and amendments made there to carefully in addition to the clauses mentioned here in

before tendering.
No. of Clauses 99 (Ninety-Nine)

 Signature of the Tenderer
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that |/We* am/are* related/not related(*) to any concerned officers

of Block of the rank of AEE& above and any officer of the rank of Under Secretary

above of the PR&DW Department, Govt. of Odisha. I/We* am/are* aware that, if the facts subsequently

Proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and

I/We* shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer
Date:

Signature of the Tenderer
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SCHEDULE-B
ST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK

List of plants and equipment Requl
equirement

water Tanker 2 Nos
Tractor 1Nos
Truck 1 Nos
centering & Shuttering Materials 200 Sgm

~ Mixture Machine 1 Nos
plate Vibrator 2 Nos
Needle Vibrator 4 Nos
Water Pump 2 Nos

. Generator 1 Nos
NOTE:

1. Capacity of each plant and equipment should be as per specification attached separately.
2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, the
authority of which in either case is to be substantiated before award of the work.
3. The equipment mentioned above must be clearly indicated as “Owned / Leased.”

4 The above list is not exhaustive. All other machinery/equipment as will be required for satisfactory completion of the work
shall have to be deployed by the agency.

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained.

CAPACITY OF PLANTS AND EQUIPMENTS
1 a)Tractor: - The tractor should have a minimum capacity of 22 to SO H.P.
b) Water Tanker: - The water tanker should be a truck mounted one or as a trailing unit having minimum capacity of
5000 liters.
¢) Water Pump: - Having capacity of 3H.P.to 27 H.P.
1 & a) Concrete Mixer Batch Type Concrete Mixer as per IS-1791 / 1985 for capacity of 5-15 Cum /hour (Tilting drum type)
. with power operated side loaded revolution counter, automatic shaker, Gear mounted on steel chassis with 4 MS
wheels complete with suitable prime mover.
b) Welding generator Having Capacity of 8-15 KW. Immersion type with vibrating Needle of 40 mm/ 50mm / 60mm &4-
meter length.

3. a) Diesel Generator Having capacity of 32 KW.

b) Truck Having capacity of 12 tonnes.

| Signature of the Tenderer

B e e

_-Signature © the BDO
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SCHEDULE-"C"

LING OF TEND
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPEL

ERED OR ABANDONMENT OF WORK BY THE TENDERER

Yes / No

1 a) Is the tenderer currently involved
in any litigation relating to the
works.

b) If yes: give details:

| 2. a) Has the tenderer or any of its Yes /No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

3. a) Has the tenderer or any of its Yes /No
constituent partners failed to
perform on any contract work in
India during the last 3 years.

b) If yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application

will be summarily be rejected.

Signature of the Tenderer
Date:

Signature of the Tenderer



SCHEDULE -p
AFFIDAVIT

——

r ’ that a" i ‘

The undersigned
M/s : also hereby  certifies  that  neither  our  firm

artners have aband - - nor any of its constituent
P oned any road/ bridge/Irrigation /Buildings or other project work in India nor

any contract awarded to us for such work
s have been resci i )
the date of this bid. Snt s

2. The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish

pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

3. The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm)

Signature of the Tenderer
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SCHEDULE -E
WORKING EXPERIENCE

LIST OF SIMILAR NATURE OF PROJECT S IN PROGRESS

Rwlmi Reasons for

Nameof | Nameof | Contract Items of Date of “Stipulated date
Employer | location price in works starting the of completion of | target date of | slow
and name Indian work as per the work as per completionn | progress, i
of work Rupees Agreement Agreement of the work, | any, with
i the updated
any billing
amount
1 2 3 4 & 6 7 | 8

Signature of the Tenderer

Signature lof the BDO

Signature of the Tenderer
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For official use only

Title of Officer: -

Name of Firm: -

Date: -

Ganber Block Development Officer

Tender papersold for the work as “IMPROVEMENT OF
OF BLOCK” at an estimated cost of Rs. __/-(Rupees

) only on payment of

Rs. /-(Rupees ) only vide

Money Receipt No. Dt. against Demand Draft/T D/NSC

No. dt payable at Jharsuguda.

Signature of the Tenderer

e o o e

Block Development Officer
Jharsuguda




i 01. E.M.D.

02. Valid Registration certificate: -
03. PANCard: -
04.GS.TNo :-

- 05. Nos. of Tender paper: -

- Total: - Sheets only

25

For official use onl

Furnished / Not furnished

Rs.

in shape of

Pledged/Not Pledged

Copy furnished/Not furnished
Copy Furnished/Not furnished

Copy Furnished/Not furnished.

APPROVED

Block Development Officer
Jharsuguda

Signature of the Tenderer

Signatur&df the BDO
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