| TENDER SCHEDULE

Tender inviting Authority :- Block Deviopment officer,Kirmira.
*arne of the work- Construction cf office Building and 50MT Godown at jharmunda PACS.
Tender call NOTICe PO - vt e ccinrenrrissssssnsnennns ] 2025-26.,
Bidder Name with contact details ;-

SCHEDULE OF WORKS
ABSTRA{! TENDER SCHEDULE GF Censtruction of office Building and 50MT Godown at Jharmunda PACS.

{item

No _‘ item of work Qnty. Unit Rate Amount{Rs)
Earthwork in excavaticn in different kind of soil inci. Initial lead and

1 lift etc. Complete 83.63 one cum 268.94 22,491.00
Sand filling in foundation and plinth. Well watered rammed

2 lincluding &!! cost comp. 60.06 L S 33,130.00
C C (1:3:6 ) with 4cm size C.B.H.G Metal laying compacting &

3 curing all cost including cost and carriage etc. Comp. 26:18 St faEaRde 166,483.00

4 |CC (1:2:4) With 12mm size cbhg chips including cost ,carrige etc 10.85 one cum 7938.87 86,137.00
RCZ work of M 25 grade with 20 mm znd down grade black hard

5 lgraraite ( Crusher Brocken ) stone ckif s including hosting and
layig Data for 1 cum including <enteri :3 & shuttering.
(2) Column base, Plinth beam 19.65 one cum 7468.86 146,763.00

g (b) Liniel Beam: : 3.72 one cum | 14219.32 53,268.00

©Wall beam ,beam 8.89 one cum | 15820.16 140,641.00

' j(d) "ui.chajia _ 7.89 ore cum | 13836.23 109,168.00
€ Column above 3tat height 1.33 cne cum | 14348.75 19,084.00
(f "~ slumn ahove Simt height 2.34 one cum | 1594040 37,364.00

_.IFly Ash Brickwork in ioundation and plinth in CM (1:6) including '
© cost,carrrige, rovality etc. Coitip. 3541 ) e EUm 8Bra 78 197,437.00
7 Super structure 39.24 one cum | 5608.75 220,087.00
above 3 meter height] 11,74 onecum | 6035.63 70,858.00
M & Reinforcemeni ior X C C works inciuding cutting ,bending,
8 |binding and glacing in pesition including cost of rod & binding wire 17.00 Qntl 9081.62 154,388.00
eic. Comn
12.63 Qntl £395.11 170,685.00
~ 11207 thick indide plaster in C M (1i:6) :ncluding al! .

i = C‘—Jc-‘z!;;a;-:—iagelroya}i’[y eto. Comp_ﬁ . 230.02 one sgm 188.02 -{»3’248_00
(b):. meter height | 74.70 one sgm 197.54 14,756.00
12mm thick in ¢id plaster in cm (1:4) inciuding all cost ,carrige

10 royaiity efc con 13.61 one SFm 200.57 2,730.00
.. 116mm thick outside plaster in C & {1:8) .aicluding all
i cos: carriage, royality etc. Comp. 176.14 -__orrjiarsqm 270.93 47,722.00
(b) . mrter heiqht. 70.00 one sgm 280.49 19,634.00
Fixing tiles in floors ireads steps and lan fing on 25mm thick bed
i of cument morter (i:1) jointed......... poishing complete excludinn
E 12 cost of precast tiles Arpage 83 item 16 Data for 10Sgm 41.28 oissgm 788.79 32,561.00
13 |Add twards coost of floor tiles 4128 one sgm 620.35 25,608.00
Fixing tiles in dados skriting and risers steps on 12 mm thick '
14 jcement plaster(1:3; jointed.....polishing exciuding cost of tiles eic 15.36 one sgm 953.80 14,650.00
comp. ~
15 |Add cost of wall tiles 15 36 one sgm 420.35 6,457.00
Sucpalying fitti ixing fabricted M 5 i ind -
16 S:;;l,p,: ving ,fitting & fixing fabricted iron door and wii:dows etc 520 G 270.80 1,489.00
jei et ictzd M S. i door ar i c 0.
17 Ad of fabrictzd M S. iron door ar: wvindows etc comp 508 Qnii 8500.00 77,180.00

' 18 {White Cement washing Z coats efc comp. 240.94 one sgm EE14 13,285.00

T i 3 all ,ul-—" o P ) Y T —

L 19 Finishiiig wall vait ‘weather cuats of two coats of approved shade 101.14 — 52,01 8,294.00

¥ & i i

i 2on labove 3 meter neight 70 0N one som 9810 | 6.867.00




23 |Wall paintig 2 coats with plastic Emulsion Paint 126.19 | onesgm 96.77 12,211.00
24|priming one coats with any approved paint . 30.25| onesgm 81.83 2,475.00
25|painting two coats with any approved paint 48.85| one sqm 185.12 g ™13.00
26 Supply fitting fixing of steel ventilator 3.50] onesgm 3380.2 12,168.00
7 Supply febrication, ﬁt.tmg fixing eraction of M5 15.00 o 13634.5 204,518.00

tubular truss and Purlin.
5 Manufacturing s_upplyrng S5mm channel,purlin,runner 10.00 - 7535.3 79,353.00
and fender to plinth bend s
T : Sp— e 0 _ _ _
e Supplying fixing of Anti corrosive zinc alluminium alloy 71.8 - 1007.4 72.331.00
Antitermite treatment in fondations trenches,flooring 95.4 127
30|with approved chemical including sqm 10,752.00
31{Labour charges for fixing glass strips : 6.00f sgqm 696.4 4,178.00
32|Supplying and fixing of holding down bold 13.20 Kg 97.8 1,281.00
33|Photography : 250.00
34|Display Board 3,000.00
2,368,826.00
or Say

(Rupees Twenty three Lakh Sixty eight thousunds eight hundred thirty six Jonly
Total 34(Thirty four ) items only.

AE] JE/ GPTA

My/our quoted rate is % (both figure & words) excess over/less
than/equal to above estimated cost.

Note (1) The contractor should not write anything except quoting of percentage and in any case anything else regarding
tender
(2) Srtike out which are not applicable
(3) Percentage quoted by the contractor shall be accurately filled in figures and words so there is no discrepency.
(4) If any discrepency is found in the percentage quoted in words and figures then the percentage quoted by the

APPROVED For 34 items only

7.
Contractor M"
f

Block Development Officer
Kirmira

Total items only.

No. Of Correction

No. Of Overwriting

No.of interpolation

Approved for items anly.
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JHARSUGUDA

BID DOCUMENT

Name of the work: Construction of office Building and S50MT

Godown at Jharmunda.

Estimated cost: Rs. 30,86,407.00

Name of the Block: Kirmira

Name of the District: JHARSUGUDA

Signature of the Tenderer Signature of the BDO Kirmira
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CHECKLIST TO BE SUBMITTED BY THE BIDDER

t

SI. Particulars Whether furnished | Reference |
No T o to Page no. |
Yes No
o -
Costoftenderpaper®............... {Scanned
o1 copy of financial instrument shall bs furnished)
E.M.Dfor%........c.ceeveeenneo. = Copy offinancial = -
instrument shail be furnished)
02. ]
Or
E.M.DforRs ....ccocveee e /- deploying machineries
outsidetheState
03. Copy of valid Registration Certificate B
04. | Copy of valid GST Registration certificate *
o = o] — 1
05. Copy of PAN Card '
06. No Relationship Certificate in Schedule — A
07. Works Experience -
List of works (similar nature)executed (Schedule-E) L
08 Information regarding current litigation, debarring / N i
' expeiling ofthe tender or abandonment of the work by the
(A) tenderer (Schedule-C) i
(B) Affidavit (Schedule-D |
09 Tools & Plants and machineries as per the reguirement o J‘
in Schedule-B Proof of ownership of Tools & Plants and
machineries is to be furmished in shape of copy of
invoices / required saie deed in case of 2"purchase /
required lease deed with owner ship documents of the
leaser duly attested. in case of centering & shuttering
materials certificate oftheExecutive Engineer of Works
Department within 90 days of last date of receipt of
tender is allowed.
% +
el —




- CONTRACT DATA

GENERAL INFORMATIONS: -

Sl. No Item Details

1 [Tender Call Notice No.

Construction of office Building and 50MT|

2 [amecfthaWan Godown at Jharmunda PACS.

3 |IName and Address of Contractor with Ph. No.

4 |Officer Inviting Tender Block Development Office, Kirmira
5 |[Engineer-in-charge of work Asst. Executive Engineer
Rs.30,86,407.00

Estimated Cost:

/Amount put to tender: Rs. 23,68,836.00

BID INFORMATION: -

Intended completion period/Time
i XA P /i Calendar Months-03 (Three) j

1
period assigned for Completion

2 |Last Date & time of submission of Bid Date: -30.04.2025, 5.30 PM

3 Cost of Bid Document

y Bank draft amount separately
l (Cost of tender paper) i e
it | In favour of Block Development Officer, Kirmira
iii | Payable at Kirmira
4 Bid Security
i | Amount Rs.23690.0
ii | In favour of Block Development Officer,
iii | Payable at Block Office,Kirmira
iv | Type of instrument As specified in the bid document.
5 Bid validity period 90 days
6 Minimum period of contract /agreement (03 Calendar Months
7 Currency of payment for Contract Indian Rupees
3 Language of Contract English
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DETAIL TENDER CALL NOTICE
Sealed Percentage Rate Bids are invited from C class contractors registered with the Tte
Government and contractors of equivalent Grade / class registered with Central Government /
MES / Railways for execution of Civil works on production of definite proof from the appropriate
authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the following
worksfor the projects mentioned in the DTCN.

Sl. No. | Name of the Project Cost of the Project in Rs.
1 Construction of office Building and 50MT Godown Rs23,68,836.00
| at Jharmunda PACS.

This Detailed Tender Call Notice along with the clauses mentioned here in shall form a part of

thecontract and agreement.

The bid document will be available from date.18.04.2025at 10.00 A.M. to date.30.04.2025till

5.30 P.M. in Jharsuguda.Odisha.gov.in and the last date is 01.05.2025 up to 1.00P.M.for receipt of

complete bid documentin all respect alongwitha non refundable fee of Rs.6,000.00 (Rupees Six

thousand)only towards the cost of bid documents in the form of Demand Draft issued by any

Nationalized/ Scheduled Bank in favorsof Block Development Officer, Kirmiraand payable at

State Bank of India, Kirmira

The interested bidders are hereby advised to download a copy of the same from the website

and Submitalongwith all the requisites well before the stipulated date.

The tender will be opened in the Conference Hall of Block Development Office, Kirmiraat 8.00

A.M on dated.02.05.2025in the presence of the Bidders or their authorized representatives

having written authorization for the purpose.

1. The authority will not be responsible, if any portion of the bid document is modified and in
all cases the conditions stipulated in the original document kept in the Office of the
undersigned shall prevail.

2. Bidding documents will be Dispatched by registered/speed post only. The Department will
not be held responsible for the postal delay if any, in the delivery of the documents or
non-receipt of the same.

3. If the tender documents sent through registered / speed post do not reach in the
concerned office by the above date and time, the offer will not be considered on any
account even if the tender documents were dispatched by the tenderer before the due
date.

4. The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the
contractor, attested copy of valid registration certificate, attested copy PAN card, attested
copy GST No, attested copy of cast certificate with original AFFIDAVIT and No relation
certificate.The envelope is to be sealed and super scribedas“NAME OF THE WORK” (As
mentioned in the DTCN Column-2 of the above Table for each project). The Tenderers are not

required to write their name on the outer cover containing the bid documents. They are
only required to write the name of the work and authority who had issued the tenders.
The tender should be submitted through Registered Post/ Speed Post only.

5. No tender paper will be received by hand or courier service.




13.

[
:!".1

16.

jit.

vi.

required to write the name of the work and authority who had issued the tenders. The tender
should be submitted through Registered Post/ Speed Post only.

No tender paper will be received by hand or courier service.

The contractors registered with State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways having registration for Civil, works
having competency and expertise in Civil works can put tenders for this work.

The contract will be drawn in P.W.D. P-1 contract form.

The contract shall be drawn & signed by concerned Block Development Officer on behalf of
the Government of Odisha after successful bidding procedure.

No tender documents will be sold to the intending tenderer beyond the date and time of sale
mentioned in the tender notice.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No
letter should accompany the tender.

The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

The work is to be complated in all respects within 03 (Three) calendar months from the date
of issue of work order.

All tenders received will remain valid for a period of 90 davs from the last date prescribed for
receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and
the Department.

The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal)
both in fig:ire and words at appropriate place of Tender Schedule.

In case of percentage (%) rate tenders, only percentage quoted shall be considered.
Percentage quoted by the Contractor shall be accurateiy filled in figures and words, so that
there is no discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the
percentage quoted by the Contractor in words shall be taken as correct.

If any discrepancy is found in the percentage quoted in percentage excess / less and total rate
quoted by the Confract. then percentage will be taken as correct.

The percentage quoted in the tender without mentioned excess or less and not supported
with the corresgonding amount will be treatad as excess. Where the Contractor has omitted
to quote the rates eithes in figures and words, the officer opening the tender should record
the omission.

Bills for percentage rate tenders shall'be prepared at the estimated rates for individual items
only and the percentage excess or less shaii be added or cubtracted from the gross amount of
the bill.

No excess over and above the estimated rates shall be 3flowed in case the lowest tenderer
fails to negotiate his rates to estimate rates, the documients shall be forwarded to higher
authority for approval.

Signature of the Tenderer Signature of thé BDO Kirmira



17.

ig.

19.
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Every page of the D.T.C.N. and tender paper shouid be signed oy the tenderer failing, which
the tender will be rejected. |

Amendment to Apvendix-IX, Clause-36 of OPWD Code, Vol-li by inclusicn
17.1 If the rate quoted by the bidder is less than 15% of the tendered amount then such a
bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more

than one bid is quoteu =t 14.99% (Decimals up to two numbers will be taken for all practical
purposes) less than the estimated cost, the tender .accebting suthority will finalize the tender
through a transparent iottery syster. Where all bidders/their authorized representatives with
other official members nominated for the purposes will remair: present.

Amendment to Para-3.2.8 Notz-ii of GPWD Code, Vol-1 by inclusion
17.2 In case of tender accepted kelow schedule of rate, the tender amount excluding

percentages shall be treated as sanctioned amount and allotment will be limited to that
extent any deviation in scope of work affecting the agre ment amount in such an agreement
will be governed by the relevant nrovisicn of OPWD Code.

Amendment to Para-3.5.18 Note-VIil of OPWD Code, Vol-I
17.3 Before acceptance of tender the successful bidder wiil be required to submit a work

programme and milestzne basing on the financial achievement so as to compiete the work
within the stipulated time period and in case of failure on the part of the agency to achieve
the milestone liguidated damage will be imposed.

The tenderer shall carcfully study the tentative drawings and specifications applicable to the
contract and all documents, which form a part of the agreement to be entered in to, by the
accepted tenderer and detailed specifications of Odisha, and other relevant specifications of
Board of indian Standard (BIS) and Drawings, which are available.

Complaint at a future date that plans and specifications have not seenkythe tenderers cannot
be eniertained. . o 1 . "

The drawings furnished with the tender are tentative am'subject to revision or modification
as tendered during the execution as per actuai necessity and detail test conducted. But the
tendered rates quoted by the tenderer will hold good in zase of such modification of drawings
during the time of execution and chall in no way irralidate the corntract and no extra
monetary compensaticn will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Engineer-in-Charge as and when required. By admission
of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to abeve, medical aid, labour
and food stuff etc. in every case, materials must comply with the relevant specification'and
that rates quoted by him in the tender will be adequate to complete the work according to
the specifications attached thereto and that h2 had taken in to account all conditions and




20.

difficulties that may be encountered during its progress and to have quoted rates including
labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight
for all materials and all other charges necessary for the completion of the work, to the entire
satisfaction of the Engineer-in-Charge of the work and his authorized subordinates. After
acceptance of the contract rate Government will not pay any extra charges for any reason in
case the contractor claims later on to have misjiudged as regard availability of materials,
labour and other factors.

The bid must be accompanied by Earnest Money Deposit (EMD) of the amount @ 1% (One

percent} of the estimated cost put to tender rounded to nearest hundred rupees i.e.,As Mentioned
in the DTCN Column No-6 only along with tender in shape of Fixed Depositreceipt of Scheduled Bank
/ Post Office Savings Bank Account / National Savings Certificate / Postal Office Time Deposit
Account duly pledged in favour of Block Development Officer, Kirmirapayable at Kirmira as per the

terms and conditions laid down in OGFR and in no other form. Bidders desirous to hire machineries

or Equipments from outside the State are required to furnish 2% (Two percent) of the amount put to

tender in form of above shape and as per the above terms and conditions. Tenders not accompanied

with EMD as specified above shall be liable for rejection.

21,

22.

23.

24,

26.

(N.B.: - Pay orders or Banker's cheque from any Scheduled Bank in favour of Block
Development Officer, Kirmira, shall not be considered as EMD}.

The tender should be accompanied with the attested true copies of the valid Registration
certificate, Valid G.S.T. No. and PAN card which are mandatory and the original certificates
are to be produced within 3(three) days of opening of the tender or at the time of opening of
the tender before Block Development Officer, Kirmirafor verification otherwise his/her bid shall
be deciared as non-responsive and thus liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotatior:s should be strictly in accordance with the items mentioned in the Call
Notices. Any change in the wording will not be accepted.

Letters found in the envelope or lowering the rates or dealing with any point in connection
with the tender and regarding adjustment of E.M.D. or any other matter will not be
considered.

The department reserves the right of authority to reject any or all tenders received without
assigning any reason whatsoever.

The earriest money will be retained in the case of successful tenderers and will be dealt with
as per terms and condition of O.P.W.D. Code.The earnast money will be refunded to the
unsuccessful tenderers on application after intimation is sent for rejection of their tenders.
The retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge wil! notify the bidder / tenderer whose bid has been accepted for the
award prior to expiraticn of the validity period by e-mail confirmed by registered letter. This
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will
state the surn that the Engineer-in-charge will pay the contractor in consideration of the

G|
Signature of the Tenderer Signature of th\e DO Kirmira



27.

28.

29.

5

F2

execution, completion and mainteriance of the Works by the contractor as prescribed by the
contract (Hereinafter and in the contract called the “Coniract Price”).

The Notification of award will constitute the formation o the contract, subject to only to the
furnishing of a performance security and (Initial Security Deposit) in form ofFixed Deposit
receipt of Scheduled Bank / Post Office Savings Bank Account / Naticnal Savings Certificate
/ Postal Office Time Deposit Account duly pledged in favour of the Block Development Officer,
Kirmiraand in no other form which including the amount already deposited as bid security
shall be 5 % of the valu2 of the tendered amount and sign the agreement in the P.W.D. form
No.P-1 (Schedule XLV Nz. 61) for the fulfillment of the contract in the office of the cencerned
Block Development Oficer or as directed. The security deposit together with the earnest
money and the amount withheld- according to the provision of P-1 agreement shall be
retained as security Jor the due fulfiliment of this contract and additicnal performance
security in accordance with the'provisions ¢f the ag‘reefnent. Thie agreement will incorporate
all agreements hetween the Biock Development Offices and-the successful bidder within 15
days following the notification of award along with the Letter of Acceptance. The successful
bidder will sign the agreement and deliver it to the. BDO/Engineer-in-Charge. Following
documents shall form part of the agreement
a) The notice-inviting bid, all the documents including‘additionai conditions, specifications
and drawings, if any, forming the bid as issued at the time of invitation of bid and
acceptance thereof together with any correspondence leading thereto & required ameunt
of performance security including additiona! performance security.
b) Standard P.W.D. Foim P-1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above
shall entail forfeiture of tiie Bid Security. No contract (tender) shall be finally accepted
until the required amount of initial security money is deposited. The security will be
refunded after {12} twelve months of completion of the work and payment of the final bili
and will not carry any interest (As per order No. 17823 dt. 11.10.2006 of Works
Department)
TECHNICAL SPECIFICATION; - ‘
The contractor should be liable to fully indemnify. the Department for payment of

compensation under workmen compensation act. VIl o 1923 on account of the workmen
employed by the contractor and full amount of compensation paid will be recovered from the
contractor. ) 5

Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of
Odisha, Works Departmont.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated
by work in full within th.e follcwving or similar categery.

Rent royalties, cess arid other charges of materials, Octroi and all other taxes including
prevailing sale tax / GST from time to time. Ferry tolls, conveyance-charges and other cost on




*

account of land buildings including temporary building required by the tenderer for collection
of materials, storage, housing of staff or other purpose of the work are to be borne by the
contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land
owned by Govt. at the site of the work for bonafide use of the land for work and all such
construction of temporary nature b\j the contractor shail be done after obtaining written
permission from the Engineer-in-Charge of Civil portion of the work and all such construction
shall have to be demolished and debris removed and ground made good and cleared after
completicn of the work at no extra cost.

b) Royalty wiil be recovered from each bill as notified by Govt. from time to time unless K-Forms
are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as
the recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Contractor.

d) Arrangement of suitabie water supply including pipe water supply where available for the
staff and labour as well as for the execution of the work is sole responsibility of the
Contractor and no extra cost for carriage of water will be entertained.

e) All fees and dues ievied by Municipal, Canal or Water Supply Authorities are to be borne by
the Contractor.

f) Suitable safety Equipments and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost.

g) Suitabie fencing barriers, signals including paraffin and electric signals where necessary at
work and approaches in order in project the public and employees from accident has to be
provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may beccme payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

i} The contractor has tc arrange adequate lighting arrangements for the work wherever
necessary at his cwn cost.

i} The Contractor shall implement all the Guidelines issued by the State Govt. & Central Govt.
for the constructicn workers at the project site for COVID-19 pandemic.

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and

levelling the ground required, which has to be carried out by the contractor at his own cost.
The rates to be quoted should be for finished items of work inclusive of carriage of all
materials and all incidental items of work.

31. After the work is finished all surplus materials should be removed from the site of work,

preliminary work such as vats, mixing platforms, etc. sheuid be dismantled and all materials
removed from the site and premises left neat and his should be inclusive in the rates. No

extra payment will be made to the Contractor in this account.

*Signature of the Tenderer
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33.

34.

35.

36.

37.

38.

39.

10U

It should be understocd cicariy that no claim what-so-euver will be entertained to extra items
of works quantity of any item besides estimate amount unless written order is obtained from
the competent authority and rate settled bzfore the extra itenis of work or extra quantity of
any items of work is taken up. ‘ s * '

No part of the contract shall be stblet or transfer be made by the power of attorney
authorizing others to receive payment on contractor’s behalf.

Bid documents consisting of plans, specifications, the s hedule of quantities and the set of
terms and conditions of contract and other necessary dociiments can be seen in all the offices
issuing the documents and office of the under signed during office hours every day expect on
Sundays and Public Holidays tiil last date of sale and. receipt of tender papers. Interested
bidders may obtain further information at the same address. But it must be clearly
understood that tenders must be received in order and according to instructions in complete
shape. Incomplete tender is liable for rejection.

No Relation certificates.’ § e

The contractor shali fuirnish a certificate aleng with the tender to the effect that he is not
related to any officer i the rank of an Asst. Executive Engineerd above /Under Secretary &
above in the PR & DW Departnient. If the fact subsequer.tly proved to be false, the contract is
liable to be rescinded. The earnest money & the total security will be forfeited & he shall be
liable of make good to damages the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a .cparate sheet vide Schedule-A. '

All items of work as per schedule of quantities of this tender sheuld confirm to Odisha
Detailed Standard Specification, as per the PWD specification and latest provisions of relevant
clauses. ,

Shuttering &centering shall be with suitable steel shutters in side of which shall be lined with
suitable sheeting and ir-«de leak proof and watertight. All joints in formwork shali e properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

Form work including complets falsz work shall be designed by the Contractor without any
extra cost to employer and the Department will have the right to inspect the scaffolding,
centering and shuttering made for the work and can reect partly or fully such structures, if
found defective in their opinion. Any eventually such as 'oss of lives or properly due to failure ‘
of centering and shuttering shaii be the responsibility of the Contractor regarding
compensation of all claims thereof.

Cement Concrete should be machine mixed by weirnt by means of concrete mixture
confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete
works. The Contractor should arrange his own batching plant concrete mixer appropriate
vibrators, pumps, etc. for this purpose at his own cast and departmental machinery If
available only may be utilized cn payment of necessary hire charges as detailed in clause of

recovery sheet on necessary requisition.




49.

41.

42.

43.

44,

45,
46.

47,

11

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net &
the Engineer-in-Charge or his representative shall have the right to test the weight & quality
from time to time. :

The tenderers shall make all arrangements for proper storage of materials but no cost for

raising shed for store and pay of security guard etc. will be borne by the Department. The

department is not responsible for an\) theft or loss of materials at site. It is contractor’s risk.

Under any such plea, if the tenderer stops the work, he shall have to pay the full penalty as

per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of

the Contractor. Statutory traffic restriction in the town area for Transport of construction

material to site of wcrk is to be taken in to consideration before tendering and no
consideration for extra time or compensation thereof shail be considered.

The contractor should at his own cost arrange necessary tools and plants required for

efficient execution of work and the rates guoted should be inclusive of transportation, hire

and running charges of such plant and cost of consumables.

The machineries if available, with the department may be supplied on hire as per charges

noted in the enclosed statement and may be changed from time to time subject to the

condition that the contractor will execute in advance an agreement with the Engineer-in-

Charge.

No claim whatsoever will be entertained for supply of machineries.

An applicant or any of its constituent partners of whose contract for any work has been

rescinded or whe has abandoned any work in the last three years, prior to the date of the bid,

shali be debarred from qualification. The tenderer must submit the required information of
the DTCN. The tenderer is to furnish an affidavit in the specified format as per the DTCN.

Regarding authertication of tender documents & information about any litigation & Bank

guarantee etc. Non-furnishing of the information and required affidavit, the tender will be

liable for rejection.

it should be ciearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge. '

b)  Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member by a
representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Asst. Executive Engineer. The contractor shall bear the cost so
involved in testing. The test specimen in cube should be carried out in the
Departmental Control at any Government Approved Test LaboratoryorZonal Laboratory
at Sambalpur. Test should be carried out in accordance with the stipulation in Bridges
code section-lll.

c) Test specimens shall be formed carefully in accordance with the standard method of
taking test specimen and no plea shall be entertzined later on the grounds that the

v
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casting of the tes specimen was faulty and that the result of the specimen did not give
a correct indication of the actual quality of concrete. .

d)  Plain concrete z1d reinforced concrete specimens will be tested in Government
Approved Test Laboratory or Zonal Labcratory #i:Sambalpur. Cost of testing of all
specimens and samples will be borna by the Contractor.

The rates guoted should be inclusive of carriage of water ;"equired in connection with
execution of the work. No claim for carriage of water whatsoever will be entertained.
it is the responsibility of the contra'ctc;r to procure and store explosive required for blasting
operation. Departmeﬁt may render necessary possible he'p for procuring license.
For submission of a tender for the work, the tenderer will be deemed to have satisfied himself
by actual inspection of the site and locality of the work &zbout the quality and availability of
the required quantity of materials, Medical aid, labour and Flood stuft etc. And that the rates
quoted by him in the tender wiil be adequate to complete the work according to the
specifications attache: thersto and that he had taken in to acccunt all conditions and
difficulties that may be zncountered during its progress and to have quoted labour rates and
materials with taxes, Cctroi and other duties lead, lifts, loading and unloading freight for
materials and all other charges necessary for the corpletion of the work to the entire
satisfaction of ihe Engineer-in-charge of the work and his authorised subordinates. After
acceptance of the contract rates Geavernment will not pay any extra charges for any reason in
case the contractor finds later on to have misjudged the conditions as regards the availahility
of materials, labeour and other factors: ] ‘

The contractor will be responsible for any misuse, lo~s or damages due to any reasons

whatsoever of any departmental materiai during the oxecution of work. In case of loss,

damage or misuse, recavery at the rate at 5 times the cost of the materials will be deducted
from the bilis or his other dues.

Ali special conditions & special concessions offered in the tenderer may specify clearly. All

reinforced cement concrete work should be done in presence of concerned Technical

Consultant & Contracto A N ae :

The Department will have right to inspect the scaffo!d}ng; centering& shuttering made for the

work and can be reject partly or fully such structures if found defective in their opinion.

The prevailing percentzge of I.T. Department of the gross amount of the bill towards income

tax will be deducted from the contractor’s bill.

Prevailing rate of GST on the gioss amount of the bill will be deducted from the contractor’s

bill, it must be clearly understood tihat under no circumstances any interest is chargeable for

the dues or additional dues if any payable for the work executed and final bill pending

disposal due to any reason whatsoever. .

No extra payment will be made for removing spreading and consolidating salvaged metals

and materials.
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57. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor
who undertakes execution of work through labour should produce valid license from licensing
authorities of Labour Department. Within one month of starting the work.

58. Performance Security
Amendment te Para-3.5.5{V) of OPWD Code, Vol-1 by modification
Additional Performance Security Deposit-Additional Performance Security (APS) shall be obtained from
the bidder wiien the bid amount is lessthan the estimated cost put to tender. In such an event, only the

successful bidder who has quoted less bid price/ rates than the astimated cost put to tender shall have
to furnish the Additional performance security as per the following rate as per O.M No- 4559 dated
05.01.2021 of Works Department, Govt. of Odisha. '

[ si. No Range of difference beitween the | Additional Performance Security to be deposited
estimated cost put to tender and Bid | by thesuccessful bidder.
amount.
1 Below 5% o No additional Performance Security.
2 From 5% and above and below 10% 50% of (Difference between estimated cost put to
, tender and Bid amount). [
3 From 10% and above 150% of (Difference between estimated cost put

tetender and Bid amount).

Estimated cost minus the quoted amount as Additional Performance Security Deposit in shape of Fixed
Deposit receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings Certificate /
Post Office Time Deposit Account duly pledged in favour of Block Development Officer, Kirmira within
seven days of issue of Letter of Acceptance (LoA), otherwise the bid shall be cancelled and security
deposit shall be forfeited and further proceeding for black listing shall be initiated against the successful
bidder.(as per Govt of Odisha works department office memorandum no. 14299, dt.03.10.2017 and
amendment of para no 3.5.5 (V) of OPWD code volume 1).

59. Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the AEE of the
Block.

60. An engineering personri2l of the executing agency should be present at work site at the time

of visit of High-level Inspecting officers.

61. All reinforced cement work should conform to Odisha Detziied specification and should be of
proportion M-15,M-20 & M-25 having a minimum compressive strength (in work test)
150Kg/200Kg/250Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in
accordance with IS 456/2000 and IS 516 using 12mm to Z'Gmm. size hard black crusher broken
granite chips (20mm size not be exceed 25%). "

62. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H.
etc. either rainwater or sub-soil water if necessary, sheuld be borne by the contractor. No

\
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payment wiil be made for benchmarks. Lavel pillars, protiles and benching and levelling the
ground wherever required. The rates qur‘ted should be for finished items of works inclusive of
these incidental items of work. '

It should be understoc clearly tnat no claims whatsoever would be entertained.

The tenderer shall hzve to abide by the 'C.P.W.D. safety code rules introduced by the
Government of Ihdia, Minlstry of work Housing and bupply in their standing order No-44150
dtd. 25.31.57,

The Contractor wil! have to submit monthly report on return of labourfor both skilled and
unskilled employed by him on the work to the concerned Block Development Officer.

All fittings for doors end windows as supplied by the Contractor should be of best quality and
conform to relevant 1.S. specification and should be got approved by the Engineer-in-charge
before they are used on the work. :

After completion of the work thé contractor shali ariange at his own cost all requisite
Equipments for testing buildings, if found necessary and Ezar the entire cost of such test.

All reinforced cement concrete works should be finished smooth. Extra charges for plastering
if required to any R.C.C. structures iike Rathing Steps, Gusrd wall etc. shall not be paid.

The tenderer ray at his option guote reasonable rate for each item of work carefully so that
the rate for one item should not be unworkasly low and for others too high. '

If there is any damage fo the work due to natural calamities like flood or cycione or any other
cause during the course of exécution of work or up to 12 months after completion of work or
if any, imperfection becomes appaient to the work within 12 months from the date of final
certificate of completicn of work the ¢ontractor shall make good of all such damages at his
own cost with no extra cost to the Department. No clan.ns whatsoever, in this regard will be
entertained. G

The Fly ash bricks of good gualities should be used. Tra .bric?;s should be approved by the
Engineer-in-charge before use in the work and should csnform to the minimum strength as
per National Building Cude.

Under Section 1 of contract labour Regulation and Abaoiition Act 1970 the contractor who
undertakes execution of work thréuéh iabour should produce valid license from the licensing
authority of labour Deprartment. Within one month of starting the work.

Standard co-efficient for linear measurement will be adopted while calculating consumption
of steel and no claim whatsoever regarding difference in co-efficient of steel will be
entertained. The rates guoted shail be inclusive of any eventuality of difference for co-
efficient for linear measurements. :
Engineering Contractors desiring t5 avail the exemption facility of EMD shouid submit an
original affidavit as regards, the ract of availing award of work without submission of EMD/ISD
during the current financial year. He should alse produce originai contract license at the time
of opening of tender documenti to make necessary entry to that effect as such facilities are
limited to three particii)ation in tender during a financiai‘"frear. Otherwise, their tender will be

liable for rejection.

a\o
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That for the purpose orfajurfsdiction‘ in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither
party to the contract wiil be competent to bring a suit in regard to the matter by this contract
at any place outside the State of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

All materials before they are being used in the items of works as per this Schedule of
guantities and also the finished items of work where tests are applicable shall have to be
tested through the Engineer-in—charg'e of the respective Blocks at appropriate Laboratories
according to the relevant L.S. specifications of the materials and the said items of works and
the cost of all such tests shall have to be borne by the Contractor and the rates of the items of
works should be inclusive of cost of such tests.

The tests have to be planned & carried out such that the progress of work is not hampered.

The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However,
these are not exhaustive and the Engineer-in-charge has the right to prescribe other required
test if any as will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under
P-1 contract form shall be governed by the clauses of the D.T.C.N.

It must be definitély understood that the Government does not accept any responsibility for
the correctness and completeness of the trial borings.

Schedule of quantities is accompanied in the Bid. It shai! be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions or
alternations set forth in the conditions of the contract and such omissions, deductions,
additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained. ;

In case of any complaint by the labour working about the non-payment or less payment of his
wages as per latest minimum Wages Act, the Asst. Executive Engineer of the Block will have
the right to investigate and if the contractor is found to be in default, he may recover such
amount due from the contractor and pay such amount to the labour directly under intimation
to the local labour office of the Govt. The contractor shall not employ child labour. The
decision ¢f the BDO is firial and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of
approved gquality and specificaticn (Steel: SAIL/TATA TISCCN/JINDAL/SHYAM Cement:
KONARK/ACC/ULTRATECH) at his own cost for completion of the work with the time
schedule. No extension of time will be granted on the application of the contractor due to
delay in procurement of materials.

if the contractor removes Government materials supplied to him from the site of work with a
view to dispose of the same dish.one‘;;ty, he shall be in addition to any other liability civil or

- - ‘ e e
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criminal arising out of his contract be liable to pay a penalty egutivalent to five times of the
price of the materials according to the stock issue rate »r market rate whichever is higher.
The penaity so imposed shall bé recovered at any'time fzem any sum that may then or at any
time thereafter become due to the contractor or from his secar;tv deposit or from the
proceeds of sale thereof. ' ' ‘

Though Departmental issue of cement and steel has indicated, it may not be taken as binding.
The contractor must have to arrange by themselves cement, steel, bitumen and every sort of
materials from 'apprc‘;ved rhanufactbfe”r get it teste& in the Departmental Laboratory and
approved by the Depaitment before use. No extension of timeé or escalation of price on such
account shalil be entertained in future.

TOR rods, plates and structural members will be suppiied in quartity, length and size available
in the stock. For payment of reiriforcement, the steel including plates etc: shall be measured
in length of different diameter, size and specification as actuallv used (including hooks and
cranks) in the work carrect to an inch or. ¢m. 4nd their weight calculated as per sectional
weight prescribed by the Indian Standard Speciﬁ'catio:- or as directed by the Engineer-in-
Charge (Wastage of bars and”’ unn#cessarv lapping will ~ot be corsidered for measurement
and payment}. ' ' '
The contractor should at his own cost arrange necesszry toels and plants required for the
efficient execution of work and the rates quoted shouid bz inclusive of the ru nning charges of
each plant and cost of conveyance.

The centractor is required te pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned AEE with their bills, falling which the
amount towards roye'ties of different materials as uiilized by them in the work will be
recovered from their biils and deposited in the revenue «f concerned department.

Under no circumstances inierest is chargzable for the dues or additional dues if any payable
for the work.

Trial Bering - The Department has ne responsibility for the suitability of actual strata at the
foundation level. The contractor has tc cunduct his owr, boring before starting the wark and
get the snmpie': tested at his own cost to ascertain the 5.B.C. and credibility of the strata at
founding level while qunting his rates for tender the contiactor shall take in to account of the
above aspects.

Any defects, shrinkage or other fauits which may be noticed within 12 {Twelve) months from
the completion of the work arising out of defective or improper materials or workmanshap
timing are upon the diraction of the Engineer-in-Charge to be amended and made good by
the contractor at his oun cost unless the Engineer fo'r reasons to be recorded in writing shall
be decided that they cught to be paid for and in case of default, Department may recover
from the contractor the cost of making good the works. The contractor is also required to
maintain the road/ buz!dlng for 12 {Twelve} months from the date of successful completion of

the work.
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From the commencement of the works to the completion of the same, they are to be under
the contractor’s charge. The contractor is to be held responsible to make good all injuries,
damages and repaifs occasioned or rendered necessary to the same by fire or other causes
and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural
damage to property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution of the work.
Also, no claim shall be entertained for loss due to earthquake, flood, cycione, epidemic, riot
or any other calamity whether natural or incidental damages so caused will have to be made
good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as

per the latest provision of relevant I.S. Code / I.R.C. code / MORT & H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall

issue an order book to the contractor tc be kept at the site of the work with pages serially

numbered. Orders regarding the work whenever necessary are to be entered in this book by
the AEE with their dated signatures and duly noted by the contractor or his authorized agents
with their dated signature. Orders entered in this book and noted by the contractor’s agent
shall be considered to have been duly given to the contractor for following the instructions of
the Department. The order Book shall be the property of the concerned Block Development

Officer and shall not be removed from the site of work without written permission of the AEE

and to be submitted to the Engineer-in-charge every month.

The contractor should attach the certificate in token of payment deposit with the registration

authority as per recent circular of the Government relating to his registration.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials,

P.O.L. and Royalties. Arrangement of borrows areas, land, approach road to the building site

etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the

term dewatering shall mean the execution or operation of the items due to standing water as

well as due to percolation of water. The quoted rates will be inclusive of this.

in case tho 1%lowest tenderer or even the next lowest tenderers withdraw in series one by

one, thereby facilitating a particular tender for award, then they shall be penalized with

adequate disincentives with forfeiture of EMD unless adequate justification for such back out
is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a) Reguired E.M.D as per the Clause No.20 of this notice.

b) Copy of valid Registratian Certificate, Valid GST Registration No, PAN card along with the
tender documents and furnish the Original Registration certificate and Pan card for
verification within 2 {three) days of opening of the tender before the Block Development
officer, Kirmira as per Clause No. 21 of this notice.

==
Kirmira
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c) Information r.egsarding cu:‘reht‘ !itigé;tion, debarring / expelling of the applicant or
abandonment of work by the zpplicant and affidavit tn that effect including authentication
of tender documents as per clause 46 of this notice.

d} License criteria as per Clause No.09 of this notice.

e) Authority tc seek references from the Bidder’s banke! .

f) The proposed methodo!ogy and programme of constiuction backed with equipment and
material planning and deployment, duly supported with broad calculations and Quality
Management Plan proposed tc be adopted, justifying their capability of execution and
completion of the work as per techmical specii"icaiios:_-‘ and within the stipulated period of
completion. :

g) Work Experience Certificdte: - The Tenderer has to submit an undertaking with necessary
completion certificate from the competent authorlty that he must have executed similar nature
of work. :

AMMENDMENT TC THE CONDITION OF ¥2 CONTRACT

Clause-2(a) of F2 Contract: -TIME CONTROL: -

Progress of work and Re-scheduling programine.

The Block Development Officer shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shali be -reated as closure of the Bid process
and commencement of the contract.

Within 15 days of issue of the letter of acceptance, *He contractor shall submit to the
Engineer-in-Charge for approval of aProgramme commensurate to Clause no.14 showing the
general methods, arrangements, and timing for all the activities in the Works along with
monthly cash fiow fore vast.

To ensure good progress zuring the execution of the work the contractors shall be bound in all cases
in which the time allow=d for any work exceeds one month to complete, 1/4" of the whole time
allowed under the contract hias elapsed, ¥ of the whole of the work before % of the whole time
allowed under the coniract has elapsed, 3/4™ of the whole of the work before 3/4% of the
whole time allowed unider the contract has zlapsed.

If at any time it should appear to the Engirieer-in-Chargc that the actual progress of the work
does not conform to the programme to which consent has been given, the Contractor shali
produce, at the request of the Engineer-in-Charge, 7 reviseu programme showing the
medifications to such programme necessary to ensure completion of the works within the
time for completion. If the contractor dpes not submit rin updated Programme within this
period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from
the next payment certificate and continue to withhold rhls amount until the next payment
after the date on which the overdue Programme has been submitted.

An update of the Work Programme shali be a programme showing the actual progress
achieved, on each acti\ﬁty and the effect of the progress acnieved on the timing of the

remaining work including any changes to the seguence of the activities.
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2.1.6 The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised PrograAmme is to show the effect of Variations and
Compensation Events. "

2.2 Extension of the Completion Date.

2.2.1. The time allowed for execution of the works as speciﬂéd in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15% day or
such time period as mentioned in letter of Award after the date on which the Block
Development Officer issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in commencing
the execution of the work as aforesaid, Government shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the Earnest Money &Performance
Guarantee / Security deposit absolutely. ‘

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of
items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by
agreement between the Block Development Officer and the Contractor within the limitations
of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work,
exceeds one month (save for special jobs for which a separate programme has been agreed
upon) complete the work as per milestone given in contract data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereoi in writing to the Block Development Officer but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and shall
do all that may be reasonably reguired to the satisfaction of the Engineer-in-Charge to
proceed with the works.

i} Force Majeure, or

i) -~ Abnormally bad weather, or

iii) Serious ioss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by
the Intended Compietipn Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additionai cost, or Any
other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

Signature of the Tenderer Signature of the BDO Kirmira
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Request for reschedule and extension of time, to be eligibie for consideration, shail be made
by the Contractor in writing within fourteen days of the hzppening of the event causing delay.
The Contractor may also, if practicable, indicate in such a request the period for which
extension is desired. ‘ ‘ _

In any such case a fair and reasonable extension of time tor compietion of work may be given.
Such extension shall be communicated to the Contractor by the Block Development Officer in
writing, within 3 months of the date of receipt of such request. Non-application by the
contractor for extension of time shall not be a bar for giving a fair and reasonable extension
by the Block Development Officer and this'shal! be binding on the contractor.

2.3. Compensation for Deiay.

2.31

2.4

If the contractor fails to maintain the required progress in terms of clause 2 or to complete
the work and clear thr site on or before the contract or extended date of completion, he
shall, without prejudics to any other right or remedy available under the law to the
Government on accoust of such breach, pay as agreed compensation the amount calculated
at the rates stipuiated beidow as the Block Development Officer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every
completed day / month (as applicable) that the progress remains below that specified in
Clause 2 or that the work remains incompiete. )

This will also apply to items or group of items for which a separate period of completion has
been specified. Compensation @ 1.5% ver month for del. y of work, delay to be complated on
per Day basis.

Provided always that the total amount of compensation for delay to be paid under this
conditicn shall not exceed 10% of the Tendered Value of work or to the Tendered Value of
the item or group of items of work for which a separate period of completion is originally
given.

The amount of compesation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor
does not achieve a particular milestone mentioned in contract data, or the rescheduled
milestone(s) in terms of Clause 2.1.5, the armount shown against that milestone shall be
withheld, to be adjusted against thie compensation levicd at the final grant of extension of
time. Withholding of this amount on failure tc achieve a miiestone shall be automatic without
any notice to the contractor. However, if the contractor catches up with the progress of work
on the subsequent milestone(s), the withheld amount shzi be released. In case the
contractor fails to make up for the delay in subsequent milestone(s), amount mentioned
against each milestone missed subsequently also shall be withheld. However, no interest
whatsoever shall be payable on such withheld amount.

Management Meetings
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2.4.1 Either the Engineer or the Contractor may require the other to attend a management meeting.

The business of management meetings shall be to review the plans for remaining work and to deal

with matters raised in accordance with the early warning procedure.

2.4.2.

99.

Total

The Engineer shall record the business of management meetings and is to provide copies of
his record to those who attending the meeting and to the Higher Authority. The responsibility
of the parties for actions to be taken to be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the
meeting.
Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per
letter N0.8310 dt 17.05.2006 of Works Department, Odisha): -
To rescind the contract (of which rescission notice in writing to the contractor under the hand
of the Block Development Officer shall be conclusive evidence), 20% of the value of left-over
work will be realised from the contractor as penalty.
The tenderers are required to go through each clause of Form P-1 includes existing provisions
of PWD Code and amendments made there to carefully in addition to the clauses mentioned
here in before tendering.

No. of Clauses 93 (Ninety-Nine)

Signature of the Tenderer : Signature of the BDO Kirmira
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to any

concernedofficersof Block of the rank of AEE& above and any officer of the rank

of Under Secretary above of thePR&DW Department, Govt. of Odisha. I/We* am/are* aware that, if
the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of
E.M.D and security deposit and I/We* shall be liable to make good the loss or damage resulting from
such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for

rejection.

{*} - Strike out which is not applicable

Signature of the Tenderer
Date:

Signature of the Tenderer Signature of the BDO Kirmira
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SCHEDULE-B

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
e List of plants and equipment Requirement
‘Water Tanker - | 1Nos

Tractor 2 Nos

Truck 3 Nos
! Cer{tering & Shuttering Materials 50 Sgm i
T\/i&ﬂj_rg Machine 1 Nos
‘L Plate Vibrator 2 Nos
| Needle Vibrator 4 Nos
Water Pump 2 Nos
L Generator : 1 Nos

NOTE:
1. Capacity of each plant and equipment should be as per specification attached separately.

) 2. The above equipment should either be owned or availed on long-term lease extendedbeyond the duration of the work,
the authority of which in either case is to be substantiated before award of the work.
3. The equipment mentioned above must be clearly indicated as “Owned / Leased.”
4. The above list is not axhaustive. All other machinery/equipment as will be required for satisfactory completion of the
work shall have to be deployed by the agency.

5. For deploying additional sophisticated machinery by the agency for completion of thework, no claim shall be

entertained.

Signature of the Tenderer Signature of th Kirmira
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SCHEDULE-“C”
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
‘ ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any iitigation relating to the
works.
b) If yes: give details:

g
2.

Has the tenderer or any of its Yes / No
constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 3 years.

b) If yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification
application wiil be summarily be rejected.

Signature of the Tenderer Date:

Signature of the Tenderer Signature of the BDO Kirmira
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SCHEDULE -D
AFFIDAVIT

The undersigned, do hereby certify that all the statements made in the required attachments
are true and correct.

The undersigned also hereby certifies that neither our firm
M/s nor any of its

constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the
last three years prior to the date of this bid.

The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to

verify this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

{Signed by an Authorized Officer of the firm)

Signature of the Tenderer Signature of the BDO Kirmira



SCHEDULE -E
WORKING EXPERIENCE

LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

Name of Name of Contract items of Date of Stipulated date Revised Reasons for
Employ er location price in WOrks starting the of completion of target date of | slow
and name indian work as per the work as per completion n progress, if
of work Rupees Agreement Agreement of the work, any, with
if the updated
any billing
i amount
1 2 3 4 5 6 7 8

: e .' .;‘.' - % R LT
Signature of the Tenderer Signature of the BDO Kirmira
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Signature of the Tenderer Signature of the BDO Kirmira
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For official use only

Title of Officer: -
Name of Firm: -
Date: -

Contiractor

Tender papers old for the work as “Construction of ACR in Govt.U.P School,Bhounra,Bhimjore

G.R.” at an estimated cost of Rs. /- (Rupees

) only on payment of

Rs. /-(Rupees ) only vide
Money Receipt No. Dt. against Demand
Draft/TD/NSC No. dt payable at Kirmira.

Block Development Officer
Kirmira

Signature of the Tenderer Signature of the BDO Kirmira
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For official use only

01. E.MLD. ~ Furnished / Not furnished

Rs.

in shape of

Pledged/Not Pledged

02. Valid Registration certificate: - Copy furnished/Not furnished
03. PANCard: - Copy Furnished/Not furnished
04.G.S.TNo :- Copy Furnished/Not furnished.

05. Nos. of Tender paper: -

Total: - Sheets only

APPROVED

Block Deveiopment Officer

Kirmira Block

\ S T e L LT
Signature of the Tenderer Signature of the BDO Kirmira



