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GOVERNMENT OF ODISHA
OFFICE OF THE BLOCK DEVELOPMENT OFFICER

PANCHAYAT SAMITI KOLABIRA, JHARSUGUDA

INVITATION. TENDER CALL NOTICE
No. K659 o ) - )9-2008

The Block Development Officer, Kolabira, Jharsuguda on behalf of Governor of
Odisha invites Percentage Rate bids in sealed cover for the following work from the
class of eligible contractors as mentioned in Column-7 (seven) registered with the
State Governments having validity of Civil License and contractors of equivalent
Grades/Class Registered with Central Government/MES/Railways and other state
government having validity of Civil License for execution of Building work (excluding
El & PH).The proof of registration from the appropriate authority shall be enclosed
along with the Bid. The eligible contractors of the state P.W.D.(R&B)/Water
Resources/Rural Works/M.L./C.P.W.D. for the following works eventually to be drawn
up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The
bidders may submit bids for the following work.

Cost of Bid Period Class of
gSl. Location Neiine bf Amount put to Tender security of Contract
iNo Tender in Rs. | paper (Non- EMD Comple or
| the Work i
! refundable) tion
in Rs.

1 2 3 4 5 6 7 8
? R i f+3 06’ G oDy
| 1 [olabira e O 12,77,366 /- 6000/- |12,774/-| (S Class
, College , Kolabira Months
)
0L The Bid documents and detailed terms and conditions can be downloaded from

the District website “www.jharsuguda.nic.in”. The Tender paper shall be
submitted in sealed cover super scribing the Name of the work for tender in
capital letter with their mobile number on the top of the envelope & shall contain
signed DTCN, attested copy of Contractor Registration Certificate, PAN Card, valid GST
Registration/Clearance Certificate, no Relation Certificate & original affidavit regarding
authentication of documents of the Tender Notice, other documents required as per the
relevant clauses of the DTCN, Tender Paper Cost(Non-refundable) in shape of Bank
Draft or Demand Draft drawn in favour of Block Development Officer, Kolabira,

Jharsuguda.

The Tenderer are required to send their tender papers through Registered Post /
Speed Post only to the Block Development Officer, Kolabira, At/Po- Kolabira, Dist.-
Jharsuguda, Pin-768213, so as to reach this office by Dt.28.10.2025, within 4.00 PM,
after which, no bid will be considered. The Bids received late will not be opened. The
authority will not be held responsible for the Postal delay if any or non-receipt of the

tender documents in time.
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0z The bids received will be opened by Block Development officer, Kolabira/his

fllf‘i:?‘l'lzdedf()tﬁcer in presence of the bidders or their authorized representatives wish
0 ‘;-:ni. If the ofﬁcc.* happens to be closed on the date of receipt Jopening of the bids as
iiﬁi‘elet, the bids will be received Jopened on the next working day at the same time &

A. Date and Time of Sale of Tender paper; DL14,10.2025 from 10.00AM

g. Last Date of receipt of Tender paper: Dt28.10.2025 till 04.00PM in working
ays.

C. Date and Time of opening of Tender paper: Dt.29.10.2025 at 11.00AM.

h‘m‘uv{st Mmu?y Deposit (EMD) - 1% of the tender amount as specified in Col.05.
Transfer or ad.)ustment of EMD/Differential amount/Initial Security Deposits (ISD) will
not be gntertamed. The EMD amount will be forfeited if the tenderer backs out from the
offer of acceptance of tender by the competent authority

(118 Work Experience- Not mandatory.

; If the rate: quoted by the bidder is less than 15% of the amount put to tender, then such a
bid s}xgﬂl be rejected and the tender shall be finalized basing on merits of the rest bids as
provision laid down in clause No.36 of Memorandum No. 12366/W, dated 08.11.2013 of
Works Depflrtment. Govt. of Odisha. But, if more than one bid is quoted (decimal up to two
numbers will be taken for all practical purposes) either at the estimated cost put to tender or
less than the estimated cost put to tender, the tender accepting authority will finalize the
tender through a transparent lottery system, where all bidder/their authorized
representatives, the concerned SE/Executive Engineer of concerned Division/BDO and DAO
will remain present. Additional Performance Security Deposit: - Additional Performance
Security shall be deposited by the bidder, when the bid amount is less than the estimated cost
put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost
i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security
(APS) in shape of Term Deposit Receipt pledged in favour of Divisional Officer / Bank
Guarantee in favour of the Divisional Officer from any Nationalized /Scheduled Bank in India
counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of
Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful bidder otherwise the
bid of the successful bidder shall be cancelled and the Earnest Money Deposit / Bid Security
shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as
per Works Department Office Memorandum No.14459 dtd.20.09.2018.

05. Additional Performance Security- Letter No-4559/W, Bhubaneswar dt-
05.04.2021 Works Dept. Govt. of Odisha. In view of the above the State Govt. is
pleased to fixed the following rate of Additional Performance Security.

o o

06.

SL Range of difference between the estimated | Additional Performance Security to be

No asput the Tender and BID amount. depositedby the successful Bidder

1 Below 5 % No Additional Performance Security

2 From 5 % and above and below 10 % 50 % of (Difference between estimated
cost put to
Tender and Bid amount.)

3 From 10 % and above 150 % of (Difference between
estimated cost put
To Tender and Bid amount.)

07. GST will be paid extra as applicable.

08. Submission of more than one tender paper by a bidder for a single work will be liable
for rejection of all such tender papers.

09. All the detailed guidelines/clauses can be seen in the bid documents and have to be
strictly adhered to while submitting the tender papers.

|
|
|



{13 The Authority reserves every right to reject any or all the bids without assigning
anyreason.
/
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ot
Block Development Officer
Kolabira

Memo No. ‘Qéﬁﬁ / Date. /lf = /ﬂ' Qﬁﬂﬁf

Copy to the Collector & District Magistrate, Jharsuguda / CDO-Cum-EO, Zilla Parishad,
jharsuguda for information and necessary action. ;

jf'

Block Dev. °};‘fr-nent Officer
Kolabira

Memo No. Qéé, / Date. jl'f’/ﬂ' 2ﬂa?£f

Copy of Tender Notice & Tender documents submitted to DeGM, Jharsuguda with a

request to upload in the District Website www.iharsuguda.odisha.ggv.in for wide publicity.

A
’P

Block Dev ent Officer
olabira

Memo No.gé&ﬁ / Date. }[/»/ﬁ,- 2&2,("‘

Copy of Tender Notice submitted to the Secretary, I & PR department, Govt. of Odisha
Bhubaneswar for information and requested to publish this tender call notice in two daily widely
circulated Odia Newspaper (Local Edition) and one English News Paper and all Odisha Edition in
minimum space on or before Date.15.10.2025 issue. Complimentary copy of Newspapers containing
the Tender Call Notice should be submitted to this office for reference & record along with the BilL

o
Block Development Officer
Kolabira
Memo No. Qzééﬁ / Date. ,[/’ /i’ Q/J_Q
Copy to Office Notice Board/Tender File concerned. ﬁd#

&\
Block Development Officer
Kolabira



GOVERNMENT OF ODISHA

PANCHAYATI RAJ & DRINKING WATER
DEPARTMENT
DRDA, JHARSUGUDA

PANCHAYAT SAMITI, KOLABIRA
JHARSUGUDA

DETAILED TENDER CALL NOTICE

(For different Civil Works vide TCN No. 09/KOLABIRA-JSG/ 2025-26)

For the Year 2025-26

1ature of Contractor Block Devélopment Officer

Kolabira
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CHECK LIST TO BE FILLED AND SUBMITTED BY THE BIDDER

" Name of the Work:-
Name of the Contractor:-
Address of the Contractor:

House No./ Plot No.:-
P.O:

AT -
District:-

Police Station: «
vSta_m: % PIN:-

{ St

No.

j Particulars

Whether Furnished

YES

NO Not Applicable

i

Demand Deaft of Rs.6000/- in favour of Block
Development Officer, Kolabira payable at Kolabira
towards Cost of tender paper_enclosed in original.

i

e 8 v
vy

Earnest Money Deposit (EMD) in shape of
NSC/KVP/POTD/ Fixed Deposit of any
Nationalized Bank duly pledged in favour of the
Block Development Officer, Kolabira. Payable at

Kolabira.

Sclf Attested copy of Contractor’s Registration

Certificate /License

Self-Attested copy of active and valid GST Certiﬁcéte

Self Attested copy of PAN Card

Self Attested Copy of Caste Certificate for ST/SC
Contractors, if Applicable

Self Attested Copy of PH Certificate for differently
abled Contractors, if Applicable

o]

A\e)

’ Affidavit for Engineer contractor, if any
Complete filled in and duly certified Annexure-A and

Annexure-B

10 | No Relationship Certificate in Annexure-D

11

A declaration to the effect that there has been no
conviction/imprisonment for an offence involving

moral turpitude.

R

12 | Affidavit regarding authenticity of the credentials

i

Signed Copy of DTCN and Price bid duly filled in &
Signed by the bidder

ignature of Contractor

Signature of the Bidder

Block De ment Officer
Kolabira
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GOVERNMENT OF ODISHA
OFFICE OF THE BLOCK DEVELOPMENT OFFICER
PANCHAYAT SAMITI KOLABIRA, JHARSUGUDA
INVITATION TENDER CALL NOTICE

No. 662 ot [|Y-)p- 2005

The Block Development Officer, Kolabira, Jharsuguda on behalf of Governor of Odisha invites
Percentage Rate bids in sealed cover for the following work from the class of eligible contractors as
mentioned in Column-7 (seven) registered with the State Governments having validity of Civil License and
contractors of equivalent Grades/Class Registered with Central Government/MES/Railways and other state
government having validity of Civil License for execution of Building work (excluding EI & PH).The proof of
registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors of
the state P.W.D.(R&B)/Water Resources/Rural Works/M.1./C.P.W.D. for the following works eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may
submit bids for the following work.

Location

Name
of the
Work

Amount put to
Tender in Rs.

Cost of
Tender
paper (Non-
refundable)
in Rs.

Bid
security
EMD

Period
of
Comple
tion

Class of
Contract
or

5

7

Renovation of +3

12,77,366 /-

6000//-

12,774/-

06
( Six

‘C&D’
Class

1 Kolabira
f Months

)

College, Kolabira

The Bid documents and detailed terms and conditions can be downloaded from the District website
“www.jharsuguda.nic.in”. The Tender paper shall be submitted in sealed cover super scribing the
Name of the work for tender in capital letter with their mobile number on the top of the envelope &
shall contain signed DTCN, attested copy of Contractor Registration Certificate, PAN Card, valid GST
Registration/Clearance Certificate, no Relation Certificate & original affidavit regarding authentication of
documents of the Tender Notice, other documents required as per the relevant clauses of the DTCN, Tender
Paper Cost(Non-refundable) in shape of Bank Draft or Demand Draft drawn in favour of Block Development
Officer, Kolabira, Jharsuguda.

oL

The Tenderer are required to send their tender papers through Registered Post / Speed Post only to the
Block Development Officer, Kolabira, At/Po- Kolabira, Dist.-Jharsuguda, Pin-768213, so as to reach this office
by Dt.28.10.2025, within 4.00 PM, after which, no bid will be considered. The Bids received late will not be
opened. The authority will not be held responsible for the Postal delay if any or non-receipt of the tender
documents in time.

The bids received will be opened by Block Development officer, Kolabira/his authorized Officer in presence of
the bidders or their authorized representatives wish to attend. If the office happensto be closed on the date of
receipt /opening of the bids as specified, the bids will be received /opened on f ext working day at the
same time & venue.

Signature of Contractor Block Develgpment Officer

Kolabira
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A. Date and Time of Sale of Tender paper: Dt.14.10.2 025 from 10.00AM

B. Last Date of receipt of Tender paper: Dt 28.10.2025 till 04.00PM in working days.
C. Date and Time of opening of Tender paper: Dt 29.10.2025 at 11.00 AM.

03 Earnest Moncey Deposit (EMD) ~ 1% of the tender amount as specificd in Col.05. Trans!

EMD/Differential amount/Initial Security Deposits (1SD) will not be entertained. The EMD amount w

tenderer backs out from the offer of acceptance of tender by the competent authority

work Experience- Deleted.

If the rate quoted by the bidder is less than 15% of the amount put to tender, then such a bid shall be rejected

and the tender shall be finalized basing on merits of the rest bids as provision laid down In clause No.36 of

366/W, dated 08.1 1.2013 of Works Department. Govt. of Odisha .But, if more than one bid is
stimated cost put to tender

qunmd(decimal up to two numbers will be taken for all practical purposes) either at the e
or less than the estimated cost put to tender, the tender accepting authority will finalize the tender through a
transparent lottery system, where all bidder/their authorized representatives, the concerned SE /Executive Enginecer
of concerned Division/BDO and DAO will remain present. Additional Performance Security Deposit: - Additional
performance Security shall be deposited by thebidder, when the bid amount is less than the estimated cost put to tender. In
such an event, only the successful bidder who has quoted less bid price rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.c. estimated cost put to tender minus the quoted amount as Additional performance
Security (APS) in shape of Term Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional
Qfficer from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days
of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful bidder otherwise the bid of the
successful bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Further proceeding for
blacklisting shall be initiated against the bidder as per Works Department Office Memorandum No.14459 dtd.20.09.2018.

r dt-05.04.2021 Works Dept. Govt. of
f Additional

cor or adjustment of
ill be forfeited If the

Memorandum No. 12

nce Security- Letter No-4559/W, Bhubaneswa

05 Additional Performa
is pleased to fixed the following rate O

Odisha. in view of the above the State Govt.
Performance Security.

06 e tes s ey
formance Security to be

Sl Range of difference between the estimated Additional Pe
depositedby the successful Bidder

No msput the Tender and BID amount.
e e AT e
1 Below 5 % No Additional Performance Security
en estimated cost

50 % of (Difference betwe

put to
Tender and Bid amount.

3 From 10 % and above 150 % of (Difference between estimated
cost put

L_,__L_//// to Tender and Bid amount.

GST will be paid extra as applicable.
Submission of more than one tender paper by a bidder for
tender papers.

09. All the detailed guidelines/clauses C
submitting the tender papers.

10. The Authority reserves every right to rejectany o

From 5 % and above and below 10 %

a single work will be liable for rejection of all such

8 |

an be seen in the bid documents and have to be strictly adhered to while

r all the bids without assigning anyreason.

s cannot be compromised and the worlk should be completed within the stipulated period ofcompletion and
1l be allowed except the reasons not attributable to contractors. The whole process of Tender will
Govt. guidelines and OPWD code. Tenderer whose tender is accepted must submit a work

11 Quality of work
in no case the time extension wi
be evaluated /conducted as per
programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of

tenders can also be extended if agreed to by the tenderer and the Department.
t partners of whose contract for any work has been res

12. An applicant or any of its constituen d
prior to the date of the bid, shall be debarred from qua

any work in the last five years,
Signature of Contractor Block Develgment Officer
Kolabira

ed or who has abandoned
ation. The tenderer is to



14. (i)

1if)

15.
16.

17.

18.

19.

20.

21.

{;::}i‘iili:: ;xglgz\;\‘ua;l;]*:(i:;::xt‘i:f( 15‘;?2:;5‘5}0:_1‘()1’ tender paper about the authentleation of tender documents including

Schedule - E and re u[p({ affidavit in S¢ "L““ s Lo 131‘ hn‘:y.\;hvd in Schedule-F. Non furnishing of the information In

quired alfidavit in Schedule - F, thie bid document will he summararily rejected.

No Relation certificate,

E‘:S‘i‘\‘:::;‘::t":‘l::l“f:‘o‘:‘]“‘l‘ ”: \l;:;l;tftifl‘:‘ll‘.l‘:‘l(il!gﬁ\ﬁ‘-lj Fh.c tender to the effect that he s not related to any officer in the rank

prered b b Bales .»uw cm1u:~m el :‘: Ih.‘l‘(‘l‘(“l-l!ly & ';Ehnw in the PR & DW Department. I the fact subsequently

43T b Natsln o o I iyl Sule 10 be FQ"B‘,"‘_(,?"' 1 he earnest money & the total security will be forfelted & he

Shafl be Hiable to make pood the loss or damages resulting for such cancellations. The Performa for no relationship

certificate is contained ina separate sheet vide Schedule-A,

Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge Works.

a) Name of the Road/Bridge:-

b) Estimated Costi-

¢) Total Length:-

d) Major Item of works/Type of Bridge:-

¢) Quantity of items i) as per Agreement:-

ii) as per Execution:-

{) Date of Commencement:

&) Stipulated date of Completion:-

h) Actual date of completion:-

Other details if any. :-

The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorily completed and

list of works in progress in Schedule-D2.

If an individual makes the application, the individual should sign above his full type written name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and

the full name of his firm with its currentaddress.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type

written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorized person holding

power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany the
application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along
with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be

submitted in English. The applicants name should appear on each page of the application along with his signature or the
signature of his authorized representative at the bottom of each page.

Percentage rate contract ( vide works Department letter No - 8310 dt - 17-05-2006).

In case of percentage rate tender

(i) The contractors has to mention percentage excess or less over the estimated cost (In figures as well as
words) in the prescribe format appended to the tender document.

(ii) Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so offered shall be
considered after opening of all packages called in the same tender Notice. The contractors who wish to tender for
two or more works shall submit separate tender for each. Each tender shall have the Bid Identifications No.
Name & Sl No of the work (as per IFB) to which they refer, written on the envelope.

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filed in

figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted by the

contractor in words shall be taken as correct.

b) Ifany discrepancy is found in the percentage quoted in percentage excess / less and the total amount quoted by the

contractor, then the percentage will be taken as correct.

€) The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding

amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does

not tally with either to percentage excess or less then it will be treated as percentage excess.

e) The percentage quoted in the tender without mentioning excess / less supported wjth) corresponding amount if

. /
Signature of Contractor Block Deve

tallied with the percentage then it will be treated as to which side the amount tallies )

ment Officer
Kolabira
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@) The tender shall be written legibly and free from o
)

{v) The quantity mentioned can be incre

(v} The period of completion is fixed and cannot be

) The contractor will write percentage

excess / less upto one decimal polnt only, If he/she writes the

ercentage excess 0SS 3 ¢ o dectin: i
I g / 1ess upto two or more decimal points, the fivst decimal polnt shall only be considered without

rounding off.

= ‘ rasures, over writlngs or corrections of flgures, Correcti
T o Qi s R : ) ings ITeC i pures, Gorrections,
over writings & interpolations where unaveldable should be made by making out nitlating, dating and rewrlting,

8] - ) & ‘o W T o 5 R
I;xﬂ\:\lnr;:tnnact P1 time is the essence, The contractor Is required to maintain a certain rate of progress specify In the

Pt R e _ . :\SCd_ or reduced to the extent of 10% for individual items subject  to a
aximum of 5% over ll\u‘ estimated cost. If it exceeds the limit stated above prior approval of competent authority s
mandatory before making any payment.

L altered except in case of exceptional circumstances with due
approval of next higher authority.

(vi) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the

T it

23.

24,

25.

26.

28.

percentage excess or less shall be added or subtract from the gross amount of the bill.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future date
that plans and specifications have not been seen by the tenderer cannot be entertained. The drawing furnished with the
tender are tentative and subject to revision or modification as tendered during the execution as per actual necessity and
detail test conducted. But the tendered rates quoted by the tenderer will hold good in case of such modification of
drawings during the time of execution and shall in no way invalidate the contract and no extra monetary compensation
will be entertained. The work shall however be executed as per final approved drawing to be issued by the Engineer-in-
Charge as and when required.
Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also inspect the
quarries and approach roads to quarries and satisfy himself about the quality and availability of materials. In every case
the materials must comply with the relevant specifications, Complaints at future date that the availability of materials at
quarries has been misjudged cannot be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair- weather road,
service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work.
It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.
Additional Performance Security Deposit: - Amendment to Para-3.5.5 (v) of OPWD Code Volume-l by
inclusion (Additional performance Security) Additional Performance Security shall be obtained from the bidder when
the bid amount is less than the estimated cost put to tender. In such an event, only the successful bidder who has
quoted less bid price rates than the estimated cost put to tender shall have to furnish the exact amount of differential
cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of
Term Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer from
any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days
of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful bidder otherwise the bid
of the successful bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Further
proceeding for blacklisting shall be initiated against the bidder as per Works Department Office Memorandum
No.14459 dtd.20.09.2018.

Additional Performance Security- Letter No-4559/W, Bhubaneswar Dated-05.04.2021 Works Dept.

Govt. of Odisha. in view of the above the State Govt. is pleased to fixed the rate of Additional Performance

Security.

29 The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice, Any change in the wording will not be accepted.

30

31.

32.

Signature of Contractor Block Devel

In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of the
approved documents during download of the bid document the decision of the officer inviting the bid will be binding on
the bidder.

Schedule of quantities accompanied in shall be definitely understood that the Government does not accept any
responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation or
omissions, deductions or alternations set forth in the conditions of the contract and such omissions, deductions,
additions or alternations shall no way invalidate the contract and no extra monetary compensation, will be entertained.
The authority reserves the right to reject any or all the tenders received without assigning’agy reasons there- of what-so-
ever. g

Qpment Officer
Kolabira
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37.

o)

me N
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38.

The earnest money will be retained and dealt with as per the termis and conditions of the 0. P. W, D.code.
The bidder / tenderer whose bid has been accepted will be notified of the award by the Bngiteer-in-charge prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. Thig letter (heretnafter and in
the conditions of Contract called the "Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the
contractor fn consideration of the execution, completion and maintenance of the Works by the contractor as prescribed
by the contract (Hercinafter and in the contract called the "Contract Price”). ;

The notification of award will constitute the formation of the contract, subject anly to the furnishing of a performance
security (Initial Security Deposit).Secuvity for the due fulfillment of a Contract should (nvariably be taken, The security
may be taken in the shape of N.S.G/Post Office Savings Bank Account/Post Office Time Deposite Amount/Kisan Vikas
Patra/Bank Guarantee in favour of Block Development Officer,Kolabira Jharsuguda from any Nationalized Bank in India
counter guaranted by its local Branch at Bhubaneswar/e-Bank Guarantee executed on the National e-Governance
Services Limited(NeSL) Digital Document Execution Portal towards E.M.D/Initial Security Deposite/any other security
deposite from the Contractor or supplier.(Amendment to Para-3.5.19(a)(b) of the OPWD Code.Volume-1)

Within 15 days following the notification of award along with the Letter of Acceptance, the successful bidder will sign the
agreement and deliver it to the Engineer-in-Charge. Following documents shall form part of the agreement.

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, forming the
Did as issued at the time of invitation of bid and acceptance thereof together with any correspondence leading thereto &
required amount of performance security including additional performance security.

Standard P.W.D. Form P1 with latestamendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the Bid
Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of initial security
money is deposited. The security will be refunded after One year of completion of the work and payment of the final bill

and will not carry any interest.
As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.0O.R.No.202 W.F.D.
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before acceptance

of tender by the competent authority.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered

in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa. The contractor should be liable to fully
indemnify the department for payment of compensation under workman Compensation Act. VIII of 1923 on any account

of the workmen employed by the contractor and full amount of compensation paid will be recovered from the

contractor.
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department Letter No.-
VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest
minimum Wages Act, the Block Development Officer will have the right to investigate and if the contractor is found to be
in default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the Block

Development Officer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the

following or similar category.
Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls conveyance
charge and other cost on account of land and building including temporary building and temporary electric connection
to work site as well as construction of service road and diversion road and its maintenance till completion of work as
required by the tenderer for Collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the
satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the work.
Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in

order to protect the public and employees from accidents.
Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution also

become payable due to operation of the workmen compensation act.
The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost. After
the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as vats,
mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and clean, this
should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveli

Block De

he ground where required.
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The rates to be quoted should be for the finished items of work fnclusive of carrfage of all materials and incidental item
of works.

1t should be understood clearly that no claim whatsso-ever will be entertained to extra items of works quantity of any
item besides estimate amount unless written order is obtalned from the Engineer-in-charge and rate settled before the
extra items of work or extra quantity of any {tems of work is takenup.

The tenderer shall have to abide by the CPW.D. safety code rules introduced by the Government of Indla, Minlstry of
work Housing and Supply in their standing ovder No-44150 dtd.25.11.57.

Rid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
offices issuing the documents and office of the under

of sale and receipt of tender

contract and other necessary documents can be seen in all the
be clearly understood that

signed during office hours every day expect on Sundays and Public Holidays till last date
papers. Interested bidders may obtain further information at the same address. But it must
the tenders must be received in order and according to the instructions.

Tenderers are required to go through each clause of PW.D. Form P1 carefully in addition to the clause mentioned herein

before tendering.
All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code and Bridge
code section 1, 11, 111, IV and VII & latest design criteria for prestressed concrete bridges specifically for road and bridges

issued by MORT & H, Govt. of India.
Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water

tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor
should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his owncost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification (Steel: SAIL/TATA TISCON/JINDAL/SHYAM, Cement: KONARK/ACC/ULTRATECH) at his own cost for
completion of the work with the time schedule. No extension of time will be granted on the application of the contractor

due to delay in procurement of materials.
departmental materials during transit and in the

The contractor will be responsible for the loss or damage of any
execution of the work due to reasons what - so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the
same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a
penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is
higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter

become due to the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by the Sub-
Divisional office in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper
storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the Department. The
Department is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such plea
if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used
in the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of
issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or

current market rate whichever is higher.
All the materials with all taxes, vats etc are to be supplied by the contractor at his own arrangement to the work site

t and steel has indicated, it may not be taken as binding. The contractor must have
1, bitumen and every sort of materials from approved manufacturer, get it tested in

Though Departmental issue of cemen
d by the Department before use. No extension of time or escalation of price on

to arrange by themselves cement, stee
the Departmental Laboratory and approve

such account shall be entertained infuture.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
he steel including plates etc. shall be measured in length of different

ion as actually used (including hooks and cranks) in the work correct to an inch or cm. And
r as directed by the

payment of reinforcement, tt

Diameter, size and specificat
their weight calculated as per sectional weight prescribed by the Indian Standard Specification o

Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has
got the rights to shift the actual bridge position within a reasonable range in U/sand D /S.
The contractor should at his own cost arrange necessary tools and plants required for th
the rates quoted should be inclusive of the running charges of each plant and cost of con

Block Dc Spment Officer
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Alter completion of the work the contractor shall arrange at his own cost all requisite equipment’s for testing one
unplugged well and specitied span free of cost as divected by the [inginnm'-mu(:h;u;v}' and Iu;.;xia the entire cost of the t,cst.
Measurement of carth work in road embankment will be done by section lnonsn;ouwnt after the earth is consolidated
including rolling with hand or power road roller and sheep foot roller at optinuim ﬁfu!m(s/n-v condition and no extra
payment will be made for the jungle clearance for taking earth from the borrow areas, Harth work from culting will be
economically utilized in filling. : 3 2, 2

The stack of road metal and pravel will be measured in boxes of 1.5m « 1.5 M x 0.5M which will be taken as 1L.5m » 1.5M
% 0.44M = 1 cum. The soling stones will b measured t the suftable stacks with deduction for voids @ l/'ﬁ of yolume ar
more depending upon the loaseness of stacking which would be determined on actual observation and deduction,

The machinerios, if available, with the department may be supplied on hire as per charges noted in the enclosed
statement subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-Charge.
In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be

granted to the contractor under any circumstances,
The tenderer should furnish along with their tender a list of works which are at present in their hand in the prescribed

Performa enclosed herewith.
Sinkine of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low water level

whichever is less.
All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be included in

the rate.
Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from existing well, rectification of tilt
and shift if any, etc. shall also be included within the rate of sinking.
The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of the
nature of strata indicated by boring which must be taken in advance of actual execution of the foundation. ;
When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-
decided by authority accepting the tender.
Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

should be either with termite or any

For concreting the bottom plugs of well under the method of providing concrete
other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water

concreting without any extra cost to the department.
No claim will be entertained in respect of difficulties during sand blowing met with during sinking ofwells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of thepiers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments

ring to ensure proper distributions of heavyload

kewing and getting out ofalignment.

ring manufacture and X-Ray or Gama Ray
o be

immediately in contact with the bea
Lugs and grooves shall be provided in the bearings to prevent them from s
Inspection by the Director General of Supplies and Disposals of the bearing du
examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall have t
carried out at the contractor's cost .The same procedure for testing may have to be followed for ribbed bearing

manufactured by widening.
It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge.

e (whether plain or reinforced concrete) for the testing shall

Concrete test specimens 150mm x 150mm x 150mm in siz
be taken for each structural member by a representative of the contractor in the presence of responsible officer of the
rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall bear the cost so

d out in the Departmental Control and Research

involved in testing. The test specimen in cube should be carrie
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code
section-IIl.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the
specimen did not give a correct indication of the actual quality of concrete. .
d reinforced concrete specimens will be tested in Government Test Houses or control and Research

Plain concrete an
ng of all specimens and samples will be borne by the Contractor.

Laboratory at Bhubaneswar. Cost of testi
The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not be

permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.
the maximum tolerance permissible in tilt is 1:80 and the shiftis 150mm
tolerance the contractor shall carry out. suitable remedial

Block De

he normal direction. Where

In well sinking,
sures as may be directed by

it is not feasible to work these
pment Officer
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the Engineer-in-charge 1 overconse the adverse ellocty
without any datnages to the well, Ay additim
carried out by the contiactor at ko extia cost to

of tilts ond shifts without any extra eost to the Department and

al work necessary consequent upon the excess tilt and shife shall be
the Department,

81. Concrete of strength below of the requited strength {as deterniines by actual testa) shall not beaceapted,

82, It the well is beyond rectification the well shall be vefocted, the well has to be abandoned and another well to be sunk at a
suitable location at the tost of the Contractor. The tlt and shift of the well including c.mnbmmatlon 1% to be abided as per
the clauges of MORT&H for Roads and Bridges.

83. No claim for cavriage of water what-so-ever will be entertained.

Signature of Contractor Block De¥eldopment Officer
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The contmxrl"or shall employ one or more Engineering Graduate or Diploma iluldurs as apprentice at his cost if the work
as shown in the tender exceeds Rs.2,50,000/~The apprentices will be sclected by the Chief Englneer. The perlod of
cm}:lo:\fm(‘m will commence within one month after the date of work order and would last till the diﬂc when 90% of the
work is completed. The fair wage to be paid to the apprentices should not be less than the cmolumc;lt of personnel of
equivalent qualification employed under Government. The number of apprentices to be employed should be fixed by the
Chicl Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of thework.
Super class contractor shall employ under himself two Graduate Engincer and two Diploma holders belonging to the
State of Orissa. Special class contractor shall employ under him one graduate Engincer and two Diploma Holder
belonging to the state of Orissa. Likewise ,A' class contractor shall employ under him one Graduate Engineer or two
Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly
emoluments which shall not be less than the emoluments of the personnel of equivalent qualification employed under
the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however assist the contractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor .The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with
the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or ,A' Class Contractor
shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be
furnished in the Performa contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or

tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
.The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender

amount (Where their tender is not the lowest) provided they express willingness to execute the work after reduction of

rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity
of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by
him in the tender will be adequate to complete the work according to the specifications attached there to and that he had
taken in to account all conditions and difficulties that may be encountered during its progress and to have quoted rates

including labour and materials with taxes, octroi

,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

Building & other construction welfare Cess for construction workers shall be deducted @ 1% of the Gross amount of the
bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment Department.

The prevailing percentage of I T. Department of the gross amount of the bill towards income tax will be

deducted from the contractor’s bill.

Deleted.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of
their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of
different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of

concerned department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of

work through labour should produce valid license from licensing authorities of labour Department.
Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Executive Engineer.

Block Devélopment Officer
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Trlal Boying - The fovadation tevel as indicated in the body of i ‘
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‘ﬁ\‘i‘ (-mvm'amw has to conduct his own boring before ,;m,.“y (; 3 0 suitability of actual strata at the foundation level,
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take i o acvonnt of the above nspects B level while quoting his rates for tender the contractor shall
(I)A ‘ \ caspets,
ny defects shrinkape or other fauts wl
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wiiting shall be decided that they ought to be patd for 'md(l(:flc‘:n L&;‘ t:mr Llllulnccr s
. = e g ' P i ase of default Department e
htrnits - q nt may recover fr
fonts 1;2\1 the cost of m:ﬂxm;; pood the works. The contractor is also required to m'lll‘ﬂﬂln the ({f 6 (Si s
from the date of successtul completion of thewaork. : : e rodd. for 6 (Six) mofts
gftz)p!-}.\:ls‘\:.}ll‘(" (".n;\‘unvnlwmon}' ol the works to the completion of the same, they are to be under the contractors charge.
mm»::m!».:‘n ?ll “\“m \)1(‘ hg}d responsible to make good all injuries, damages and repalrs occasioned or rendered
“N.‘.{ Y (1 1( ,s‘.(x;n;.‘ 1y fire or other causes and they hold the Govt. of Orissa harmless for any claims for injurics to
1\; ‘ &(:f :Il ‘.\fx ml\.u‘.\ (‘amago to property happening from any neglect, default, want of proper care or misconduct on the
}‘ 3] o iu ((\mr’.\(‘!()’l or any one in his employment during the execution of the work. Also no claim shall be entertained
‘( R Ss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so
caused will have to be made good by the contractor at his own cost.
Gmdminu‘(mf ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant LS, Code / 1L R, C. code / MORT&H specifications.

Tilts and shifts
1) Maximum permissible shift Is 150mm.

i) Maximum permissible tilt is 1: 80,

Payment for variation in price - Codal/Contractual provisions regarding Price Adjustment clause due to increase or
decrease in rate and price of Labour, Materials,Fuels and Lubricants and Plant and Machineries, spare Components vide
Works Deptt. 0.M No.15847/W Dt 19-11-2019(Schedule of Adjustment Data under Appendix to Bid) [For all works,
factor for Labour and POL shall be considered at the rate of 5% each. Steel, Cement,Pipes, other Materials
and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately during
preparation of estimate, shall be approved by the authority during technical sanction as a “Schedule of Adjustment
Data” and shall form part of the Bid Document. The cases where the original technically sanctioned estimate gets
revised, the technical sanction to the revised estimate will be obtained from the competent authority as provided under
Para 3.11.2(b) of OPWD Code, Volume-lBased on the revised technically sanctioned estimate the Labour & POL
component shall be given the weightage of 5% each as provided in O.M N0.15847/W dt.19.11.2019 of Works Deptt and
the weightage of 90% on steel, cement,bitumen,pipes,other materials and plant and machinery spare components shall
be given as per the technically sanctioned revised estimate excluding the extra items. The revised weightage of Schedule
of Adjustment Data based on revised technically sanctioned estimate shall be included as an Addendum to the
agreement. The technical sanctioning authority shall be the competent authority for this purpose]

work the price of any material (excluding the cost of steel , cement & bitumen )
m the E.LCs store in accordance with Clause ......... hereof )
he average wholesale price Index (all commodities), and the
that materials (incorporated in the work) such

adjustment {

(i) "If during the progress of the
incorporated in the work (not being materials supplied fro
increases or decreases as a result of increase or decrease in t

contractor there upon necessarily and properly pays in respect of
d or decreased price, then he shall be entitled to reimburse or liable to refund quarterly as the case may be, such
nt to the plus or minus difference of 75% in between the Average wholesale Price Index
deration and that operated for the quarter in which the

increase
an amount, as shall be equivale
(all commodities) which is operating for the quarter under consi
tender was opened, as per the formula indicated below:-

Formula to calculate the increase or decrease_in the price of materials.

Vvm=0.75 x Pm x R x (i-i0)
100 io
Vm = Increase or decrease in the
the materials.
R = The value of work done in Rupees during the qu
io = The average Wholesale Price Index (all commo
(as published in R.B.L bulletin from time to time.) . .
i = The Average Wholesale Price Index (all commodities) for the quarter under consideration. PM=
Percentage of materials component as per sub-clause'of this clause.
(ii} Where original contract period is one year and above, increases / d(?creases of cost of
be paid recovered. Payments in case of increase are to be made with prior approval of Govt

ost of work during the quarter under consideration due to change in the price of

arter under consideration.
dities) for the quarter in which the tender was opened

al, Cement & Bitumen are to
hen the total claim is more

Block Develiment Officer
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SO,()(\‘(‘)\/- “R(‘th\i“ 3‘“::“ :\i‘(}\]nl;“;i!‘\"'\l;‘ll:(l\‘:\‘:l:';;: ‘l‘)ly“::‘nl‘»lﬁ / (lll;ll” li'fnulnvvr a8 the case may be when the clalm is upto Rs.
% Pl R ade by concerned Mock Development Officer fr actor diately
The cost shallbe determined as follows:: I ficer from the contractor Immedfately.
Steel <Rate as fixed by Steet Authority of India Ltd (SAIL)
Coment = Average factory price of the three manufac ‘ :

| ) - > acturer of Cement inside the St; n -
Rates as fixed by Indian 0il Corporation (10€) tinslde tha State, IHtumen

ere oriet . - “n P Qe . R,

(0 Where ool conrat s mor ha i Mo bl n o, s s of ot of o G

o) Siati 16 siare than Rs, 50,000/~ nd wELh n.-m A x}u(,(ll.sc are "f) l‘)c n‘mdc \fvith prior approval of Govt. when the

the case may be) when the in is : Rs. S prior f“""‘?Y“ of the l:,l(, / Chief Engineer/Superintendent Engincer (as

he ¢ y ' the claim is upto Rs. 50,000/- subject to the fulfillment of the conditions mentioned below

08 The cost shall be determined as follows;:

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement - Average factory price of the three manufacturer of Cement inside the State. Bitumen -

Rates as fixed by Indian 0il Corporation (10C)

(11) Cost of the project should be more than Rs. 50.00 Lakhs. However the differential cost or such materials may be

paid to the contractors after deducting the hike percentage amount in the tender for those materials from the calculated

amount of differential cost.

(III) Contractors have to submit the vouchers showing procurement from an authorized dealer for the said work

within 28 days before utilization of Steel, Cement & Bitumen.

av) Differential cost will be allowed only to the original agreement period, but not for the exte

though it might have been validly extended.

Differential cost will be allowed only after successful / completion of the work as per t

programme.

[Q'4)] Stipulations contained in existing clause 31(0

Recovery in case of decreases shall be made by concerned Block Developme
(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease in

minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in

respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to

reimburse or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or

minus difference in between the minimum wages for labour which is operating for the quarter under consideration and

that operated for the quarter in which the tender was opened as per the formula indicated below.

Formula to calculate the increase or decrease in_the price of Labour. VI =

0.75xPIxRx(i-io)
100 io

nded period even

he approved work

nt Officer from the contractor immediately.

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the

minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

lo =The minimum wages for labour as prevailed during the quarter under consideration in which the tender

was opened.

I = The minimum wages for labour prevailed during the quarter under consideration. PL=

Percentage of labour component (as per sub-clause).

C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item
for the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and
the Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and
Lubricants used on execution of the worl, then he shall be entitled to reimburse or liable to refund, quarterly as the case
may be, such an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.0.L. which
is operating for the quarter under consideration and that operated for the quarter in which the tender was opened as

per the formula indicated below :

0.75 x K2 R(D2-D1)

Signature of Contractor Block Develdpment Officer
Kolabira
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Kl = Increase or decrease o the cost of wark doarving the quarter under consldération doe to changes in the pricg

of Ot
U The value of work done in Rupeas during the quarter under consideration,

D= Average Price per Hter of diesel ofl which was fixed by the Government of India during the quarter in

which the tender was opened.
D2= Average Price per liter of diesel ofl whichi s fixed during the quarter under consideration, K2=
Percentage of P, O, L. component as per sub-clause,

The following shall be the percentage of materials, labour and P, 0. L. component for reimbursement / refund on
variation in price of material, labour and P, O. L. as per sub- classes (a), (b) and (c) of thisClause

Category of Contractor' Supply Departmental
Works. - Supply of materials.
% Materials, % Labour % of P.O.L.
Irrigation works
a) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal 20% 60% 5% 15%
work,
Embankment work etc,.
(R&B) Works
a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of materials

except steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (iii) labour and P.O. L. as pen}

sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is les
than one year, no escalation admissible at all, in case of work where the stipulated period of completion is one year and
more escalation on account of price variations is admissible only for the remaining period after excluding the first one
year period provided that the work has been carried out by the contractor in terms of the relevant provisions of the
agreement. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is
not attributable to the contractor and in the result the total period including the extended period stands at one year or
more, escalation is admissible only the balance portion of work executed beyond one year.y

Block Development Officer
Kolabira
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Signature of Contractor
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inspection of the same by o 5
% ¢ v 1e by a duly authorized representatives of Govt. and further, shall at the request of the Engineer-in-
Charge furnish, verified i : : - i
g . ed in such a manner as the Engineer-in-Charge may require any document kept and such other
nformation as the Engi -in- o T

Engineer-in-Charge may require . The contractor shall within a reasonable time of his becoming

aware of any alteration i i :
¢ of any alteration in the price of such material, wages of labour and/ or price of P.0.L. give notice thereof to the

Engineer-in- b : i
gineer-in-Charge stating that the same is given pursuant to this condition together with an information relating there
to which he may be in a position to supply.

lf*‘:;‘\(\i];‘\,icczltls;ogr;erenﬁ(:l:?gfc;:;t}r}‘e;g;odr Gvnlt]].}lea:iz;o ;nake his own arrangement to fnake_ the same .in private land if necessary
. L y of C.D. works and the rental charges for such private land shall be borne by
the cpntractor including the proper maintenance with lighting arrangements during the night time and signaling during
day time and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for
the above rer.xtal charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the
land>and maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its
original condition etc. complete,

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground.
The rates quoted by the contractor should be inclusive of all suchcharges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the .Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the contractor’s
agent shall be considered to have been duly given to the contractor for following the instructions of the Department. The
order Book shall be the property of the office. and shall not be removed from the site of work without written permission
of the Engineer and to be submitted to the Engineer-in-charge every mo nth.

The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and
furnish the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by
the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Odisha Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications with latest revision
/ amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be
made by power of Attorney authorizing others to receive payment on the contractors behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be
any way responsible for the same and will not pay any cost towards the repair done by the contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due to percolation of water. The quoted
rates will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department
and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered
by his contract and daimable as extra. Claims shall be entered regularly in this book under the dated signature of the
contractor or his duly authorized agents at the end of each month. A certificate should be nished along with the claim
to the effect that he has no other claim beyond this claim up-to-date. If in any month therd are no claims to record, a

Block De tment Officer
Kdlabira
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Con_dmon .for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only ifitis

desxrgble in the interest of Govt. works and if these can be spared without inconvenience to the Department. The

Sanction of the Superintending Engineer shall be necessary in each case. The contractor shall arrange his programme of

g’:;l;rz;ccorging to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the
men

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills
of the contractor regularly and the final payment for the work including refund of security deposit will not be made until
the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire

charges due from the contractor atany contractatany time shall be recovered from his next subsequentbill.

All transit and incidental charges in connection with the dispatch of tools and plants and machineries from workshop

shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery is

made over up to and inclusive of the date of its return, even though the same day it may not have been utilized for any

reason except for a major break down which may take more than 72 hours for repairs. The contractor shall immediately

intimate in writing to the Engineer —in-charge when any plant or machinery goes out of order requiring major repairs.
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar

preparation the working hour will include the time required to make up the boiler temperature and bring plant to the

operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and

maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In no case the

tools and plants shall be operated beyond 8 hours in any shift without prior written ission of the Engineer-in-

Block Develggment Officer
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This agreement made the

charge.

he contractor shall rel
d lease the pl: i P
I plant and maclnnexy as and when required for periodical SCl'ViCi]lg and maintenance. He
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y and water source for washmg e })l(llltS. In the case of Concrete mixtures, pavers and

similar such Gpe of equipment’ e Con d and the drum Wi

P quipment’s, the contractor shall arrange to get the hopper cleaned a 1e drums etc. washed at the

close of work each day.
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Engineer-in-charge the work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made
good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision
of superintending Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign an
agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible for
any claim for compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The

contractor shall provide full time choukidar for guarding the plant and machinery at site.
ion to

If the articles are not returned within the date originally specified or extended by the Engincer-in-charge, in addit
ery is

the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machin
not returned. Such period will be treated as working time. In the event of the non- return of the machinery, the full value
of the articles at the current market price will be recovered from the contractors outstanding bills or any bills that may
become due in respect of his other work under the state public works Department. The decision of the superintending

Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an agreement

with the Engineer-in-charge or his nominees in the form attached.
and machinery supplied to the contractor will be

fthe plant

Log Books for recording the hours of daily works for each o
actor or his authorized agent daily. In case of contractor contests

maintained by the Department will be attested by the contr
the correctness of the entries and / or fa
binding on him. Hire charges will be calcul

the decision of the Engineer-in-charge shall be final and

ils to sign the log book,
ok and will be binding on the contractor.

ated according to the entries in the logbo

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS,

Two Thousand

between (here-in-after referred to as “the hirer” which expression shall unless excluded by

or repugnant to the con

in after referred to as the Gov

text include his heirs, executors, administrators and assigns) of the one part and the Govt. of Orissa (here

ernor which expression shall unless excluded by or repugnant to the context include his successors

in office as assigns) of the otherpart.

Whereas the hirer desirous of hir
specified in the schedule here under

W. Department of the Orissa Govt. and more particularly

ing the tools and plants of the P.
“the tools and plants™.

between here in after referred to as

Block Development Officer
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And whereas Government has agreed to let § AN

Q3 2 : as agree et i hie the tools ANt (g s hiver
iollepiiiaine 5 tools and plants 1o the hirer on the terms and conditions here in
Now it is here by and between the parties here to as follows:-

g

In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery
will be used or any other than standing in the names of contractors in the book of the Department or any other
Government Departinent. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date of

delivery of the tools and plant to the hirer at the P.wW. Department workshop at Jharsuguda.

The rate of higher charges will be as mentioned in the schedule attached.
The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without

the previous written approval of the Engineer-in-charge

On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &

workshop / store at Jharsuguda in the same good condition in which they were received by him.

In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall without

prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the working

period and an increase of ten percent.

The tools and plants shall be open for inspection at all times to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day without
the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit without the

prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well as over time charges for

staff for such excess operation at the rate approved by the Engineer-in- charge from time to time.

In case of breakdown, repairable at the site within a period of three days hire charges as specified inthe schedule will be

levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.

(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising due

iy

@

Signature of Contractor

to any causes what-so-ever during the period of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of

hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants

during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by the

Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of the said

Engineer-in-charge the office shall be at liberty to make good himself such loss or damage any récover the cost thereof from
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¥ ) Engineer-in-charge for the period the tools and plant are detafned provided that the maximum

penalty shall not exceed the cost replacement of the tools and plants
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in-charge shall include all officers duly authorized by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. Description and Name of the No. Amount of hire per hour. Remarks.

articles.

In wiFnesses where of the hirer and the Engineer-in-Charge have for and on behalf of the Governor of the
State have set their respective hand, the day and the year here in above written.

Signed by:
1. 2.
Signed sealed and delivered in the presence of
1. 2.
118. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender

has been invited) at his own cost during the period of execution.

119. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the

Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.
The information furnished must be sufficient to show that the applicant is capable in all respects to successfully

120.
complete the envisaged work.
In case the 15t lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a

e particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivising the tenderer.

122, ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-

Progress of work and Re-scheduling programme.
Signature of Contractor Block Development Officer
Kolabira



- The Executive Bngincer / lngineer (i Charge/Block Development Officer shall isaue the letter of
acceptance o the successful contractor, The issue of the letter of accepance shall be treated as dosure of
the Bid process and commencenent of the tontiact,

Within 15 days of issue of the letter of acceptince, the contractor shall subinit to the Engineer-inCharge
for approval a Programme ronumensurate to Clause no, 2,1.3 showing the general methods,
arrangements, and tming for all the activities in the Works along with monthly cash flow forecast,

To ensure good progress during the exeeution of the work the contractors shall be bound in all cases in
which the time allowed for any work exceeds one month to coniplete, 1/4th of the whole time allowed
under the contract has elapsed, % of the whole of the work before ¥ of the whole time allowed under the

contract has elapsed, 374th of the whole of the work before 3/4th of the whole time allowed under the
contract has elapsed,

it at any time it should appear to the Engincer-in-Charge that the actual process of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the request of
the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to
ensure completion of the works within the time for completion. If the contractor does not submit an
updated Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the
contract value from the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

i)

iv)
)

vf)
vii)

viti)

IX)

x)

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the

fourteen days of the happening of the event causing delay. The Contractor may also, if p
request the period for which extension is desired.

Signature of Contractor

The time allowed for execution of the works as specified in the Contract data shall be the essence of the

Contract. The execution of the works shall commence from the 15th day or such time period as mentioned

in letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the

work or from the date of handing over of the site whichever is later. If the Contractor commits default in

commencing the execution of the work as aforesaid, Government shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to
the time stated in the Contract documents for completion of items of the works. It shall indicate the
forecast of the dates of commencement and completion of various trades of sections of the work and may
be amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one

per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

Force majeure, or

Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on
the work, or.

Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract.

In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost, or
Any other cause, which, in the absolu

te discretion of the authority mentioned, in Contract data is beyond
the Contractors control,

Qqntractor in writing within
ticable, indicate in such a
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In any such case 3 fair and veasonable extonsion of tine for ¢

communicated to the Contretor by the Enpineer.in. - ompletion of work may be given, Such extension shall e

request, N(’ﬁkal‘l‘li"(3‘i\\'1j. 'I“: the ¢ ‘\t ‘ N ..13‘;_1_nmvf~-|n--(.lmm‘;ﬂ in writing, within 3 months of the date of receipt of sich

extension by the Engineerine¢ ahtradior for extension of time shall not be a bar for piving a fair and reasonable
- $3 yibe ingineer-inCharge and this shall be binding on the contractor '

Compencation for Delay,

124.

Signature of Contractor
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3\5“1%;:;;;2i;a:}&;:‘::2}\[(101:\;;!11;;310213:fqufired progress in terms nr clause 2 or to complete the work and clear the site on
PR xhe‘(.:m-cmmc;{t % ate o c.emplgmn, he shall, without prejudice to any other right or remedy avallable
Sorlingcde b Bl Cr'n‘acc;)‘unt‘of §\1c11 breach, pay as :\;;1:eod compensation the amount calculated at the
e bk m‘luf fn;; enc m.]g; I-.n‘gmeor (whose decision in writing shall be final and binding) may decide
e dered value (3 1e work for every completed day / month (as applicable) that the progress remains
eloy .hn!‘.\.pcc;_f‘md in Clause 2 or that the work remains incomplete.
This will also apply to items or group of items for which a separate period of completion has been specified.

Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a
separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be automatic

Without any notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However no interest whatsoever shall be payable on such withheld amount.

agement Meetings.

1) Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

11) The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken
to be decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt
27.05.2005 of Works Department, Orissa ):-To rescind the contract (of which rescission notice in writing to the

contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work

will be realized from the contractor as penalty.

A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to OPWD Code Vol-II on

Rules for black listing of Contractors vide Letter No - 03365 dt- 01-03-07 of Works Department, Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering process.

b) Involvement it any sort of tender fixing.

c) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to quality
specifications despite being pointed out.

d) Persistentand international violation of important conditions of contract.

€) Security consideration of the State i.e. any action that jeopardizes the security of State.

)
f)  Submission of false / fabricated / forged documents for consideration of a tender.

Labour Cess

19 Labour cess will be deducted from the gross amount of the Contractor Bills.

Block Devélopment Officer
Kolabira
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125. ELIGIBILITY CRITERIA:
To be eligible for qualification, applicants shall furnish the followings.

Required E.M.D as per the clause No. 3

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original
work of the Tender Notice along with the tender documents submitted to the Block Deve
Jharsuguda before opening of the Bid for verification purpose.

¢. Work Experience- Deleted.

2

Affidavit for the particular
lopment Officer, Kolabira,

or abandonment of work by the

d. Information regarding current litigation, debarring / expelling of the applicant P

applicant in schedule “E” and affidavit to that effect including authentication of tender documents an
guarantee in schedule “F".

c. Submission of Original Bid Security and tender paper costas prescribed in the relevant clause of DTCN i.e., before the
stipulated date & time for opening of the bid.

f. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor are necessary to record the
category to which they belong in the Registration Certificate (R.C.), otherwise their tender paper treated as normal
tender.

Total: - 125 (One hundred Twenty Five) Clauses only.

Block Deve ent Officer

Signature of Kolabira

CONTRACTOR

Sigr\ature of Contractor Block Development Officer
Kolabira



SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

1/We hereby certify that I/We* am/are*

related/not related (*) to any officer of the Deptt. of the

rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of

i the PR Department, Govt. of Orissa 1/We* am/are* aware that, if the facts subsequently proved to be false,
my/our*® contract will be rescinded with forfeiture of E.M.D/ security deposit and I/We* shall be liable to
make good the loss or damage resulting from such cancellation.
1//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer
2
Oor

k Detelopment Officer
Signarure of Contractor Block 4 P
P Kolabira



WORKING EXPERIENCE
D-1. LIST OF PROJECTS EXECUTED

SCHEDULE-D1

Name of Name o = ’

Employer Bt afl d CO‘;‘:‘[‘:S_DHCG Items of Date of Stipulated date |  Actual Reasons for

AP 3 lan works starting of completion of | dateof delay in

upees thework | the work as per | completi starting/
as per Agreement on of the completion,

Agreemen work if any
t
L 2 3 4 5 6 7 8

Signature of Officer Concerned

CONTRACTOR

Block Development Officer
Kolabira

Signature of Contractor



SCHEDULE:D2
el méyrmmm(; EXPERIENCE
b ® € ) N als ol ) )

G OF PROJECTS IN PROGRESS

{ | 11 Aine ot Name ,GT“”"E“"""“*-"*%—_.._._____
| Emphoyer catd bl ltems |~
; o) location price in ems Date of Stipulated dateof | Revised
1 and name Indian . starting completion of the vlse e i B
i of work works the work : ey progross, i sy
i Rupees as per "X"rk as per completion of with the updatcci
% : A greement the \:;);k, if billing amount
2
- * 5 6 7
| 8

1,

Signat f
clgNi‘l;l;é‘?OR Officer Concerned
(
’u:
gé

Block De ment Officet

Signature of Contractor Kolabira
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SCHERDULEZET

INFORMATION REGARDING CURRENT LITIGATION, DEUARRING EXPELLING QI TENDERED OR.
ABANDONMENT OF WORK. DY THE TENDERER

L a) I the tenderer eurrently involved Yes / Noin
any litigation relating to the
waorks
) H yes: give details:
2, a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will be
summarily be rejected.
Signature of the Contractor.
EDULE —“F”
AFFIDAVIT
1. The undersigned, do hereby certify that all the statements made in the required attachments for the Tender
WWOTK  oeveteereeeeesersaessessststs enassas sosaeaees ansasasss abet4s 108 0L E T4 H PR SRR SR e S e e R R SRR SRR SR R R b et submitted to the Block
Development Officer, Kolabira, Jharsuguda are true and correct.
2. The undersigned also hereby certifies that neither our firm M/s
nor any of its constituent partners have abandoned any road/ bridge/Irrigation
/Buildings or other project work in India nor any contract awarded to us for such works have been rescinded
during the last five years prior to the date of this bid.
3. The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.
4, The undersigned understands and agrees that further qualifying information may be requested and agree to

Signature of Contractor

furnish any such information at the request of theDepartment.

(Signed by an Authorized Officer of the firm /bidder)

Date:

Total; - 27 (Twenty Seven ) Pages Only.

Block Development Officer
Kolabira, Jharsuguda

Block Dev ment Officer
Kolabira

s
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Sold for the work *.............

Lebyanapad kenaes ABRRES VISR RV I I LR VYR

Vide Money Receipt No,

it i DL

Dt

payable at Kolabira,

For official use only

01. EM.D.(1% of bid amount)

Rs.

against Cash/Demand Draft No,

Block Development Officer

Kolabira, Jharsuguda

Furnished / Not furnished

in shape of

Pledged/Not Pledged

02.Valid Registration certificate:- copy furnished/Not

03.PAN Card: - copy Furnished/Not

04.Valid GST clearance certificate :- copy Furnished/Not furnished.

05. Nos. of Tender paper: -

furnished

furnished

Signature of Contractot

Block Develppment Officer

Kolabira, Jharsuguda

Block Devéldpment Officer
Kolabira




TENDER SCHEDULE
1 |Nambe of the work RENOVATION OF +3 COLLEGE | KOMH!RA
2k 'D;hmatodkmﬂ Rs. 156,00,000.00
3 jAmount Put to ‘mndet Rs. 12,77,366.00
4 (Eartest money Deposited EM.D (1%) Rs. 12,774.00
5 iClass of Contractor "C "&" D" Class
& 1Costof Tender Paper Rs. 6,000.00
7 |Period of completion Six month
§ {LastDate and Time of receipt of Tender paper Dt. 28.10.2025, upto 4.00 PM
§ Date and time of opening of Tender Paper Dt. 29.10.2025 at 11.00 AM
RENOVATION OF +3 COLLEGE , KOLABIRA
{Stno ltems of Work Qnty Unit Rate Amount
1 2 3 4 5 6
Cement concrete in M20 grade using 20 mm down graded size
crusher broken granite metal of approved quality quarried and
free from weathered skin and foreign materials including mixing
the materials by use of concrete mixtures and laying concrete in
iayers not exceeding 0.15 m in depth to required level curing
1 |vibrating with vibrators, finishing etc with all leads lifts and 5.08 Cum 6490.40 | Rs. 32,971.00
fisc mall respect to proper profite and leveling
inc ,mmq dewatering if necessary and cost, conveyance and
royaily and other taxes etc of materials including hire & running
charges of the machineries complete as directed by the
Enaineer - in - Charge. ( Excluding cost of MS rod)
Stranghtemng, cutting, bending, binding and tying the grills as
per approved design and placing them in position including cost
2 lof *wm"q wire 18 to 20 gauge and including cost and 5.08 Qntl 9183.40 | Rs. 46,652.00
e of HYSD rads etc complete as directed by the
Fnoineer - In - Charge.
3 Rm d smooth centering & shuttering 88.32 Sqm 1735.30 | Rs. 1,53,262.00
Fly ash bricks of 23 Cm. x 11 Cm. x 8 Cm. sue having crushing
strength not less than 75 Kg./Cm?2 with dimensional tolerance +
4 |12 % percent in cement mortar (1:6) in foundation and plinth 23.47 Cum 6301.90 | Rs. 1,31,899.00
including cost conveyance & royalty of the materials etc
comiptete as ner direction of the Engineer In Charge.
m thick C P in C.M.(1:6) for brick work finished smooth
ailef nCKu'\ cut joints to 12 mm deep including watering and
5 |curing and finishing including cost, conveyance royalty and 103.26 Sgm 201.10 | Rs. 20,766.00
other taxes of all materials labour, T&P materials required for
this item complete as directed by the Engineer-in-charge.
16 mm thick Cement Plaster with CM (1:6) including all cost,
6 |conveyance & royalty etc. complete. 126.39 Sqm 290.40 | Rs. 36,704.00
7 f rﬁ ng G.C.1. Sheet in roof drilling hole in 493.64 Sqm 560.89 | Rs. 2,76,878.00
i ronght and put up in trusses and record racks(labour
£ only) 38.00 Qntl 13451.41 | Rs. 5,52,853.00
9 |Add Costof for Display Board Rs. 5,000.00
10 _jAdd Contigency Rs. 15,000.00
( Ten items only ) Grand Total| Rs. 12,71,985.00

2 IOR ENGINEER
KOLABIRA BLOCK

ASST. E

(Twelve Lakhs seventy one thousand nine hundred eighty five )only

| R

KOLABIRA BLOCK

BLOCK D OFFICER
KOLABIRA'BLOCK




Rate to be Quoted interms of % ( Percentage) Less than ; ...Schedule of
% excess of

1Exess over Schedule of Rate over the amount put to
Tender amount as ginen above ( Both in words & Figures )

Approved for

Total: 10 (Ten ) only
1 |Total number of Comrection ...,
2 1Total no of Over WItINGS «.cvvevvvininie

Total on of INnterpolations ... ..o

(%]

4 |E.M.D furnished/ EMD Exempted ...

a) Demand Draft NO.....cooviie e

D) AMOUNE RS... it

Copy of Pan Card : Furnished/ not furnished

5

6 |Copy of GST Liciance : Furnished/ not furnished

7 |Copy of Contractor Liceance : furnished/ not furnished

8 |Copy of Experience Certificate : Furnished/ not furnished
9 |Total No of sheets in the Tender Paper

Full signature of the Contractor



