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GOVERNMENT OF ODISHA

OFFICE OF THE BLOCK DEVELOPMENT OFFICER

PANCHAYAT SAMITI KOLABIRA, IHARSUGUDA

INVITATION TENDER CALL NOTICE

N.se5y Dr lo'h.B,o!i
The Block Development 0fficer, Kolabira, Jharsuguda on behalf of Governor of

odisha invites Percentage Rate bids in sealed cover for the following work from the
class of eligible contractors as mentioned in Column-7 (seven) registered with the
State Govemments having validity of Civil License and contractors of equivalent
Grades/Class Registered with Central Government/MEs/Railways and other state
govemment having validity ofCivil License for execution of Buildlng work (excluding
EI & PH).The proof of registration from the appropriate authority shall be enclosed
along with the Bid. The eligible contractors of the state p.W.D.(R&BJ/Water
Resources/Rural Works/M.1./C.P.W.D. for the following works eventually to be drawn
up in the P,W.D. Pl forms in conformity with the Detailed Tender Call Notice. The
bidders maysubmit bids for the following work.

The Bid documents and detalled terms and condltions can be downloaded from
the District website www.iharsusuda.odisha,gov.ln The Tender paper shall be
submitted in sealed cover super scribing the Name of the work for tender ir
capital letter with their moblle number on the top ofthe envelope & shall contain
signed DTCN, attested copy of Contractor Registration Certificate, pAN Card, valid GST
Registration/Clearance Certificate, no Relation Certificate & original affidavit regarding
authentication ofdocuments of the Tender Notice, other documents required as per the
relevant clauses of the DTCN, Tender Paper Cost(Non-refundable) in shape of Bank
Draft or Demand Draft drawn in favour of Block Development Offrcer, Kolabira,
Jharsuguda.

The Tenderer are required to send their tender papers through Registered post /
Speed Post only to the Block Development Officer, Kolabira, At/po- Kolabira, Dist.-
Iharsuguda, Pin-758213, so as to reach this officeby Dt.2+,12,2O2S, within 4.00 pM,
after which, no bid will be considered. The Bids received late will not be opened. The
authority will not be held responsible for the postal delay if any or non-receipt of the
tender documents in time.

st.
No

Location
Na eof

the work

Amountputto
Tender in Rs.

Cost of
Tender

paper (Non-
refundable)

in Rs.

Bid
security

EMD

Period
of

Comple
tion

Class of
Contract

1 2 3 4 5 6 7 8

1 Kolabira
Construction ofNew
office Building at Block
0ffice Kolabira

33,6t,345l- 6000/- 33,673/- 06
( Six

Months

)

,B,

Class



@ The bids received will be opened by Block Development ofncer, Kolabira/his
authorized Officer in presence of the
to attend.lfthe office happens to be cl

idders or their authorized representatives wish

specified, the bids will be received /op
venue,

ed on the date ofreceipt /opening ofthe bids as
ned on the nextworking day at the same time &

A. Date and Time ofSale ofTender aper: Dt.10.12.2025 from 10.0OAM

B. Last Date of recelpt of Tender
days.

aper: Dt24.12.2025 till 04.00pM in working

C. Date and Time of opening ofTender paper: Dt.29.12.202S at 11.OOAM.

G Earne-st Money Deposit (EMD) - fo/p of ttre tender amount as specified in Col.os.

I1:ls:r :r ld.rustae.nt :!_!]\,rDlDiffereFtiat amount/rnitial Security Deposits (rSD) will
not be entertained. The EMD amount wtll be forfeited ifthe tenderer ba;ks o;ii;;m the
offer ofacceptance oftender bythe competent authority

M. Work Experience- Not mandatory.

..,,lftheratequotedbythebidderislessrhanl5%oftheamountplrttotender,thensuchaoro snal De rerectecl and the tender shall be finalized basing on merits of the rest bids asprovision laid down in clause No.36 of Memorandu- lo. iZ:eO7W, aat"J-Oa.ff.ZOf: ofWork Department. Go\,t. of Odisha. But, rf more than one bid is qioted (decimal up to two
numb€rs will be taken for all practical purposes) either at the estimatea cJiipui to tenuer o,
ress.rnan.rne esttmated cost put to tender, the tender accepting authority will finalize thetender through a transparent lottery system, where' ali bidderihe; authorized
representatives, the conc.erned SE/Executive Engineer of concerned Division/BDO and DAOwrrt remain present. Additional performance Security Deposih _ Additional performance
security shall be deposited by the bidder, when the bid ;mou;t is ress than the estimated cost
lJrt 

t:,tgnd.lr Il sych an event, only rhe slrcessfulbidder who has quored tess bid price rates
tnan the estimated cost pul to tender shall have to furnish ihe exact rmount ofdifferenlial cost
ie. estimated cost put to tender minus the quoted amount as Additional performance Security
[APS) in shape of Te_rm Deposit Receipt pledged in favour of Divisional Officer / Ban"k
Guarantee in favour of the Divisiond Omceifrom any Nationalized /Scheduled Bank in India
counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of
Acceptance (LoA) by the Divisional Officer (by e-mail) to the successtuibidder otherwise thebid of the successful bidder shall be ca"cellia and thi Earnest Money Deposii 7 Uta Security
shall.be,forfeired. Furrher, proceeding for blacklisting shall be initiat;d ajainst'the bidder a!per works Depanment Omce Memorandum No.14459 dtd.20.09.2019.

0t

m

tggitignal Performance Security- Letter No-4S59/W, Bhubaneswar dt-
05.04,2021Works Dept. Covt. of Odisha. In view of the ;bove the State oovt. is
pleased to fixed the following rate ofAdditional performance Security.

47. GST will be paid extra as applicable.

(B Submission of more than one tender paper by a bidder for
for rejection ofall such tender papers.

All the detailed guidelines/clauses can be seen in the bid
strictly adhered to while submitting the tender papers.

a single work will be liable

documents and have to be

sl.
No

Range of difference between the estirn-ated
gElut the Tender and BID amount.

Additional Performance Security to be
depositedby the successful Bidder

1 Below 5 % No Additional Performance Sec*ity
2 From 5 o/o and above and below 10 yo 50 yo of(Difference between estirnated

cost put to
Tender and Bid amount.l

3 From 10 o/o and above 150 o/o of [Difference between
estimated cost put
To Tender and Bid amount.)

09.



10 The Authority reserves every right to reiect any or all the bids without assigning
anyreason.

Block De
Kolabira

Memo No. 3eS57oate. f 0. la,aoZs
Copy to the Collector & District Magistrate, Jharsr-rguda / C

Iharsuguda for information and necessary action. (
iCum-EO, Zilla Parishad,

Block Dey ent Officer

r,remo no. ?.?$ f, / Date. lO.la,ad2S
Copy of Tender Notice & Tender documents submitted to DeG Jharsuguda with a

request to upload in the District Website

Kolabi.a

for wide publicity.

Memo No. 3l$l o",". lo ,ll.ao:s
Copy of Tender Notice submitted to the Secretary, I & pR department, Govt. of Odisha

Bhubaneswar for information and requested to publish this tender call notice in two daily widely
circulated Odia Newspaper (Local Edition) and one English News paper and all Odisha Edition in
minimum space on or before Date.13.11.2025 issue. Complimentary copy ofNewspapers containing
the Telder call Notice should be submitted to this omce for reference &/.\ord along with the Bill.

(\

,,o.uo"ffii*.",
Kolablra

Memo No. Ar lt / Date. lo, E . a O Z5
Copyto 0ffice Notice Board/Tender File concerned.

Kolabira

ent Officer
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GOVERNMENT OF ODISHA

PANCHAYATI RAJ & DRINKING WATER
DEPARTMENT

DRDA,JHARSUGUDA

PANCHAYAT SAMITI. KOLABIRA

DETAILED TENDER CAIL NOTICE
(For different Civil Works vide TCN No. 11/KOLABIR A-JSG/ 2025-26|r

For the Year 2025-26

o
u,".oolC**,o,n.-

Kolabira

SUGUDA

Signatur€ of ConEactor
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CHECK LIST TO BE FILLED AND SUBMITTED BY THE BIDDER

Name of the Wo*:-
Name of the Contractor:-

Address ot the Contractor:

House No./ Plot No.:-

AT: - p.O:

Police Station: - Oistrict:-
Stat€: - ptN:.

sl.
No. Patticulars \flhether Furnished

YES NO Nol Applicable

1 Demand Draft of Rs.6M0/- in tavour ofBlock
Development Officer, Kolabira payable at Kolabna
!9!4rds Cost of tender papet enclosed in original.

2 Eamest Money Deposit (EMD) in shape of
NSC/K\'?/POD/ Fixed Deposit of any
Natiooalized Bank duly pledged in favour of the
Block Development Of6cet, Kolabira. Payable at
Kolabia.

3 Self lttested copy of Contlactor's Registlation
Certificate /License

Self-Attested copy of active and valid cST Certificate
5 SeU Attested copy ofPAN Cird
6 SelfAttested Copy ofCaste Cetificate fot ST/SC

Contractors, if Applicable
,7

Self Anested Copy of PH Certificate for differeotly
abled Contractors, if Applicable

8 Affidavit for Engineer contractor, if any

I Coftplete 6[ed in and duly certiEed Annexure-A and

10 No Relationship Certificate m Annexure-D

11 A declaration to dre effecr rhat therc has be€n no
conviction/imprisooment for an offence involving
moral turpitude.

12 Affidavit tegarding ruthenticity of the credentiais

13 Signed Copy of DTCN and Price bid d"it rllled nr &
Signed by the bidder

Sisnarure 

fl)e 
Bidder

Bt".kD.K-."ro16.*Signature of Contractot



GOVERNMENT OF ODISHA
OFFICE OF THE BLOCK DEVELOPMENT OFFICER
PANCHAYAT SAMITI KOIITBIRA, JHARSUGUDA

N,. 515? DL lo'la'ao?s
The Block Development omcer, Kolabira, ,harsuguda on behalf of covernor of Odisha invites

Percentage Rate bids in sealed cover for the following work from the class of eligible contractors as
mentioned in column_7 (seven) registered with the state Governments having validity of civil License and
contractors ofequivalent crades/class Registered with central covernment/MEs/Railways and other state
government having validity of Civil License for execution of Building work (excluding EI & pH).The proofof
registration from the appropiate authority shall be enclosed along with the Bid. The eliaible contractors of
the state P.W.D.(R&B)/Water Resources/Rural Works/M.t./C.p.W.D. for the following works eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidde;s may
submit bids for the followingwork.

st. Location Amountputto
Tender in Rs.

Cost of
Tender

paper INon-
refundable)

in Rs.

Bid
security

EMD

Class of
Contract

Construction of
New Ofnce Building
at Block oflice
Kolabira

m rhe Bid documents and detailed terms atrd conditions can be downloaded fiom the Disbict website
'Iry$dharl tgd&gdisI@itr". The Tender paper shall be submitted ln sealed cover super scrlbing
tbe Name ofthe work for tender ln capital letter with their mobile number on the top of the envelope
& shall contain signed DTCN, attested copy of Contractor Registration Certificate, pAN Card, valid GST
Regisfation/Clearance Certificate, no Relation Certificate & original amdavit regarding authentication of
documents of the Tender Notice, other documents required as per the relevant clauses ofthe DTCN, Tender
Paper cost(Non_refirndabre) in shape of Bank Drari or Demand Draft drawn in favour of Block Development
0fncer, (olabira, ,harsuguda .

The Tenderer are rcquired to send their tender papers through Registered post / speed post only to the
Block Development omcer, Kolabira, At/po- t(olabira, Dist-rharsuguda, pin-768213, so as to reach this omce
by DL24.12.2025, within 4.00 pM, after which, no bid will be considered. The Bids received late wilr not be
opened rhe authority will not be held responsible for the postal delay if any or non-receipt of the tender
documents in time.

az The bids received will be opened by Block Development officer, Kolabira/his authorized omcer in presence of
the bidders or their authorized representatives wish to anend. Ifthe office hap#;\rc be closed on the date of
receipt /opening of the bids as specified, the bids will be received /opened ; next working day at the
same dme &venue.

Skflahre of Contfactor ipment Oficer

3,6t,345
33,6t3

Block D

Name

60oo/-

7

06

I Six
Months

)

8 l
,B' 

'
Class I
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A. Date and fime of Sale ofTender paper: Dt10.12.202S from 1O.00AM
B. Last Date of recelpt of Tendei paper: Dt 24.12.202 S till 04.OOPM in workiDg days.
C. Date and Time of openlng of Tender paper: D t 29,LZ,ZOZS at IL.OO AM.(B Eamest MoDey Deposit (EMD) - 1yo of rhe tender amounr as specified in Col.os. Transfer or adiustment of

EMD/Ditr€rential amount/lnitial Security Deposjts (lsD) will not be entenained. The EMD amount wiltbe forfeited if the
tendererbacks out from the ofler ofacceptance oftender by the competent authorty0{ Work ExperieDce- Deleted.

lfthe rate quoted by the bidder is less than 15% ofthe amount put to tender, then such a bid shall be reiected
and the tender shall be finalized basing on merits of the rest bids as provision laid down in clause No.36 of
Memorundum No. 12366/w, dated 0a.n.2013 of works Department. covL of odisha .BuL if more than one bid is
quoted(decimal up to two numbers will be taken for all practical purposes) either at the estimated costputto tender
or less than the estimated cost put to tender, the tender accepring authority will finalize the tend;r through a
transparent lottery system, where all bidder/their authorized representatives, the concemed SE/Executive Engiieer
ofconcerned Division/BDo and DAO will remain present AdditioDal Per{ormance Security Deposit - Additional
Performance Security shall be deposited by thebidder, when the bid amount is less tlan the estimated costputto tender.ln
such an event only the successful bidder who has quoted less bid price rates rhan the estimated cost purto tend€rshalthave to
turnish the exact amount ofdifferential cost i.e. estimated cost put to tender minus the quoted amount as Add,rional perfomance
Security [APS) in shape ofTerm Deposit Receipt pl€dged in favour of Divisional Omcer / Bank cuarant€e in favour ofthe Divisionat
Officer from any Nationalized /Scheduled Bank in India counter Suarant€ed by its localbranch at Bh ubaneswar wjthin seven days
ol issue of Letter of Acceptance (LoA) by the Divisional omcer Oy e-mait) to the successfut bidder otheMise the bid of the
successful bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Furttrer proceedin8 for
blackl,sting shall be initiated againsr the bidderas p€r works Department ofiice Memorandum No.14459 dtd.20.09.2018.

(E Addidooal PerfontraDce Security, Letter No-4SS9/W Bhubaneswar dt-05.04.2021 Works Dept colt of
Odisha. in view of the above the State covL is pleased to fixed the following rate of Additional
Performance Security,

(b
sl.
No

Range of difference between the estimated
obput theTender and BID amount.

Additional Performance Secudty to be
deposiiedby the successful Bidder

1 Below 5 % No Additional Performance Security
2 From 5 % and aboveand below 10 % 50 9o of (Difference between estimated cost

put t0
Tender and Bidamount)

3 From 10 % and above 150 Eo of fDifference between estimated
cost put
to Tender and Bid amounL)

GST will bepaid extra asapplicable.

submission ofmore than one tender paper by a bidder for a single work will be liable for rejection of all such
tenderpapers,

All the detailed guidelines/clauses can be seen in the bid documents and have to be strictlv adhered to while
submitting the tender papers.

Tbe Autorlty reserves every rigbt to reiect any or all the bids without assigning anyreason.

rl Quality otwork cannot be comprom ised and the work should be completed within the stipulated pe.iod ofcomptetion and
in no case the time extension will b€ allowed except the reasons not attributable to contractors. The whole process ofTender wi
be evaluated /conducted as per Covt guidelines and OPWD code. Tenderer whose tender is acc€pt d must submtt a work
pmgramme at $e time ofexeqrtion ofAgreement

AIltendeN received will remain valid for a period ofgO (Ninety) days from t}e last date of receipt oftenders and vatidity of
tenders can alsobeextended ifaSreed ro by rhetendererand theDepaflmenL
l2 An applicant or any ol its comtitu€nt p. nners of whose contract lor a ny wort< tras been lescirlaed or who has abandon.d

anv work in the last tive years, prior to the date ot rhe bid. shall be debarred trom Natiicarion. Thc t€nderer Is ro

Signature of Contractor Block Dx,/ment ofEcr
roil[i-

{t7.

m

u

10



13.

14. (i)

furnlsh an amdavit at th€ time ofsubmission oftender pap€r about the authentication oftender documents includingBanr guarantee. An amdavit to this efrect is to be furrt"lea in scrcaurr. rion furnishtng or the inrormation inSchodule - E and requiredamdavit in Schedute - F, rhe rra aocument wrltUe summa; ;-;;;;At-
No Reladon certiflca@.
The contractor shall_fumish atenificate along with the tend€r to the effect tharhe is noi related to any offic€r in the rank
or an Assrst nt EnSineer & above or ljnder secretary & above in the pR & Dw DeparrmenL If th; facr subsequentry
prcvcd to be farse, the conEact is liabr€ to be rescinded. The earnesr moley & the 6tal seorrity;ir be forfelted & h;
shall-be liable to mak€ good the loss or da,ages resurting for such cancirati.*. rr," e..i..L" r.. ,. 

""rro,*r,rpcertificate is contained in a separate sheet vide Schedulc-A-
Each tend€rer is to submitarongwith tender a not€ regardin8 h,s exper,ence on construcrion ofRoad/Bridg€ works.
r) Name ofthe Road/Bridse:-
b) Esthated cosi-
c) Total L€nsthr-

d) Mrjor ltcm ofwod6/TyD€ of Ertdger

n)

rii)

e) Quantity of it€ms

In.as€ of per.ent se.ate tender

i) as perAsr€ement!
ii) as pe. Ex€cution:

0 Date or Commencement:
g) Stipulated dat€ olCompletionr
h) Actual date of complehonr

Other details ilany.I
The prospedive applicant in its name should furnish tist of work executed in schedule-Dl satisfactorily complered aodlistofwork in progress in Sch€dule-D2.
Ifan individuai makes the application, the individual should sign above his full t,?e written name and currentaddress.
If the applicatio_n is made by proprierary ffrm, t shafl be signia Uy *e proprieior above his tull type w.itten nrine and
the full nam€ of h,s fi.m with its current addr€ss.
If th€ application is made bv a firm in partnersh,p, it shal be siSned by aI the partsErs of the firm above rheir fu typ€
written names and current address, or alternatively by a partne. hotding powe; of attorney for rhe nrm in whtch case a
cerrified copv ofthe power of attornev shal accompanv the applicatio;.-A certined copy;fd,€ pa.hership deed and
current address of all partners of the fi rm shau allo accompany the applicahon.
Ifthe application is made by a limired company or a corporation, it shalt be signed by duly aurho.ized person hold,ng
power of attomey for signing the apprication in wh,ch case a cemfied copy of th-e powerotattomeysrratticcompany thi
application..suchrimited company or corporation willbe reqr,irea to rr,inistr satisractory evidence-ofitj existen;e;bng
with the technicalbid.
Th€ tender should be strictly in accordance with the provisions as mentioned in rhe tend€rschedure. Any chang€ in the
wordlngs will not be accepted.
No tender€r will be permtted to furnish their render in their own manuscript papers. AI informauon shoutd be
submitred in English. The applicants name should appear oD each paae of th€ appiicaii;n arory with his signature or the
signatur€ of hh aurhorized representarive afthe bottom ofeactrpage.

1S,

16.

77.

1&

21.

t9_

20.

(i) The contractors has to mention percentag€ excess or less over the estimated cost (In figures as wel as
words) inthe prescribe formatapp€nded to th€ tender document

(ii) cmtractors participated in the tender for rnor€ than one work may offer cond,rional rebate. Rebate offer
submitted inseparate sealed €nverope shalr be opened, decrared and re;oded first. The rebate so otier€d shal be
considered after opening ofall packag€s called ,n the same tend€r Notice. The contractors who wish to tender for
two or more works shatt subnit separate tender for each. Each tender shall have the Btd td€ndrcario* o.Namc &Sl. No ofthe work (as per IFB) to whjch they rerer, writren on rhe envetope.

(ill) only percentage quoted shall be considered. Pe.centage quoted by the Contracror shoutd be accuratety filed in
figures and words, so that there is no discrepancy.

a) lf any disc.epancy is found tn the percentage quoted words & figures, rhen th€ percertage quoted by the
contractor in words shall be taken as correcL

b) If any discrepzncv.is found in the percentaSe quoted inpercentage excess / less andthe totatamount quoted by the
contractor, then the percentage will be tak€n as correct.

c) The percentage quoted in the tender w,thout menrioninS excess or ress and not supporred with the correspondinS
a mount will be treated as excess.

d) The pe.centag€ quored in the render wirhoDt mentioning excess / less supported
nottallywith eirherto percenta8e excess or less then itwil berreated as;;rcentr

e) The percentage quoted in the tender wjthout mentioning excess / less support€d
tallled w,th the percentage then twill be rreated as to wtrictr siae tte amount tatti

corresponding amount if

BloclSignature of Contractor t Officer



q The contra€tor will i^,ritc pcrcentage €xc€ss / less upto one decimal polnt only. lf he/she wdtes the
percentage €xcess / l€ss upto two or mo.e decimal point!, the first decimal point shallonly be considered wtthout
ro.rndingofi.

g) Th€ tender shall be wrltten legibly and free from erasures, ov€r hrritirSs or corrections of flgures. Corrections,
over writings & inErpotations urhere unavoidable should be made by making out initiatin& dati;8 and rewritin&iv) ln $e contract Pl time ls the essence. The contractor is requtred to mainraina certain rate ofprogress specifyin the

contract
(v) The quatrtitv m€ntioned can be rncreased or reduced to the extent of 10% for indrviduar items subject to a

maximum of 5% over the estimated cost lfilexceeds the limitstated above prior approval ofcompetent;uthority is
mandatorJ before making anl palment

f,N rr'" p-"a "r -^plorro" b fi""J ,,J -,""t L" Je*J ",*pt l" ** J ",*ptl""J .*--+"** *itl, J,,a

approval of n€xt higher authority.
(vD Bills fo. percentage rate t€nde6 shall be prepared at the estimated rates for individual items only and the

percentage excess or less shallbe added orsubt.act lrom the gross amount ofthe bill.
22. The tenderer shall carelully study the tentative draw,ngs and specifications applicable to the contract and all the

documents which will form a pan of the agreement to be entered in to by the accepted tenderer and detailed
speclfications for orissa and other relevant specifications and drawings which are for sale. Complaint at a future date

that plans and spe.ifications have notbeen seen bythe tenderer cannotbe entertain€d.The drawing furnished witi the
tender ar€ tentative and subiect to revision or modincation as tende.ed during the execution as per actual necessity and
d€tail iest conducted. But the tendered rates quoted by th€ tenderer will hold good in case ot such modification ol
drawings dur,ng the time ofexecution and shall in no way invalidate the contract and no extra nonetary compensat,on
willbe entertained. Th€ wolkshall however b€ exe.uted as per nnalapproved dmwingto be issued by the Engineer-in-
ChaBe as and when required.

23. Every tenderer is expected before quoting his rates to inspect the site ofthe proposed work. H€ should also inspect the
quarries and approach roads to quarries and sat,sry h,mselfabout the quality and availability ofmat€rials. ln ev€ry case
the materials mustcomplywith the relevant specincations. Complaints at luture date thatthe availability of marerials at
quarries has been misiudged cannot be ent€rta,ned.

24. The off€r oftend€r shall b€ indusive ofcost of construction and maintenanc€ ofislan4 ferry service, fair- weather road,
seryice road, Foot Bridge, pylon bas€, winch stand and derrickstand etc. as required for the work.

25. It must b€ definitely understood that the Gov€rnment does not acc€pt any responsibility for the cor.ectness and
completeness of tl'e t al borings shown in the Cross S€cuon.

26- Additiotral Peffonnarce Securi9 Deposit ' Amendmenl lo Para-3-5-5 (v) of OPWD Code Volume-l by
inclusion (Addilional perfomance Security) Additional Performance Secuity shall be obtained from the bidder when
the bid amount i5 less than the estimaled cosi put to tender. ln EUch an evenl, only the successful bidder who has
quoted less bid price rales lhan the estimated cost put lo lender shall have to furnish the exacl amounl of differenlial
costi.e. eslimaled cost pul to tender minus lhe quoted amounl as Additional Perfomance Secudty (APS) in 6hape of
Tem Deposit Receipl pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisjonal Officer ftom
any Nationalized /Scheduled Bank in lndia counter guaranteed by its loc€lbranch el Bhubaneswar within seven days
of isoue of Letter of Acceptance (LoA) by the Divisional Oflicer (by e-mail) lo lhe successful bidder othefwise the bid
of th€ succesSful bidder shall be cancelled and the Eamest Money Oeposat / Bid Socurity Ehall be forfeited. Further
prcceeding for blactlisting shall be initialed against the bidder as per Works D€partmenl Offce Memorandum

za.
No.14459 d1d.20.09.2018.
Additional Perfomance Security- Letter No,4559/W, Bhubaneswar Dated-05.04.2021 Works Dept,

Schedule of quantities accompanied ,n shall be definitely understood that the Covernment does not accept any
responsibility tor the correctness or completeness of this schedule and that this schedule ,s liable for altemarion or
om,ssions, deductions or alternations set torth in the conditions of the contract and such omissions, d€ductions,

Golt ofodisha. in view of the above the State covt. is pleased to fixed the rate of Additional performance
Security.

29 The te[der mntaining extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be stricdy in accordance with the tender call noric€. Any change in the wordinS $/ill not be accepted.

30

31.

32.

ln case ofany discrepancy in printing or omission of starutory spe.ificarions or any other part ofportion olrh€
approved documents during download ofthe bid document the decision oi rhe officer inv,ting the bid will be binding on
thebidder.

Th€ authority reserves the right to reiect any or all the tenders received without assigni reasons there- otwhat-so-

Block DevElfoment OfEcerSignatute of Contractot

KolaBi.ra

additions or alternations shallno way invalidate the contractand no extra monetary



33.
31_

The earnest mon€y willbe retaired and dealt with as per tle terms an.l conditions ofthe O. p. w' D.code.
The bidder / tenderer whose bid has been accepted will be notified ofthe award by rhe Engineer-in-charge prior to
expiration of the validity period by cable, telex or facsimile confirmed by reSistered letter. This ietter fhereina-ftei and in
th€ conditions of contract calred the'Lctter ofAcc€!{rnce) willsrate the;um thar the EngineeFin-aharge wi pay the
contractor in consideration of$e execution, complehon and maintenance of rhe works byihe contractor as prescribed
by the contract (Hereinafterand in rhe contract ca ed the "Contract pr,ce").
The notification ofaward will constitute the formation of the contract, sublect onry to the furnishing of a perrormance
securitv (lnitial securirv Deposit).security for the due fumrm€nr ofa conr;act sho;rd invariably be;keh.ihe securiry
may be taken in the shape or N.s.c/post omc€ savinss Bank Account/post Office Tim€ Depo;i@ Amount/Kisan vika;
Patra/Bank cuarant€e in favour of Block Dev€ropment omcer,Kolabir;JharsuSuda from any Nanonarzed Bank in India
counter guaranred bv its local Branch ar Bhubaneswar/e,8ank cuarantee 

-executed 
on the Nationat e-cov€rnane

services Limited(Nesr") Digitar Document Execurion ponai towards E.M.D/lnrtial securiry Deposite/any other security
drTosite from the Contractor orsuppli€r.(Amendment to para-3.S,19(a)6) oIthe OpW6 Coe;Joiu e-O
w,thln 15 davs followinS tle norification of award rrong with rhe LeneioiA;ceptance, tle successrut brdder witt sign tle
agreementand deliv€r it to the EngineeFin-Charge. Foltowing doorments shall iorm part ofthe agreemenL
Th€ notice invitingbid, all rhe documents includjng additionat conditions, specificatjons anddrawines, ifany, forming the
bid as issued at the time ofinviration of bid and acceprance thereoftogethar with any correspondence teading therelo &
required amount ol performance securiry inctudins addirionat perforn;nce securiry.
Standard P.W.D. Form P1 with latesramendments.
Failure to enter in to the required atreement and to make th€ s€curity deposit as above shal enrail fodeiture of the Bid
securitv (earnesr mone, .No conrract (tendeo shal be finaly accepted untit rhe required amount of initiat securiry
money is deposired. The securiry will be retunded after on€ year of comptetion of the work and payment of the final biil
and willnot carry any interest.
As concurred by Law Deparrment & Finance Department In their U.O_R. No 848 dtd.2r.05.97 I.O.RNo.202 W.F.D.
dtd.06'03.98 r€specrively the E.M.D. witlbe forfeited in case, wh€re tenderers back out from the offer before acceprance
of tender by the competent author,ty.
That lor the purpose ofjurisdicrion in the event otdispures itany ofthe contract would b€ deemed to have been entered
in to within the Stat€ of orissa and it is agreed that neither pany to rhe contract wil be competent ro brinS a suit iD
regard to the matter by this coDtract at any place outside the State oforissa. The contractor ;houtd be tiabie to fully
ind€mnify the departm€nt for payment ofcompensation under workman compensation AcL vrr of 1923 on anyaccou;t
of th€ workmen emproved bv the contractor and ru amount of compen:ation paid will be recover€d rrom the

l_._ltf:-".r9 t"q"lfq l" "bide 
by the fair wages clause as inrroduced by CovL of Orissa, Work Department L€tter No,-

Vnl-R8/5225 Dtd.26.02.55 and No.llM, s5l628842[s) Dtd.27.09.61as amended from tim€ to time.
In case of any complaint by the rabour working about the nonFyment or less payment of his wages as per ratest
minimum wages Acl the Block Development Office. will have rhe right to investigare and if the contractor is found to be
in defaub h€ mav recover such amount due trom the contractor ina pay suctr' amount to the labour direcrly under
intimation to the local labour omce of the covt. The corrractor shall not employ chitd labour. The .lecisjon of the Block
DevelopmentOmce. is nnal and binding on rhe contracto.
The contmctor shall bear cost ofvarious incid€ntals, sundries and contingencies necessirated by work in fullwithin the
follow,ng or similar category.
Renr rovalties and othe. charges of materiars, o.troi duty, alr other taxes incruding sales rax, ferry, tols conveyance
charge and oth€r cost on accountofland and building including temporary buildingind temporary electric connection
to work site as wellas construction otservice road and diversion road a;d its maintenance titt completion otwork as
r€quired by th€ tenderer for collection ofmaterials, storaSe, housinS ofstaffor other purpose of the work No tenderer
willhoweverbe liable to pay covL for t€mporary occupation oftand;wned by covr at ihe site or tle work.
Labour camps or hur! n€cessary to a surtabl€ scare incruding consereancy and sanitary arrangements ther€,n ro the
satisfaction of the local health authorities,
suitable water supplv includinS pipe warersupply wherevera*ilable ior the staffand labouras wel as for the work.
Fees and dut,es levied by the municipal, canatorwate. supptyauthorit,es.
Suitable equipments and wearing apparatus for the tabourengaged in risky operations.
suitabre fencing ba,iers, signars ,ncrudinS paraflin and el€ctric signal where necessary at works and approaches in
order to protect thepublic and employees fromrccident!.
compensarion.including the cosr ofnny suirfor injury to persons or property due to neElecrofany major precaution also
become payable due (o operarion of the workmen compensarion dcL
The contractor has to a.ange adequate lighrinS arrangement for the work where ever necessary at his own cost. Afte.

b)
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35.

36.

b.

3',7.

d.

f.

c.

h.
the work is nnalized, all surptLrs materiala sho;ld be;moved rrom the ste of *".r. p""ii*i,i.y ** *.r, * *t,
mixinr pladorms etc.shoutdbe dismanrted and allmareriats removed rrom rhe si," "rd6.\i;;ai"it.""i;;;;;,;;Jshould be inclusive of th€ rates.

38. No payment will be made for bench marks,l€vel piltars profiles and benching and leve\ e ground where r€quired.

lpment OfficerSignature of Contractor Block De



Th€ rates to be quoted should be for the finished ,tems ofwork inclus,ve of carriage ofall marerials and lncidental iiem

39. lt should be undeNtood clearly that no claim what-so.ever will be entertained to extra items of works quantity of any
item besides estimate amount unless written order is obtained arom the Engineer-in-charge and rate setiled be-fore the
exEa irems ofwork or extra quantity ofany items ofwork istak€nup.

40. The.tenderer shall iave to abide by the C.P.W.D. safety code rules introduced by the Covernment of India, Ministry of
work Housing and Supply in th€irstanding order No-44150dtd.25.11.57.

41. Bid documents consisting of plans, specincations, tle schedule of quantities and the ser or terms and conditions of
rontract and other necessary documents can be seen in a)) the offices issuing the documents and omce of the under
signed during omce hours every day expect on Sundays and Public Holidays rill last date ofsate and receipt 0f tender
papers lnte.ested bidders may obtain funher information at the same add.ess. But ,r must be ctearly und;rsbod that
the tcnders must be received in order and accordingto the instructions.

42 Tenderers are requ,red to go th.ough each clause ofP.W.D. Fo.m P1 carefully in addition to the claus€ mentioned her€,n
beloretenderin&

43. All relnforced cement concrete work should conform to orissa D€lailed Standard specifications, tRC Code and Bridge
cod€ secnon I,ll,lll,lv and Vll& latest design c.iteria for prestr€ssed concretebridSes speciffcally for road andbridg;s
issued by MORT & H, colr oftndia.

44. Steel shuttering & centering shall be used which shall b€ l,ned witl suitable sheeting and made leak proofand water
bghr

45. The Department will hav€ the right to inspect the scaffoldin& centering and shunering nade for rhe work and can reject
pardy o. fully such structures if found d€fective in the,r oplnion.

46. Concrete should be machine mix€d unless otherarise ord€r€d in writing by the Executiv€ Engineer. The contractor
should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his owncosL47. cement shallbe used by ba8s and weighr ofoDe bag ofcement being taken as fifty (S0) r,S.

48. The contractor should arranSe th€ marerials tike Steel, Cement, paint and bitumen etc. of approved quality and
specincation (St €L SAIL/TATA TTSCON/IINDAL/SHYAI,|, Ceft€ : KONARK/ACCIUT,TRATECH' at his owr cast for
compl€tion ofthe work with the time schedule. No extension oft,me willbe granted on the application of the contrador
due to delay in procurementofmat€rials.

49. The conuactor will be responsible for the loss or damaSe of any departmental materials during transit and in the
execution ofthe work due to reasons what - so-€ver and the cost ofsuch materials will be recovered f.om the bills ar
stock issu€ rates or market rates whichever ishigher.

50. Ifthe conkactor removes Government materials supplied to him from the sire ofwork with a view ro dispose otthe
same dishonesty, he shallbe in addition to any other liability civil or .riminat arisinS out ofhis contmct be liaitte ro pay a
penalty equivalent to five t,mes ofthe price of the materials according to the stock issue rare or mark€t rate whtchever is
higher The penalry so imposed shall be recovered at any tim€ from any sum that may then or at any time thereafter
becom€ due to the conEactor or from his securjty deposjtor from the p.oceeds ofsate th€reof.

51. The sel€cted contractor may take delivery ot departm€ntal supply according to his need for the work issued by the Sub-
Divislonal office in-charge subiect to the availability of the materials. The tenderer shall make all arrangement ior prop€r
storages of materials but no cost tor raising shed for storage, pay ofwatchman etc. willbe borne by thi oepartment ihe
Depann€nt is not responsible forconsidering the theftofmaterials at site.Ir is the contractor,s risk Undeianysuch pl€a
ifthe tender€r stops fte work, he shall have to pay the fultpenatty as per clause ofF2 agreem€nt

52. The D€panment will have the right to supply at any time in the interest ofwork any departmentat materiats to be us€d
in theworkand the contractor shall use such mate.ials withoutany controversy or disput€ on that account The rare of
issue of such mat€rials will be at the stock issue rat€s inclusive ot storage charges or rates ffxed by the Department or
currenr marketrare whichev€r rs higher.

53. All the mat€rials with all taxes, vats eic ar€ to be supplied by the contractor at his own arrangement ro the work site54. ThouSh Departmental issue ofcement and steel has indicated, it may not be taken as binding. Th€ contractor must have
to arrang€ by thems€lves cemenl ste€I, b,tumen and every so( ofmaterials f.om approved ;anutacturer, get it t€st€d in
the D€partmental Labomtory and approved by the Department before use. No exterxion oftime or escatation ofprice on
such eccountshall b€ enterrained intuture.
TOR rods, plates and structural members will be supplted in quantity, lenSth and size availabte in the stock For
payment ofreinforcement the sreel including plar€s etc. shaltbe measured in length ofdifierent55. Diameter, sizeand specincation as actually us€d (inctudinS hook and cranks) in the wo.k correct to an irch orcm.And
iheir weight calculated as per sectional weight prescribed by the Indian Standard Specilication or as directed by rhe
Engineer-in-Charge [Wastage of bars and unnecessarylapping wfltnot be considered for measurement and payment).

56. The tentative alignment olthe proposed bridge has been shown in the enclosed drawinS. However, the deDartment has
gor rle rights ro shifr rheactualbridge position wrrhin a reasonabte range in t /s and D /f\5-. The conl rafior should at his own costarrange necessaryrook and plants r€quired tor $[ em]ienr execurion orworkand
&€ rat€s quored shouid be inclusive ot rhe runnrngrharges ofeach plantand costormnJya*e

Sigoatute of Conuactor Block DJ6adment offrcer
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58. After completion of the work the contracto. shar arran,e ar his own cosr arr requisrre equipmenrs for tesrinS oneunplugged welrand specined span free of cost as direct"a ty *" engi*".-in-ct 
".g"lna 

u"rrliJ inti.u .o.t or tl" t.rt_
Measurement of earth work in road embankm.nt wir be done by iection measuiernent after th; earth is consolidatedincluding rolling with hand or power road rorer ana srre"p rooi .orrei ai opurrr-roiriui"-.onci,i", 

"na 
,o 

"rn,pavment $'ill be.nade forthe iungre clearance aor taking earrlr from the borrJw 
"."i.. 

i".ti,no.r, r,o..rttirg *irrb"economically utiliz€d in fi ,ng.
The stack of.oad metal and grav€twill be measured in boxes of 1.5m x 1.5 M x o.sM which will be taken as l.5m x 1.5M! 0.44M = r cum. The solins stones wi be m€asurcd in the su,rabre stacks with d;a""i* r".ro,a" O r7O 

"r ""rr*" ".more dependrng upon the rooseness ofstacking which *oura t" a"t"..rn"a * r"tr"r .t."*r,.-. 
"raa"or"t 

*.The machrtreries, rf available, wirh the denadmenr may be suppli€d on hire as per cha.Ses not€d in rh€ enclosedstatement subrect to rhe condirion that rhe c;mractor*,i"*""ut" i, uaur*" ur rg."'"r",i -'irii,i" rngin"".rn-cl,""gu.
In the event ofany delay in the supply of Depanment road rotter for unavoidabt; .easons, no €xtension ortime wilt begrant€d to the conrracror underany circumsrances.

The-tenderer$ould furnish alonS with their tender a list ofworks which ar€ at present in their hand in the prescribed
Performa enclosed herewirh.
sinking ofwells sharrbe measured from bonom of well cap up to boitom ofcutting edge or rs cm. above low water rever

Arr method ofsinking incruding pneumatic sinking bv emplovment of d.ivers and oth€r equipment shar be rncrud€d in

Removal oltrees,logs oftrces or isolated bouldeE and desahng of sand or earth from €x,srrn8 well, rectification oftittand shrft ilany, etc. shaltaiso be rnctudpd wirhin fie rare otsinki;g.

I:.*l1'-:111,.i1?llglligicated o the drawins e provisionar but these may be akered if necessary in the risht of thenarureorsrata rndrcated by boringwhich musrbetaken in advance of actual execution ofthe foundarion.

Y",.1^f::T.lI-:-1" i19€-for 
sinlins rhe wels by air rock and vacuum chamber nethod rates uere orshal be pre-

oecloeo Dy a urnonry accepting !hetender.
construction of coffer dam or isrand or the work ofopen €xcavation or dressing or rabour for laying wel curbs shall beincluded in th€ rate of w€ll sinking.
For concretrng the bonom prugs of wel under the merhod of providing concrete should be ether wth termite or anyotherapprowd method as welt be directed by the Engineer-in itrarge wittr ror ext- 

""rn"*,o 
u" *"0 ro, una* *rt".

concreting wirhour any extra cost to thedepanmenL
No claim willbe ent€rtained in respectofdifficulties duringsand btowing metwith duringsjIlking ofwells.
No part ofthe bearing for the sup€rstn cture shal)be allowed to reston rh€ noses ofthepiers.
Tor Sreel mesh reinforcement shalr be provided in rhe concrere of rhe Sird€rs on the caps of the prers 7 abutments
im mediately in conuct wirh the b€a r,ng to ensu re proper dEribunons of h-eaw load '
Lugs and grooves shallbe provided inthebear,ngs ro preventthem from skewrng and getting our ofalignmen!
lnspedon bv tle Director Cenerar ofsuppries and Dispolars of th€ bea.ing duri;s manufacture and x-nay or cama Rayex.mination of castinSs thickness more rhan 8 inch€sand road tesringorb;.in8 iiconsidered necessaryshar have to becarried our ar the contractor's cost.'rhe sam. procedure ror tesing may h"ave to be ror;w;; ro; ribbed bearing
manufactured by widen jng.

It_should.be clearry understood rhat the joints oithe bars are ro be provided with rapping, w€rds or borts nuti as welrbe
directed by the Engin€er-in-charge.
concrete testspecimens 150mm, 150mm, 150mm in size fwherher plain or reinforced concrete) for the testing shal
be taken for each structurar member by a representative of tie conka;tor in rhe presenc. oiieipo'nsiore om.u. ortle
rank not low€r than that ofan Assistant Engineer or sub-Divisionar omcer. Tre c;nt.uao, 

"r,riil"". 
t 

" "o"t "oirvolved in testing The testspecimen in cube should be c?rried out in the Depanmentat controt ana researcrr
Laboratory of cut.ck or thuban€swar. Test shourd be carried out in accordance wittr ttre stiputaiion in orioges coae

-r::i,:f.l:*: "h,1lPi 
t"rmed careruly in accordanre wilJl the standdrd mcthod or rakins test specrmen and no pt€a

snar D€ enrertarned tater on the Srounds tiar rhe cashng of rhe tesr specim€n was rautty ana tirat rfre resutt ofdre
sp€cimen did nor grve d (orred indication ofrhe actuatquatrry ofconcrete.

Plain concrete and reinlorc€d concret€ sp€cimens wjll be tested in cov€rnment Test Houses or conirot and Research
HDoratory at tshubaneswar. Cosr ofresrjng ofallspecinens and samples wi be borne by the Conrractor.

The construction of vrell staining by injecting cement or grout in coarse aggregare placed in position sha not bepennitted.

60.

61.

62.

63.

61.

65.

66.

68.

59.

67.

69.

70.

11.
72.

73.

'7 4.
'75.

76. i)

)

77.

78.

79.
80.

The thlckn€ss ofement mncrer€ in top ptuggjng shoutd be as per Depanmental.trawing.
In wellsink,n& rh€ maximum tolerance p€rmissjble in titt is 1:80 and the shjfris 1Som; normal direction. Whereitis not feasible to work these iol€ranc€ rhe contractor shall carry ouL sutable remediat €s aJ may be directed by

Signanne of Conuactor Block Dev mt Officer



10

81.
82.

83.

the Engineer'in_charge to overcome tI€ adverse eff€cii of tilts and shifts without any extra cost to the Departme0t and
without any damages to the well Any additionar work n€cessary consequent upo; the excess tirt and shift shall be
carried out by the contractor at no extra mst to tle DepartmenL
Concrete of strength below ofth€.equ,red strength (as d€termjned by actual tests) shalt not beaccepted.
Ilthewellis bevond rectification the well shal be rej€cted, the we has to be abandoned and anotherw€I ro be sunk ata
suitable location ar the cosr of th€ contractor. The titt and shift of the well including compensat,on is to be abided as per
the clauses of MORT&H fo. Roads andBridges.
No clain for carriage of water what-so-ever will be entertained.

Signature of Contractoi Block I)ev ent Of6cer
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84.

85.

n6.

88.

87.

The.contractor shalr employ one or more Ensineerin8 craduate or Diproma holders as app.entic€ * his cost if the work
as shown in the tender exceeds Rs.2,50,000/-.The apprentrces wir be selecred ry tr,J cr,i"i un!in"". t" p"rioa or
employment wjllmmmence within on€ month after rhe date of work ord€r and wo;ld jast rilr the d'ate, when 90% otthe
work ls compl€ted. The fair wage to be paid to rhe apprentices should not be less than the €molument ofpe.sonnetof
equivalent quarification employed under covernment The number ofapprenrices to be employed should bi fixed by the
chiefEngineer in the manner so that the total expenditure does not exc;ed one p"..unt oitri" i!na"."a .ort oru"-o.r"
super class contractor shalr emproy under himserf two Graduate Engineer and two Diproma horders beronging to thesiate of orissa special crass contractor shall employ under him one graduate rngr'n"". rrJLo Diproma Horder
belondng to the state of orissa. Likewise J class contractor shar emplioy under hiil ore craduate tngineer or twoDiploma Holders b€longinS to state of Orissa. The conraaor shati pay to the engin"e.ing personnet monthlyemoluments which shalr nor be less tha. the emoruments of rhe personn;l ;f equivarentiuarifi;ion emproyed undertie stare cow ol orissa. fie Ensineerrn Chiet {Crv,lj. orissa miy rrowever asJt" ,r," ..hi".t". *, , ,"r", 

"r "r.r,un€mproveo l,raduate engineers and Diploma Holders ir such help is sought for by the contmctor.Th€ names ofsuchEngineering p€rsonn€l appoint€d by the contractors should b€ intimated; the tender receivin! authority atong wjth
the.render as ro who wourd be supervisinc the work Each bi, or the super cras", sp."ri cri""'o, "r crr"" cono".,o.
snax oe accompanled by an employment Roll of the Engin€€ring p€rsonnel rogetler wjth a Cert,ficar€ oftle Craduare
Engineer or Diploma Hold€r so employed by the contractor to the efrect that th; work execured as per tre bil has been
supervised by him.( vid€ Work Deparrment No. Codes M-22l91-ts3B4 dared 9.7.9tj. The r€qui;ed c€rtinca@ is to be
turnished inthe Performa conrained in aseparat€sheet videschedute.B.
It is,the responstbility of the conrrador ro proore and store explosive requjred for blasting operatior,uepanment may render necessary poss'blc hetp torprocurinsticense.

orissa 8r,dge & construdion corporation Ltd. will be auowed pric€ preferenc€ up to 3% over the towest quotauon ortender as laid down in works and Transpon Deparhent Resoiuiion No-285 dare-17.04.I974
.Tte onssa Construcnon Corporation wrll be a owed a price preference to the ext€nt ofup to 3% over the lowest tender
amount (where theirtender is not the lowestl provided they express willingness to exec;te the work after reduct,on of
rates by negotiation.
Amendment of existing clauses r Bv admission of a tender for the work, a renderer wil be deemed to have satisfied

himself bv,acrua r inspection otrhesire and rociritvofrhe work, about the quariry ana ava auirity oi trre requirea quantity
ot material includins the whear/ nce rererred to above, medical aid,labourand food stufietc.;and that r;tes qu;ted bihim in the tenderwill be adequate to comptete the work accordinS to rhe specificihons anach;th;re to and thathe hadtaken,nto accountall conditions and dimculties thatmayb€ enc;untered du.inS its progress andio have quoted rates
including labour and materials with raxes, octroi
,other d,ties,-lea4 litu, loading and unroadin& freight lor a[ mat€riars and ar] orher charges necessary tor the
completion of $e worL to the entire satisfaction of tle Engineer-in -charge of the wori and his authoriz€d
subordinates. After acceptance of the conrract rar€ covernment *ill not pay any e;tra charges for any reason in case the
contractorclaims later on to have misjudged as regard availability ofmaterials,iabour and o,-ther factors.
Bu,lding & other construction welfare cess for consrruction work€rs shall b€ deducted @ 1% of th€ cross amount of ihe
bills from the contsactoras per Resolutjon ofCoyL ofOrissa Labour& Employment DepartmenL
The prevailirS percenrage of t. T. Department otthe gross amount of the bill rowards income rax wjrr be
dedud€d from the conrractor's bill.

The contractor is r€qui.ed to pay royarty to covr as ffxed from tim€ of rime and produce such docum€nts in support oftleir payment to the concerned Executive Engineer with their bils, faling which the amount towaras royatties or
different materials as utirized by them in the work will b€ recover€d from iheir bills and deposit€d in ihe r€venue of
concerneddepartmenL

Under no c,rcumstances interest is chargeabte for the dues or additional dues ifany payable for th€ work.
under s€ction 12 0f contractors labour (ReSutation andAbot,rion) Act.1970 the cortractor who undertakes €xecurion of
work through labour should produce valid lirense from licensing autbor,ties oflabour Depanrnent
sample ofall material _ The contractor shall supply sampte ofa materials fully before procuremen or the work for
testingand acceptance as may be requiringby the concerned ExecutiveEngineer.

89.

90.

91.
92.

93.
94.

95.
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96. Trial Boring _ The foundation levelas indicar€d in the body otthe departmental drawing h purely tentative and tor the
gen€ralguidance only. The Department has no responsibility for the suitab,tty of actua-l strata ai the foundation level.
The contrartorias to conduct his owo boring betore srarting the work and g;t the samples tested at his own cost to
ascenain rhe s.B.c and credibility ofthe strata at founding revel while quotin; his rates f;rtender the contractor shatl
take in to account of the aboveaspects,
(l ) Any de[e.ls, shrinkage or other faulrr which may be noticed within 6 (six) months from the compretion of the workarising our of defecrive or improper materiats or workmanship timing are up6n the iirectio,ioi il,. engin.".-in-Ct r.g.to be amend€d and made good by the con'actor at hi" "*,i .o"t ,,:nr""" ri," engi,"", i". .""J""" ," u" *.ra"a r,writing shall b€ decided that they ought to be paid for and in case ot default_ Depar ent may recover from thec,nrra$,r rhe cosr 0f makinfi 

600d 
rn, ,'0116, TIr r'ntrafi'r r0 alr0 rcqulrtd t0 maintain urimad toi o t$xinioniii

from the dltp of crlrrpssfrll cornnhtion rrf theu,0rk
(ii) From rhe commencement ofthe works to the completion of the same, they are to be und€r the contractors charge.

The contractor is ro be held rerponsible to make good all in,uries, damages and repairs occasioned or rendered
necessary to the same by fire or other causes and they hold ih€ CovL ofOrissa harmless for any claims for injuries to
person or stnrctural damag€ to property happening from any n€glecl defaull want ofproper care or misconduct on the
part of the contractor or any one in his employment during th€ execution ol the work. Also no claim shall be entertained
for loss du€ to earthquake, flood cyclone, epidemic, riot orany other calamity whether natural or incidental damages so
caused will have to be made good by the contractorathis own cost.

97. Cradation of iryrcdi€nts: The coarse and fine aggre8ate shall meet the grade requirement as per the latest prov,sion of
relevant LS. Code / L R. C. code / MORT&Hspecincations.

94. Tilts and shifts
i) Maximum permissible shift is 150mm.

ii) Maximum permissible tilt is r:80.

99. Paym€nt for variation h pric€ - Codal/Contractual provisions regarding Price Ad,ustment clause due to increase or
decrcase in rateand price ofLabout Materials,Fu€ls and Lubricants and Plantand Machineries, spare Components vide
Works Deptt 0.M No.15847/W Dt 19-11-20lg(Schedule of Adiustuent Data under Appendlx to Bld) [For allworks,
adiustment factor for Labour and POL shall be considered at the rate of syo each. Steel, Cement,Pipes, oiher Materials
and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each vrork sepamt€ly during
preparation of estimate, shall be approved by the authority during technical sanction as a "Schedule ofAdjustment
Data" and shall lorm part of the Bid DocumenL The cases where $e original technically sanctioned estimate gets
revised, the technlcal sanction to the revised estimate willbe obtained from the competent authority as provided under
Para 3.11.2(b) of OPWD Code, Volume-l.Based on the revised rechnically sanctioned est,mare the Labou. & POL
component shall be giv€n the weightase of 5% each as provided in O.M No.15847/W du9.r1.2019 of work Deptt and
the weightage of90% on steel, cementbitumen,pipes,other materials and plani and machinery spare components shall
begiv€n as p€rthe technically sanctioned revised estimate excluding the €xtra items. The revised weighrage ofS.hcdulc
of Adiusment Data based on revised technically sanct,oned estimate shall be included as an Addendum to the
agreement. The technical sanction,ng autho.iry shall be the conpetent authority tor this pur?osel

100. (i) "lt during the progress of the work the pr,ce of any material (exclud,ng the cost of sreel , c€ment & btumen )
incorporat€d in the work (not being mater,ak supplied from the E.l.Cs store in accordance with Clause ......... hereof)
increases or decreases as a result ofincrease or decrease in the avera8e wholesale price lndex (all commodines), and th€
contmdor there upon necessarily and properly pays in respect of that materials [incorporated in the work) such
inc.eased ordecreased price, then he shallbe entitl€d to r€imburse or liable to retund quarterly as rh€ case maybq such
an amount, as shallb€ equivalent to the plus or minus ditrerenc€ of75% in between the Average wholesale Price Ind€x
[al] commodities) which is operating for the qua.ter under consideration and thatoperated for the quarter in which the
tenderwas open€d, as perthe formula indicated belowr-

Iormula to calculate the increase or decrease in the price of materials.

vm=0.7s x P&x R x (ijio)
100 io

Vm= lnc.ease or decrease in the cost ofwork duringthe quarre. under consideEilon due to chante in the prtce of

n = Th€ value ofwork done h Rupees during rh€ quarter underconsideration.
io = The average Wholesal€ Price lndex (all commodities) for the quarter h which the t€nder was opened

(aspublished in R.B.l. bulletinfron time to time.)
i= The Average wholesale Price lndex (all commodties) for th€ quarter
Perc€ntage otmaterials component as persub-clause ofthis clause.

under consideration. PM=

(ii) Where original cont.act period is oneyear and above increas€s / decreas€s ofcost ofi Cement & Bitumen are to
be paid recov€red. Paymentr in case ofincrease are to be made with prior approval ofco en the total claim is more

Signatute of Contlactor Btock DevE iment Offrcer
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than-Rs. 50,000/' and widr prior appmvarofthe EIc / chief Engineer as the case may be when the craim is upto Rs.
50,000/_ Recovery in case ofshall b€ made by concerned Block D;vetopmenromcer from the contraEtor inmedi;tely.
The ro.r shalt be detemir.d a. fo[oes:-
St4el -Rate ai ffxed by Steet Au&orig of tdia Ltd(S tL)
Cement-Avcragefectorypriceof thethreemanufacErerof CementtnsidetheSht . Bltum _
R.t 6 as Ared by lDdlan otl Corporation (roc)

(lll) where oriSinal contract Is more than six Months & below one year, increases / decreases of cost of Steel, Cemenr&Bitumen are to be paid recovercd. paymenL! in case of rncrease aie to be made with frior approvar o cort when the
total claim is more than Rs s0,000/" an^d wjth-prior approva r ot rhe E IC / chief Eai'i".7sup""int"na*t engrn*. 1""the case mav be) when th€ claim is upto Rr.50,000/. subjecr ro the furf: menr otthe;ondiEons mentionedbelowl(I) The cost sha[ be d€tenniped .s folotr's!
Stcel -Rate as fired by St €l Adority of ttrdia LId(SAIL)
Certr.nt - AveHSe fictory prlcc of the thrce ]hanuhcturcr of C€m€nt tn3idc the State. Bltulncn _
Rates .3 fired by Indtan Oll Corporador (toq
(II) cost of the proiect should be more than Rs. s0.00 Lakhs. However the differentiat cost or such materials may bepaid to the.o_nt.actors afte. d€ductidg the hike percentate amount in rhe tender for tlos€ mater,als rrcm the c.tculated
amount of differential cosL
([I) Contracto.s have to submit the vouchers showing procurement from an authonzed deater for the satd work
within 28 days before urilization ofSteet, Cement& Bitumen. 

-

GV) Diflerential cosi will b€ allowedlnly to the origiml agreem€nt period, but not for the extended F,eriod even
though it might have been validly extended.
(v) Difrerentiar cosr wir be alowed onlv after successful / compretion of the work as per the approv€d work
prog.amme.
(\,I) Stipulations cortained in existing clause 31(D
RecoYery in cas€ ofdecreases shall be made by corcerned Elock Development Ofiicer from the contractor imm€diarely.

(b) Sim,larl, if durins the prosress ol worL the wrses or labour increase ;r decrease as a resutt or increase or aecrease inminhum waSes for labour prescribed by Government and the conrracror rhereupon necessarily and properly pays in
respect of labour €ngaged on execution of tle work such incr€ased or decreasi *ages ttren te stritt ti entioJa to
rermbu."€ or riabrero refund quanerrv, as th€ case may be such an amount as shafl b; equivarent ro the 7s% prus or
minut difrerenc€ in between th€ minimum wa8es for labourwhlch h op€raring for the quarter under consideration add
that operated for the quarter id which the tender was opened as per the formul-a indice@l bebw

Fo.mula t calmtate the lnc.ease or decrease in the nrice of kbour. Vl =
0.75 x PLx R x (i:io)

100 io

vl: lnff€ase or decreBe ln the.ost of work durlng rhe quarter under consideration due to changes in the
mtnihum wages rate oftabour.

R = The vatue ofwork done in Rupees dur,ngthe quarter under consideration.

Io =The minimum wages forlabouras prevailed during the quarter under mnstderation inwhich the tender
wasopened,

I = The minimum wages for labour prevailed durjnS th€ quarter under consideratton. pL=

Peftentage of labourcomponent (as per sub-clause).

C) Simaary, If durirg the progress of work, the price of PeEol, oil and Lubricants (Diesel oit beinS tle representaflve ft.m
for the p.ice ad,ushnent) increases or decreases as a result of rhe price I'xed rhere for by the covernm€nr of tndia and
the ConFaciorthere upon necessarily and properly payr such inireased or decreased price towards petrol, Oil and
Lubdaants used on ex€cution of the worh then he shaU be enrirled ro reimburse orliabte 6 refun4 quarterly as the case
maybe,suchan amount, as shall be equivalent to the 75% plus or minus difference in betw€€n the price ofp.O.Lwhich
is operating for $e quarter under consideration and that operated for the quarter in which the te;der was opeDed as
per the formula indicated below:

0.75 x Kz R( D2 - D1l

Kl=,,,,,,,-.....--,,-,,

100

Sigflature of Conractor Block Defipment Officer
Kolabira
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d)

Kl= Increase o.decrease in the cost ot work during the qua rter und€r considerarion due to changes in the price
of P. o. L.

R: The value of work done in Rupees during the quarter under consideration.

D1. Average price per liter of diesel oil which was fixed bythe covemment oftndia during the quarter in
which the tend€rwas opened.

D2= Average Pfice per liter of diesel oil which is fixed duringrhe quarter under consirterstion. K2=

Percentage ofP. O. L. compon€nt as per sub-clause.

The following shall be the pe.centage of materials, labour and p. O. L. component for reimbursement / refund on
variation in price of mate.ial, Iabour and P. o. L. as per sub- classes (a), (b) and (c) ofthisclause

category of Contractor'Supply Departnental

Supply of materials.
% Materials. % ofP.O.L.

a) Structuralwork. 20% 300 50h 4S%

b) Eanhwork Canal

Embankmentwork etc,.

20vo 60Vr so/o lSVo

(R&B) Works

a) Bridge work 2|Vo 300k So/o 4syo

bl Road work 45% +lYa sok lDo/o

c) Euilding work .30% 30% 50/o 3SVo

(r Whe.e brick is supplied by t e Oepan,'rent, it stroura-i-o eO insteaaifaOOt

e) vide work Department letter No-21369- dated-2 5.09.9 r, rhe reimbursement / refund on vanaEon in price of materials
except rteel , ceh€nt & bltum.tr wblch will.be govemed as per cleuse 31 a ( ) & a (lll) labour ;nd p.O. t. as ;;r-sub-clauses (a-i), (b) and (c) ofthisctaus€ shall be appticabte in the following mann;r:

'ln term ofaforesaid escalation clause, where the p€nod for completion of th€ work as stiputated in the agr€ement is les
than one vear, no escalation admissible at al), in case ofwork wh;re rh€ stipulated period ofcompletion is one year and
more esc2lation on account ofp.i.e variations is admissible only for the r;mainin; period after exctudinS the tiret one
vear period provided that th€ work has been caried out by the conkactor in termi of tne retevant provtsions ot tte
agr€emenLln th€ situation, wher€ the p€riod ofcompletioninitiallystipulated in the agreement is less tLn oneyearand
subsequendv the compl€tion p€riod has been validly extended on 

-rhe 
;.ound thar rhe;ehy iD compt€tion of th; vrork is

not atEibutabi€ to the contractor and in the resultthe totalperiod inaludinS the ext€nded period;Ends aroneyearor
more,escalarion is ,d missibte only the batanceportion ofworkexecurpd b€y;nd oney€ar\(t

\/
Signat,re of contractor Brock DeX6#ent of6ce,
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0 Th€ contra.tor shall for the puryose of sub'claus€s (a), (b) & (c) of this clause keep such books of account and orher
documents as ar€ necessary to show ihat the amount of increase claimed or reducrion available and shall allow
insp€cdon of th€ same by a duly authorized representatives of GovL and further, shalt at th€ request of rhe Engineer-in-

charge turnish, verified in such a manner as the EnSin€er-in-charge may require any dooment kept and such other
information as the Engineer_in.Charge may requi.e . The conrractor shall vrithtn a reasonabte time of hh becom,ng
aware ofanv alteration in the pnce ofsuch material, w:ges of labou. and/ or price of p.o.L. give nohce thereof to the
EngiDeer-in_cha.8e stating that the same isSiven pursuantto this condition togerher with an informauon r€tating the.e
to which he may be ln a position to suppty.

101. For diversion rcad the contractor will have to m-ake his own arrangement to make the same in private land if nec€ssary
for which agreement of such land by the side of c.D. works and the r€ntal charges for such privare land shalt be borne b;
the conEactor including the proper maintenance with lighting arrang€ments d-uring the night rime and signating durin;
day dme and barricading etc. till the c.D. works are opened to th€ trrffic No extra rate witt ue pata o ueiontracor roi
th€ above rental charges etc His rates in the tender for oiher items shall inctude this arrangemen! renral charSes to. the
land and maintenance, lighting and removal of such temporary road crust trom the privai hnd to bring the iand io its
orlginal condition erc. complete.

102. The conEactor has to arrange the land requir€d for borrowing earlh rtn€cessary for rhe road work at his cosr No extra
pavment bv the Department willbe made on this accountand no claim whar-sojever will be entertained on thisg.o;;d.
The rates quoted by the contracior shoutd be inctusive of aI such charges.

103. Where it will be found necessary by the Departmenr the Officer-jn.Charge ofthe work shall issue an order book to the
contmctor to be kept at the slte of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the .0mcer-,n-CharSe w,th rheir datea signatures ina auty notea ty dre
contractor or his authorized agents with the,r dated siSnature. ord€rs entere.l i. this boot< and noted by tire conra&or,s
agentshallbe considered io hav€ ben duly given to tle conEactor ror following the insEuctions ofthiDepartm€nr The
order Bookshallbe the property of the office. and shall not be removed from th;site ofwork without written permission
of th€ Engircer and ro be submitted ro the Engjneer-in-charge every month.

1M. Tte tend€rer should conduct three bor€s at each pier and S.B.C. ofsoil at foundation level and abutmenB location and
furnhh the test results in conformity with LRC. code at his own cost before execution of the work and rates quoted by
the contracror should be irclusive of such bores and S.B.C. tesrs etc. without any extra cost ro the DeparrmenL105. The details of foundabon, sub-structure and floor prorection for execurion shall be done in accordanc€ wjrh rhe tesr
r€sults thus obtain€d.

106. Th€ cont.actor shall have no claim what so ever for the extra quantity of work to be executed ln view of above possibte
changes and paymentr is ro be made as per clause 1 1 of the p1 ContracLl0il' Over and above these conditions, the t€rms and conditions ard rules and regulations and sp€cincations as taid down in
odisha Detailed Standard Specification, odssa P.wD. Code, Bridge code and 

-MoRT&H 
specifications with latest revision

/ amendmenrare also birding on the partotthecontracror.
108. No parl of the contract shall be sublet witlout wrlnen permission of the concern€d Executive Engineer or transfer be

made by power of Attorn€y authorizing others to receive payment on the conkacrols behali
109. The contractor should atlach the cenilicate in token of paymert d€posit wtth the registrarion authority as per recent

circularof the Gov€rnment relating to hisregistmt,on.
110. Any &ma8es caused by natural calamities should be done by the contracto. ar his own cosL The Deparrment wilt not be

any way responsible ror the same and will notpay any cost towards the repair done by the contractor.111. The rnt€s quoted by the contractor shall cover the latest approved rrres of labours, materjals, p.o.L. and Royalties.
_ Arrangement of bor.ow ar€as; rand approach road to th€ bridSe site etc. are the responsibility of the conFactor.1l:2, The rate for each work of concrete items wherever dewatering is imperatively ;ecessary the tem dewatering shall

mean the execution or operation of the items due to standing water as well as aue to percolation of water The;uoted
rates will be inclusive of this,

113. The materials, borrow areas and hutsnents at site should be arranSed by the contractor at his own msL No future
complaint on this accounrshall be ent€rtained.

114, The contactor shall nake requisition of claim book from the date of commencement of tlle work from the Depaftment
and shall maintain ,n proper P.W.D. form with pages serially numbere.l in order ro reco.d items ofwo.k are noi covered
by his contract and claimable as extra. Claims shatt be ent€red r€gularly jn this book
contractor or his duly authorized a8€nt! at the €nd of each month. A certificate should
to the €ffect that he has no other claim beyond rhis claim up-to-dare. tf,n any month

rhe dated siSnature ol the
ished along with the claim
are no claims to record, a

ftrent OfficerSignature of Contractor Block Dev
iz
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l16.

115.

111,

certificate to that effect should befurnished by the contractor tn rhe claim booL Each ctaim mustbedefinedand shoutd
be glven as for as possible regarding the quantities as wer as the totar amounr craimed. Tte claim book must be
submitted by the contractor regurarly by 10s and r6th days of each month for orders of the Engineer-in-charge or
competent autho ty.claims not made in this mannerorthe claim books not maintained from the commencement o] the
wo.k are riable to be summarar y .€iecred, The claim boor is rle property of the omce. and shall be surrcndered by the
contractor to the Engineer-in-clarge after completion of the work or before recessiol of tre contract by the Departnent
whichever is earlier for recod.
Nmber of tests as specified in I.R.c./ MoRT&H / r.s.r specification required ror the construction of roads /bndSes /buildings or any other structumrworks will be cond.cted in any cov! T;st House / Departmental raboraton;s/rep;ted
material lesbnS laborarory as to be d€cided by the Engineer-in-charge. resung chirges hcluding expenditu;e for
coxeftron / u_ansportation of samptes /specimens erc. wi be born€ by the corEactor. The .oll€cdon oi samptes and
testitrg are to be conducted for both prior to execution and during execution as may be dirs.&d by the Engine€r-in-
charSe and on borh the accounts the cost sha be borne by the contraaor.
Besides, the llrm / contractor shatt install tull fledged n€td laborarory at work site for conducting requi.ed tests as pe.
IRC / MORT& H / lsl requi.ments at his own cost forprovidiry sufiicienroppo(uniry tor checkt;sfrom time to nme:
EngineerinS personnel ofrhe executingag€ncyshoutd be presentarworksite ar the rime ofvisit of-high lev€l inspecting
ofiicers in the rank ofChiefEngineerand above.

After comlletion of the road in arr respects the road fumiture should be amxed by the executinS agency indicaung
locadons like school, hospital, No-horn €tc,

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will b€ issued to the conEactor ontv it it is
desimble in rhe inr€rest of GovL work and it these can be spared without tnconvenience to the oeparmrenr The
sanction of the superint€nding EnBlneer shallbe necessary in €ach case. The contracto. shalt arrang€ his programm€ of
work according to the availability of rhe plant & machinery & no claim wil be entertained for any daay i;supply by the

An aSreem€nt shall be enter€d in to by the contractor to the elIecr that these hire charges are recoverabte from the bllls

of the contractor regularly and the final paymenr for the work including refund of security deposit will not be made undl

the totalamount due to the Government on account ofhire ofmachinery €tc. is r€coverabl€ in full. Fullamount of hire

charges due from the conrracroratany contracr at any timeshal be recovered from his next subsequentbilt.

AII transit ard incidenral charges in connection with rhe dispatch of toots and planrs and machineries fron workhop

shed/ deposit return there to, will be borne by the connactor.

The hire charSe shall be recovered at rhe prescribed rates from and inctusive of the date rhe plant and machinery is

made over up to and inclusive of th€ date of irs r€turn, even thouSh the same day it may not heve been utilized ror any

reason except for a maiorbreak down which may rake more than 72 hours ror repairs. The contracror shall immediately

intimate In writing to the Engineer -in-chargevrh€n any plant or machinery goes out oforder requiring major repairc.

The hire charges are for clock houN. rn case of tar boirers, hot m,x plant and any other machinery rcquiring similar

preparation the working hour will inctude the time required to make up the boiler teinperature and bring planrto the

operating conditions b€fore the adual start of work.

The machine will work in shifts of I hours €ach. Extra charges towards overtime wages of any of the operating and

maintenance statrwillbe leviable. Ttese charges wittbe f,xed by the En8ineer-in-charge from tim€ oftime.In no case the

tools and plants shall be opemted beyond 8 hours in any shift without prjor written of the Engin€er-,n-

iment OfficerSgnature of Contactor BlocL Der;
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charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He

shall arso provide for any rabour and water source for washing the plants. In the case of concrete matunes, pavers and

similarsuch type ofequipment's, the contractorshall affange to get the hopper cleaned and the drums etc. washed aithe

close of work each day.

The plant and machin€rv once issued to a contractor shall not be returned by htm on accouot ot tack ofarran8emenr of
labourand material etc on his parL The sanewin be rerurned only when thev do not require orwhen in the option of
Engineer,in-charge the work or a porrion of wo.k for which issued is compteted.

The tools and plants shall while in transit and in ihe custody ot contractor be at his sole rtsk and responsibilig for

damages and / or ross except fair vrear and tear. The damage or ross as assessed by En,ineer-in-char'e shar be made

good bv the contractor. Itr th€ event of a disagre€ment as to the extent of.lamage or th€ value or article tost the declsion

of superintending Engineer shar be nmr' The contractor shar on or befor€ the suppry ofplant ard machinery siSn an

a8r€€mentln indemnifying the covt againsiloss or damage to th€ machin€. The contractor shall also be responsible for

any claim for comp€nsation for ross of rif€, injury or damaSes to property €tc. arising from any cause what-so-ever. The

contrEctor shall provid€ tuttnme choukidarforguarding th€ plant and machineryatsite.

If the articles are not rerumed within the dare oriSinally specrfled or €xtended by rhe Eryir€€r-,n-charge, in addition tothe nomal hire char8e, a surcharse equd to r0%;rrh; hire charges will be te;a roitt?p".ioa d,rt'tr," ,".r,i,".y i"
not returned. such period will be treated as working time. tn the evenr of the ron. retum ot'the machinery, rhe fu va'tue
of ths articles at th€ cunent ma*et price wili be reiover€d from the conrradois orsunatnllirr" o. 

"ny 
tirr" d,rt rn"y

become due in respect of his other work under rJ,e sra'" pubric works DepartmenL The dec;sion of the:uperintendin;
Engineershallbe finalin case of dispute.

FOR OF ACREEME T _ The contractor shall, before takinS rle possession of the machinery, enter in to an agreement
with the Engineer.in-cha r8e or his nominees in the form atdched.
Log Boolis for recordinS the hours of da y work for each of th€ prant and machinery supplied to rhe conEactor wir be
malntrined by $eDepannenr wil be aft€sred bv rie contrddoaor his aurhorized aieni arrty. tn.rse ot contr"ctor cont".u
rne cotrectness ot tieentries and / or taits to sign rhe lot book, lhe dc(ision ofthe EngineeFrn-char*e shalt be finatand
ornorngon hrm ttire charges willbe calculated rccording (o the enries in the togbook andwi be bi-ndin8on the conEacror.

AGREEMENT t'OR LOANSOF COVERNI\,IINT TOOLS & PLANTS,

This agreemen! made the TWo Thousand

between Oere-in-after referred to as "the hi.er" whtch expression shall untess excluded by

or repugnant to the context jnclude his heirs, executors, admjnist.ators and assign, of the one pan and the co!r. ofOrissa (here

in after referred to as the covernor wh,ch expression shall Lrnl€ss excluded by or repugnant to the contexr incrude his successors

in oificeas assignsl of the otherparr

wher-eas the hirer d€sirous of hiring th€ took and prantj of the p. u Departmenr of the orissa co!t. and more particularry
specified in theschedule here under between here in afte.referred to as,,thejools and plants,,.

ment OfficerSignature of Contractor Block Dev
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(d)

G)

G)

(f)

G)

And where"s Government has agreed to let in hir€ the tools and plants ro rhe hireron the terms and conditions here inaft€r mentioned,

Now itis here by and between the pani€s here to as tollows:-

(a) ln consideration ofagreement that hir€ charSes be recovered from thei. bil for work executed on whjch this machinery

will be used or any other than standing in the names or contractors in the book of the Department or any other

covernment Departmen! The covt agrces to rerthe hirer toors and prantr for the period to be computed from the date or

delivery of the tools and planr to the hirerat the p.W. Departmentworkshop at lharsuguda.

G)

The rate ofhi8her charges willbe as mentioned jn the scheduleatrached.

The h irer sharl not transfet assign or subret or in any way part with the took and plants or any pan there-ofwthout

th€ pr€vious wr,tten approval of the Enginee.-in,charg€

on the oeiry ofthe period o[the hire, the hirershallreturn the tools and plants to the pub]ic works Depa.tmenl &

workshop / store at Jha rsuguda ,n thesamegood condition in which rhey were received by him.

IntheeventoftletoolsandplantsnotbeinSreturnedontheexpiryofrheabovementionedperio.l,rhehirershallwithout

preiudice and anv other liability pay to the cove.nment on account equivalent to the rare oihire specified for rh€ worktng

period and an increase oltenpercent_

Th€ tools and plants shallbe open for inspection at alltimes to the officers oftheCovernmenl

The hirershall not ope.ate the toors and plants so hired for more than on€ shift / two sh,fis of8 hours each perdry wirhout
the prior sanction of the Engineer_in_charye. lfthe hirer operates the tools and planrs beyond the aforesaid limitwithout the
priorsanction ofthe Assistant EnSineer, he shall pay to covernment additionalhi.e charges as well as over time charg€s to.
stafl for such excess operation at the rate approv€d by the Engineerin, cha.ge from rim€ ro time.

In rase oibreakdown, repa,mble arthe site with,n a period ofthree days hire charges as specifi€d inthe schedul€ will be
levied €xcept in case ofmajor repairs.

(i) Normally the tools and planrs wil be supp]iedwith operatins staff

o The hi.er shar be responsibre for anv claims for compensation ror loss of riie, injurv or damage to prope.ry €tc. arisinS due
to anycauses whaaso-ever during the perjod ofthe machinery is in hischarge.

(k) Allmunicipalor other dues and taxes payable on account ofthe use or operation ofthe tools and ptanrr for th€ p€.iod of

hire shall be defrayed by the hire..

(t')

0) Th€ h,r€r shall make good any loss or darnages arising out of causes orher than fajr wea. and tear to the toots and plarts

du'ing the period ol hire. The cost recoverable from the hirer shall be the fult reptacement value as determined by the

Engrneer-,n-charse .rn ric evenr of ,nv ross or damrgc nor beinS made 800d bv rh€ hirr\ rhe sdrrstartion ot (he said

LingineeFin-chrrge $e office shajl be dr libr I I
rty ro mdke good hrmselt suctr toss or aamaee \ rlcover rhe cost thereot trom

Signature of Contactor Block DeYf/oment of6co
K.ix,-
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the hirer' The hirer shall pay to the Eng,neer-in-cha.ge such an amount as shall be n€cessary to make good the loss or

damag€ tailingwhich th€ same witlb€ recovered from his dues as in case ofhi.e charges.

(m) On the breach ofany teros or conditions otthis agreement by the hi.er the Engine€r.in-charge shall be ent,tled to demand

the return oftools and plants and the hirer shall return the tools and plants within 72 hours lrom the date oFreceipt olsuch

order in writing.ln case olfailure on the part of the hir€r to comply w,th such order he shal be liabte to pay such penatty as

nav be imposed by the Enginee._in_charge for the period rhe tools and plant are detaine.l provid.d that the maxinum

penalry shallnotexceed the cost reptacement ofthe tooh and plants.

(n) In case of any disputes beiween the hirer and the Covernm€nt the decision ot the Btock Development Omcer shal be final.

(o) This agreement sharr be operated by the Engineecin-charge on beharf of the Governmenr and the term Engineer-

in-charge shall include allomce.s duly authorizedbyhim toexercis€ powers on hh behalt

THE SCHEDULE

118.

119.

SerialNo. Description and Name of the

articles.

Amount oihire perhour.

In witness€s where of rh€ hirerana tleffi
State have settheir resp€ctive han4 th€ day and the year here in aboi written.

Signed b),i

L

Signed sealed and delivered in tlepresenceof

L. 2.

The affncv will be responsible for ramc manaSement and maintenance ofthe strerch or the road (for which the tender
has been invitedl at his own cost dDring the period ofexecution.

Even qualified criteria are meL the bidders can be disquatjfied aor the fo owins reasons, if enquired by the
Department

(a) Making a fals€ statementor declaration.
(b) Past record ol poor performance.

(€) Past record of abandoning the work half wayl recession otcontract.
(d) Past record of in-ordinare delay in complerion of the work.
(e) Past history oflitieation.
Th€ information furnished must be sufllcienr ro show that the applicant is capabl€ in all respects ro successfuly
complete the envhaged work
ln case the 1st lowest tenderer or even the next lowesr tenderers withdraw ,n series one by one, thereby facilitating a
particular tender for award, then they shall be penalized witi adequate d,sincentives with forteiture of EMD unt;ss
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivisinS the tenderer

120.

121.

122. ADDENDUM To THE CoNDITIoN oF PI CoNTRACT
Claus.-2(a) of Pl ConE-acrrTrME CONTRoLT

PmSr€ss of wo* ard Re-schedulir8 proSranme.

Signature of Conttactor ,,".0S'*..,o,0..,
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i) The Executive Ensinee. / Ensineer- in- charge/Brock Development omcer shal issue the r€tter of
acceptance to the successful contractor. Th€ issue of the letter of acceptance shall be treated as closure of
the 8id process and commencement of the conrracr

0 widrin 15 days of issue of the letter of acceptanc€, the contractor shall submit to the Engineer-in-charg€for approvat a programme commensurate to Clause no, 2.1.3 showing the general methodl,
aftangements, and timing for all the activities in the Work alon8 with monthly cash flo;forecasL

' To ensure 80od progress during the execution of the work the contnctors shall b€ bound in all cases in
which the time alowed for anv work exc€eds .ne month to complete, 1/4rh of the $,hore time arowed
under the contrad has erapsed, ,t of the whole of the work before 

'4 
of the whor€ time auowed under the

contract has elapsed 3/4th of the whole of the work before 3/4th of the whole time allowed under rhe
cont a6t has elapsed.

. Ifat any time it should appear to the Engineer-,n-Charge rhar the actual process of the work does not
conform to rhe p.ogramme towhich consenthas been Srvin tI€ conrracror;ha[ produce, at the requestof
ih€ Engineer-in-Charge, a r€vised programme showinS th€ modifications to such p.og"u.In" n.";""ry to
ensure complerion of the works within the time for co.pretion, If the con'-acror does not submii an
updated Programine wjthin this period, the Engin€er-in-charge mav withhold the amourt of 1% of the
cooEaot value from the next paym€nt cedincate and continue to withhold this amount untit the next
payment after the date on which the overdue programme has been submitted.. An lpdate of the pmgramme shall bc a programme showing the acruat progress achieved on each acrivity
and the effect of rhe progr€ss achieved on tre timinS of the remaininS wor-k incruding any changes to th'e
sequence of &e acrivities.

' The Engineer'in_charg€'5 approval of the programme shar not arter the contracto/s obrigations. ,Ihe
contmctor mav.evise the programme and submit itto the Engineer-in-charge aSain at any d;e. A revised
Programme is to show the €trecrotVariatioN and Compensation Events.

E-tensior .fth. Comlll.don Drie-
i) The time allowed for execution of the work as specilied in the contract daE snau be the essence of the

contract The exemtion of the works shallcommence from the 15th day or such time pe.iod as mentioned
in letter ofAward after the dat€ on which th€ Englneer-in-charge issu;s written ordars to commence the
work or from the date ofhanding over of the site whichev€r is late.. If rhe Contractor commjrs default in
commencing the execution of tie work as aforesaid, Covernmen! shaltwithout preiudice to any other right
or remedv avairabre in law, be at rib€ny ro forf€it the earnest money & performance Suarantee / secuity
d€posit absolutety.

ii) As soon as possible after the Agreement is executed the Contractor shall subnit theTime & progress Chart
for €ach milestoneand get it approved by the DepartmenL Th€ charrshall be prepared in direct-retation to
the time stated in the Contract documents for complerion oa ftems of ihe works, It shaU indicate the
forecast of the dates ofcomnencement and complerion ofvarious trad€s ofsections of th€ work and may
be amended as n€cessarv by agreement berwe€n rhe EnSrne€r-in-char8€ and the contractor within th;
Iimtarions of time imposed in rhe conrract documents, and rurther ro ;nsure good progress during the
execution of the work, the contractorshallin all cases in which the lime allowed for any wirg exceedi one
month (save for speciatjobs for which a separate programme has been agreed upon) c;mplete the work as
per mil€sronegrven in conrrad ddu.

ii, ln case of delay occurred due to any of the reasons mentioned below, rh€ contractor sha immediately
Sive notice thereof in wr,ting to th€ Engineer-in-Charge bur shall neverthetess use constantlv his besl
endeavors ro prevent or make good the delay and shall do a[ rhar may be reasonabty requr;d to t]e
satisfaction ofrhe EnAineer-in-Charge ro proceed wirh the works.

i, Force majeure,or
v) Abnormallybadw€ath€r,or
!, serious loss or damase by fire, or
r1r) Civil commorion, local commotion of workm€r! strike or lockout aflecting ary of the trades emptoyed on

the work, or.
viii) Delay on the part of other contractors or tradesmen engag€d by Engineer.in-charg€ in executing work not

forming part of the ConEacr
ix) In case a variation is issued which makes it impossible for complerion to be achieved by the Inrended

completion Date without the contractor taking st€ps ro acc€terai the remaininS work and which would
cause the contracror to incur additionat cos! or

x) Anv other cause, which, in tle absorute discretion ofthe authority mention€d in contract data is beyond
th€ ContractoB control.

R€quest for reschedule and extension ofhme, to be €tigible for consideration, shall be made b ontractor in writing within
fourteen days of the happenrng oi rhe event causrng delay. Thc Contrador may ako;
request the per,od forwhich extension isdesjred.

cticable, indicate in such a

Signature of Contmctor Block D ment Officer
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In ary such case a fair and reasonable exrension of nme for comptetion of work may be gtven. such ext€nsion shall be
communicated to rh€ conrracror bv the EnSin€€r-in-charSe in wririn8, wthin 3 montha of the date of receipt of such
requast Non_application by the contractor for extension of time shall not be a bar for gtving a fair and reasonable
extension by the Engineer-in,Charge and this sha be binding on the contractor.

Compensadon for Delay.

Ifdre contractor fails to ma,ntain the required progress in terms ofclause 2 or ro comptete rhe work and ctear the site on
0r Delore me contracl 0r extended datc ofcomp_ietion, he shall, without preiudice ro rny orher right or remedy avaitabte
under the law to the Government on account of such breach, pay as agieed compensation the amount calcu;ted at the
rates stipulated berow as fte superintendins Ens,neer (whose d;.isio; rn writinishar be nnarand bindinr) may decid;
on the amount ortendered vatue of the work for every aomptet€d day / month 6 appticable) thar the prd;es;;;;i;;
below that specified In Clause 2 or that the work remains incomptete.

This will also apply to items or group of items for which a separate period of coftpletion has been specified.
Comp€nsation @ 1.5% per month of for delay ofwork, delay to be completed on p€r Day basis.

Provided always that the total amount of compensation for d€tay ro be paid under this condition shall not
€xce€d 10% of the Tendered value of work or to the Tendered value of rh; item o;qrouD of items ot work for whi.h a
separate period ofcomplerion is origlnatty given.
The amount ofcompensation may be adjusted or set-ofi against any sum payable to the ConEactor und€r thjs or any
other contract with the Governmenr ID case the conkactor does not aiueve a pantcutar mitestone mentioned t;
contract data, o.the rescheduled milesrone[s) in terms ofctaus€ 2.5, rhe amounrshown againsr that mitestone shall b€wiftheld, to be adjusted against the compensation levied at the finat grant of extensionlf time. withholding of this
amounron failure to achi€ve a milestone, shaltbe automatic

Without any notice to the contractor. Howev€r if the conkactor carches up with the progress of work on the
subs€quent milestone(s), the withheld amountshallbe released.In case the conrracior fails to maki up for the delay in
subsequent milestonefs), amount mentioned against each milesrone missed subsequently also shall b€ withh;ld.
However no interest wharsoever shalt be payabte on such withheld amount.

Man 8.ment M€€tirrs.

, Ether the Engineer or the Conrractor may require the other to attend a managem€nt meeting. The
business of management meetings shall be to review the ptans for remaining wo.k and to deal with
ma$€rs raised tn accordance with the earty warnlng procedure.

i, The Engineer shall record the business ofmanagemenr meetings and is to provide copies ofhis record to
those attendinS the fteeting and to the Employer. The responsibility of the pardes for actions to be 6ken
to be decided by the Engineer eitler at the management meeting or after the managernenr meeting and
stated in writingto allwho attended the meeting.

clause'2 tb) of Percetrtegc Rate pl agr€emerE- Resct$ion of co.E ct (Amedmcna as p.' r€ttcr No.10639 dt
27.05.2005 of works Dep.ftnenq orissa )rTo resclnd the conract (of whlch rescission notice in w ting to the
contractor under ihe hand of the Executive Engineer shall be conclusive evidence), 20% of rhe value of left over work
will be realized from the conrractor as penalty.

123. A coftractor may be Btacktisted as per Amendment made to Appendix XXXIV to OPWD Code Vot-It on
Rules for b)ack listing of Contractors vid€ Len€. No - 03365 dt- 0r-03-07 ofWork Departmen! Orissa.a) Misbehavior / Threatenlng of D€paruhental & supervisory ofriers during €xecuti;n of work / rendering proc€ss.b) Involvement ir any son oftender tixing.
c) constant non_ achievemenl of mitestores on insumci€nr and imaSrnary grounds and non- adherence ro quatity

specilications despite betng pointed ouL
d) Persistent and international violauon ofimportant conditions ofconEad.
e) Security constderation of the Srate i.e. any action that ieopardizes the security of Stare.q Submission offalse / fabricated / forged documenrs forconsideration ofa tender.

124. Lalmur c€ss
1% l-.abour cess will be deducted from tle gross amount ofthe Contractor BiIs.

ment Of6cerSignature of Contracto! Block Devr
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123.

a.

b.

ELICIBILITY CRITERIA:

To b€ eligible for quatification, appticants shallfurnish tlefollowjnSs.

Required E.M.D as per the clauge No. 3

copy of oriSinal ReSistration certificate, GST Regrstrarion certifrcate, pAN card, originar Afndavit for the particurar
work of the Tender Notice arong with the tende; documenrs submined ro rhe iro.fo","iopr*t om*" xor"u"",
lharsuguda before opening ofrhe Btd forverifrcanon purposc.

c. Work Experience- Deleted.

IDformation rega.ding current lit,gation, debarring / expelling oi the appticant or abandonment ot work by theapplicant in schedure "E" and affidavit to that efiear inci,aing audre.tiJatio" 
"r 

t"ra"r-J*"-"rt" ,ra s"rkguarantee in schedule "F".

submission oforig,narBid securitvand tender papercostas prescrib€d in the rerevantcrause ofDTCN i.€.,before the
stipulated date & rime ior opening ofttrebid.
Those Engineer conrractor are d€s,re ofavairing benefit as auowed to sc/sr contractor are necessary to record tle
calegory to which they belont in the Regist.arion Ceniffcate (R.C.l, otheruise their tender paper treated as normal

d.

hundred Twenty Five) Clauses onty.

Block Dev ent Officer
Kolabira

CONTRACTOR

Signature of Conttactor
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SigDature of Contracto.

SCHEDULE-A

I/We hereby certiry that I/We* am/are* related/not related (*l to any officer ofthe Deptt. ofthe
rank ofAssistant Engineer & above and any officer ofthe rank ofAssistant / under secretary and above of
the PR Department, cov' ofOrissa I/We* am/are* aware that, ifthe facts subsequently proved to be falsq
my/our* contract will be rescinded with forfeiture of E.M.D/ security deposit and l/we* shar be liabre to
make good the loss or damage resulting from such cancellation.

I//we also note that, non-submission ofthis certificate wirl render my / our tender riable for rejection.

[*) - Strike outwhich is not applicable

Signature of the Tenderer

Kolabira
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WORKING EXPERIENCE SCBEDNLI.DI

D-1. LIST OF PROIECTS EXECUTED

in lndian

t

delay in

ifany

1 2 3 5 6 7 a

CONTRICTOR

Block Deydlboment Offrcer
Kolabira

Srgnatue of Cotrtractor
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Signature of
CONTnACTOR

WORKING EXPERIENCE
D.2. LIST OF PROJECTS IN PROGRESS

SCHEDIII q-D2

Contract Date of Stipulated date of Revised target

1 2 3 5 I

Signatue of Cdtractor Block Dqd(pmenr officer
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SCHEDUL[."0"

1.

3.

4.

Z,

Yes / No in

2_

a)

b)

INFORMATION REGARDING CURRENT LITIGATION, DEBARRINC EXPELLING OFTENDEREDOR
ABANDONMENT OF WORK BYTHE TENDERER

a)

b)

a)

Il any inlormation in this schedule is tound to be incorrectorconcealed,quarirication application wil be
summarily b€ rejected.

Signature of the Contractor.

scHFarlll E _"F"

AFFIDAVIT

The undersigned, do hereby cert,& rhat a[ the stat€menrr made in the required attachments for rhe Tender
work ............................... ................ suboitted ro the Block
Development Officer, Kolabira, Jharsuguda are true and mrrecL
The unders,gned also herebycertifies thar n€ither ou r firm M/s
nor any of its consbtuent parrers have abandoned any road/ bridSe/trrrgabon
/Buildings or oiher proiect work in India nor any contract awarded to us for such worl(s hav€ beelt r€scinded
during the last five y€ars prior to the date of this bid.
The undersigned hereby authorized and request (s) any bank, person, Rrm or Corporauon ro fu.nish pertinent
information as deemed necessary and as requ€sted by the Deparrnent ro veriry rhis srarcment or reSardtng my
(our) comp€tency and gen€ral reputarion.

The undersigned und€Ntands and agrees that further qualifying inlormation may be requested and agree ro
tumish any such informatior arthe request of rhe Department

[Signed by an Authorized Omcerorthe Rrm /bidder)
Date:

Total: - 27 (Twenty Scven ) Pag€s only.

Is he tenderercuffeody involved

any litigation .elating to the

lf yes: give details:

Has the tendereroranyof itr
constituentpartners b€en debarred/
€xpelled by any agency in India
during the last 5 y€ars.

Has the tender€roranyof it!
conshtuent panners failed to
Perform on any contract wo.k,n
India durinS the last 5 y6ars.

lf yes, giv€ details:

Signature of Conftactor t Officer
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-Dt 

oayable at Kolabira.

Vide Money R€ceipt No. Dt

Forof6.i.l tr.e orlv

01. E.M.D.(r% of bidamount)

Kolabira, Jharsuguda

rurnish€d / Not rurnished

RS,

inshap€of

02.Valid Registratjon certificate:

03.PAN Card:-

Pledged/Not Pledged

.opy furnished/Not furntshed

copy Furnished/Not iurnished

04.Valid CST clearance certificate r copy Fu rnished/Not fu rnished.

05. Nos. of T€nder papei -

o
Bro*X(/mentorrcer

Kolabira, Jharsuguda

Signaore of Contractor

Kolabira
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OETAILED ESTIMATE FOR THE WORK :- CONST.OF NEW OFFTCE BUILD|NG AT KOLABTRA

Esiimated Cosl Rs 40.00.000.00

Rs 33,61,345.00

Earnest Money lo be Deposited Rs 33,613.00

Rs 6,000.00

"8" & "C"

Last Dale o, Re6ipl Tender ParEr 24 12 2425 41 4.A0PM

Daie ot Opening otTender Paper 2912.2025

Tims Required ior Compleclion ol lhe Work

BOQ
SI

anty Unit

1 2 3 5 6

1

Eanh wort excavation in hard soil wlthin lnitial lead and
initiallifl including rough dr€ssing and levelling lhe
foudation bed and depositing the ercavled earlh away
frcm wo sila etc compelts

156 31 276 90 Rs 43,282.00

2

Filling foundaiion and plinlh with w€llwaiered and Emmed
sand hcluding allcost. convayance and rcyaliy olall 64 39 767 50 Rs 49 419 00

3
CC(1:3:6) usng 40 mm size CBG mental ir foudalion
including allcost conveyance cuing and royality etc 42 25 Cum 5904 50 Rs 2,49,465.00

Fifsl Class Fly ash bricts in C M (1 6) in foundation and
plinlh including cost conveyance &.oyalty of lho mal€rials 88 21 Cum 5426.70 Rs. 4,7868900

FirslClass Fly ash bricks in C.M (1:4) in Supsrstructre
including cost convsyance & rcyally of the mate als etc 92 06 5459 70 Rs 5,02 61900

6

RCC work M-20g€de Lrsing 20mm and down grade CBG
including @st conveyanca & royalty of the rnateriats etc

a) Column Base 23 10 Cum 6366 s 1,47,07400
c) Tie Beam 7E9 Cum 723a.OO Rs 57 107 00
, Plinth Beam 11 65 Cum 7238.00 Rs. U.322 00
i) For Beam & Collmn 22 66 15634 30 Rs 3,54,273.00

873 14081 30 Rs 1.22.929.00
0, 1213 67 s r,296 00

24 A1 Cum 13621 50 Rs 3.27.052 00
161 Cum 12858 70 Rs. 20.703.00

7

Supplying,liiting and paceing uncoated HYSD bar
reinfor€ement as per drawing and lechnicalspecilication
including cosl conveyanco and alllaxes olsleeland 14072 Qnl 9115 50 Rs 9,18113 00

8 Add Cost of Display Board Rs 5 000 00
s 33,61,345 00

Rs.33,61,345.00
G,S.T 1a%willbo paid extra

KOLABIRA

o..r.S4*^
KOLABIRAAT6CK



Rate to be Ouotod in ierms of% (percentage)
LgB6 than /excesa over/Schedule of rate over the
amount put to tenderamountas given above.
(Both in words & Figur*)

Toral :8(Eighl) itemsonty

,| Total No. of Coreclions... ... ... ... ... .

2 Total No. of Ovelwrilings.....

3 Total No. of lnterpolalions..

i"I lt'ulilll'?*lli*

CopyolPan Card : furnished/ nolfurnrshed

6 Copy ol G.S.T Lciance tumishen/ not turnishod

7 Copy ot Contraclois licence : furnishedhot lurnished

8 Copy of Exp€riance Ce icate :turnished/ noi furnish€d

9
Tolal No. ol sh€6t3 in lhe Tender PapeB :

.,..,.Sc

.,..'..'....'.''..'....'.'..'..,......'........,.'.''%
exces3 0t

..''.''.''.'..'..'..,.%
l6g3

Fullsignal the Contraclor


